Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240082
PID 110531
CLE-US 50/SR 132-07.68/15.85
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/8/2024
Completion Date: 11/1/2024

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $1,089,230.00

Engineer's Estimate: $1,152,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $1,089,230.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,139,575.72

Ref #1	**202E23000**	**PAVEMENT REMOVED, (7 SY)**	
	Awd	$250.00	$1,750.00
	2	$140.55	$983.85
Ref #2	**202E30000**	**WALK REMOVED, (708 SF)**	
	Awd	$10.00	$7,080.00
	2	$16.00	$11,328.00
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (10 FT)**	
	Awd	$25.00	$250.00
	2	$16.00	$160.00
Ref #4	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (3 MILE)**	
	Awd	$500.00	$1,500.00
	2	$2,556.52	$7,669.56
Ref #5	**608E10000**	**4" CONCRETE WALK, (122 SF)**	
	Awd	$35.00	$4,270.00
	2	$37.00	$4,514.00
Ref #6	**608E52000**	**CURB RAMP, (572 SF)**	
	Awd	$80.00	$45,760.00
	2	$37.00	$21,164.00

Section 1 - ROADWAY - Totals

Awd	**$60,610.00**
2	**$45,819.41**

Ref #7	**659E00300**	**TOPSOIL, (240 CY)**	
	Awd	$60.00	$14,400.00
	2	$95.17	$22,840.80
Ref #8	**659E10000**	**SEEDING AND MULCHING, (511 SY)**	
	Awd	$5.00	$2,555.00
	2	$5.00	$2,555.00
Ref #9	**659E20000**	**COMMERCIAL FERTILIZER, (0.07 TON)**	
	Awd	$2,500.00	$175.00
	2	$1,500.00	$105.00
Ref #10	**659E31000**	**LIME, (0.11 ACRE)**	
	Awd	$250.00	$27.50
	2	$200.00	$22.00
Ref #11	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,157.50**
2	**$26,522.80**

Ref #12	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$906.38	$906.38
Ref #13	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$1,200.00	$4,800.00
	2	$1,019.21	$4,076.84

Section 3 - DRAINAGE - Totals

Awd	**$6,300.00**
2	**$4,983.22**

Ref #14	**253E02000**	**PAVEMENT REPAIR, (A), (200 CY)**	
	Awd	$425.00	$85,000.00
	2	$478.61	$95,722.00
Ref #15	**253E02000**	**PAVEMENT REPAIR, (B), (17 CY)**	
	Awd	$550.00	$9,350.00
	2	$550.00	$9,350.00
Ref #16	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (32622 SY)**	
	Awd	$4.00	$130,488.00
	2	$3.70	$120,701.40
Ref #17	**254E01600**	**PATCHING PLANED SURFACE, (329 SY)**	
	Awd	$10.00	$3,290.00
	2	$8.98	$2,954.42
Ref #18	**407E20000**	**NON-TRACKING TACK COAT, (4894 GAL)**	
	Awd	$3.00	$14,682.00
	2	$4.50	$22,023.00
Ref #19	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1160 CY)**	
	Awd	$215.00	$249,400.00
	2	$246.52	$285,963.20
Ref #20	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (1586 CY)**	
	Awd	$205.00	$325,130.00
	2	$216.74	$343,749.64
Ref #21	**617E10100**	**COMPACTED AGGREGATE, (75 CY)**	
	Awd	$200.00	$15,000.00
	2	$142.43	$10,682.25
Ref #22	**617E25000**	**WATER, (2 MGAL)**	
	Awd	$10.00	$20.00
	2	$55.84	$111.68

Section 4 - PAVEMENT - Totals

Awd	**$832,360.00**
2	**$891,257.59**

Ref #23	**621E00100**	**RPM, (242 EACH)**	
	Awd	$49.58	$11,998.36
	2	$49.58	$11,998.36
Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (242 EACH)**	
	Awd	$10.00	$2,420.00
	2	$15.86	$3,838.12
Ref #25	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (22 FT)**	
	Awd	$21.00	$462.00
	2	$21.00	$462.00
Ref #26	**630E80100**	**SIGN, FLAT SHEET, (32 SF)**	
	Awd	$16.00	$512.00
	2	$16.00	$512.00

Ref #27	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$15.00	$120.00
	2	$15.00	$120.00
Ref #28	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
Ref #29	**644E00104**	**EDGE LINE, 6", (3.92 MILE)**	
	Awd	$4,450.00	$17,444.00
	2	$4,450.00	$17,444.00
Ref #30	**644E00300**	**CENTER LINE, (2.06 MILE)**	
	Awd	$5,950.00	$12,257.00
	2	$5,950.00	$12,257.00
Ref #31	**644E00620**	**CROSSWALK LINE, 12", (158 FT)**	
	Awd	$10.66	$1,684.28
	2	$10.66	$1,684.28
Ref #32	**644E01100**	**SCHOOL SYMBOL MARKING, 72", (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$48,437.64**
2	**$49,855.76**

Ref #33	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (2.06 MILE)**	
	Awd	$2,315.00	$4,768.90
	2	$2,315.00	$4,768.90
Ref #34	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.06 MILE)**	
	Awd	$2,315.00	$4,768.90
	2	$2,315.00	$4,768.90
Ref #35	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (3.92 MILE)**	
	Awd	$1,510.00	$5,919.20
	2	$1,510.00	$5,919.20
Ref #36	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (3.92 MILE)**	
	Awd	$1,510.00	$5,919.20
	2	$1,510.00	$5,919.20
Ref #37	**614E27060**	**WORK ZONE CROSSWALK LINE, CLASS I, 24", 642 PAINT, (48 FT)**	
	Awd	$4.00	$192.00
	2	$4.00	$192.00
Ref #38	**614E27260**	**WORK ZONE CROSSWALK LINE, CLASS III, 24", 642 PAIN, (48 FT)**	
	Awd	$4.00	$192.00
	2	$4.00	$192.00
Ref #39	**614E31720**	**WORK ZONE SCHOOL SYMBOL MARKING, 72", CLASS I, 642, (2 EACH)**	
	Awd	$376.00	$752.00
	2	$376.00	$752.00
Ref #40	**614E31740**	**WORK ZONE SCHOOL SYMBOL MARKING, 72", CLASS III, 6, (2 EACH)**	
	Awd	$376.00	$752.00
	2	$376.00	$752.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$23,264.20**
2	**$23,264.20**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,600.66	$3,600.66
	2	$3,980.93	$3,980.93
Ref #42	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$49,000.00	$49,000.00
	2	$48,334.50	$48,334.50
Ref #43	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,557.31	$5,557.31
Ref #44	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$100,100.66**
2	**$97,872.74**