Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240083
PID 105594
D03-BH FY2024 (A)
Federal
Type: BRIDGE REPAIR
Letting Date: 2/8/2024
Completion Date: 9/30/2024

Contract Awarded To: CATTS CONSTRUCTION INC
Award Amount: $584,895.00

Engineer's Estimate: $750,000.00

Bidder 1
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $584,895.00

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $594,602.36

Bidder 3
B & G TRUCKING & CONSTRUCTION INC
11330 MARKET ST P O BOX 308
Mahoning
NORTH LIMA, OH 44452
Bid $676,040.80

Ref #1	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$4,000.00**
2	**$4,000.00**
3	**$4,000.00**

Ref #2	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (TAPER, (157 SY)**	
	Awd	$14.00	$2,198.00
	2	$53.77	$8,441.89
	3	$70.00	$10,990.00

Section 2 - PAVEMENT - Totals

Awd	**$2,198.00**
2	**$8,441.89**
3	**$10,990.00**

Ref #3	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.09 MILE)**	
	Awd	$6,378.11	$574.03
	2	$5,701.56	$513.14
	3	$5,200.00	$468.00
Ref #4	**642E00300**	**CENTER LINE, TYPE 1, (0.3 MILE)**	
	Awd	$6,389.00	$1,916.70
	2	$7,607.27	$2,282.18
	3	$5,200.00	$1,560.00
Ref #5	**644E00620**	**CROSSWALK LINE, 12", (63 FT)**	
	Awd	$50.00	$3,150.00
	2	$42.47	$2,675.61
	3	$17.00	$1,071.00
Ref #6	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$28,825.00	$3,459.00
	2	$45,552.50	$5,466.30
	3	$23,500.00	$2,820.00
Ref #7	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$28,825.00	$2,306.00
	2	$63,775.00	$5,102.00
	3	$23,500.00	$1,880.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$11,405.73**
2	**$16,039.23**
3	**$7,799.00**

Ref #8	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (56 HOUR)**	
	Awd	$92.00	$5,152.00
	2	$81.90	$4,586.40
	3	$75.00	$4,200.00

Ref #9	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$16,065.00	$16,065.00
	2	$13,744.50	$13,744.50
	3	$12,800.00	$12,800.00
Ref #10	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,105.00	$8,840.00
	2	$945.00	$7,560.00
	3	$900.00	$7,200.00
Ref #11	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.19 MILE)**	
	Awd	$14,727.00	$2,798.13
	2	$12,600.00	$2,394.00
	3	$16,800.00	$3,192.00
Ref #12	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I (BL, (0.11 MILE)**	
	Awd	$22,090.00	$2,429.90
	2	$18,900.00	$2,079.00
	3	$23,760.00	$2,613.60
Ref #13	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.25 MILE)**	
	Awd	$11,290.00	$2,822.50
	2	$9,660.00	$2,415.00
	3	$8,400.00	$2,100.00
Ref #14	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I (, (0.09 MILE)**	
	Awd	$16,936.00	$1,524.24
	2	$17,710.00	$1,593.90
	3	$11,880.00	$1,069.20
Ref #15	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (24 FT)**	
	Awd	$16.00	$384.00
	2	$13.65	$327.60
	3	$8.00	$192.00
Ref #100	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,575.75	$10,303.00
	2	$2,330.22	$9,320.88
	3	$2,100.00	$8,400.00
Ref #101	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (14 EACH)**	
	Awd	$14.50	$203.00
	2	$7.80	$109.20
	3	$7.00	$98.00
Ref #102	**614E13350**	**OBJECT MARKER, ONE WAY, (14 EACH)**	
	Awd	$22.00	$308.00
	2	$20.30	$284.20
	3	$10.00	$140.00
Ref #103	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (680 FT)**	
	Awd	$45.00	$30,600.00
	2	$13.09	$8,901.20
	3	$19.00	$12,920.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$81,429.77**
2	**$53,315.88**
3	**$54,924.80**

Ref #16	**202E98200**	**REMOVAL MISC.: JOINT SEALER, (90 FT)**	
	Awd	$10.00	$900.00
	2	$8.78	$790.20
	3	$8.00	$720.00
Ref #17	**516E31000**	**JOINT SEALER, (90 FT)**	
	Awd	$20.00	$1,800.00
	2	$23.34	$2,100.60
	3	$19.25	$1,732.50
Ref #18	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (160 FT)**	
	Awd	$46.00	$7,360.00
	2	$23.87	$3,819.20
	3	$25.00	$4,000.00
Ref #19	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (267 SY)**	
	Awd	$122.00	$32,574.00
	2	$202.51	$54,070.17
	3	$230.00	$61,410.00
Ref #20	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (267 SY)**	
	Awd	$101.00	$26,967.00
	2	$119.22	$31,831.74
	3	$88.00	$23,496.00
Ref #21	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (11 CY)**	
	Awd	$250.00	$2,750.00
	2	$310.50	$3,415.50
	3	$250.00	$2,750.00
Ref #22	**848E50000**	**HAND CHIPPING, (20 SY)**	
	Awd	$156.00	$3,120.00
	2	$150.15	$3,003.00
	3	$125.00	$2,500.00
Ref #23	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$250.00	$250.00
	2	$2,094.00	$2,094.00
	3	$500.00	$500.00
Ref #24	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (3.25" NOMINAL T, (267 SY)**	
	Awd	$24.50	$6,541.50
	2	$55.84	$14,909.28
	3	$72.50	$19,357.50
Ref #25	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (200 SY)**	
	Awd	$10.00	$2,000.00
	2	$34.65	$6,930.00
	3	$30.00	$6,000.00
Ref #104	**848E50200**	**FULL-DEPTH REPAIR, (3 CY)**	
	Awd	$325.00	$975.00
	2	$1,368.00	$4,104.00
	3	$500.00	$1,500.00

Section 5 - STRUCTURE REPAIR (HUR-224-15.82) - Totals

Awd	**$85,237.50**
2	**$127,067.69**
3	**$123,966.00**

Ref #26	**519E11100**	**PATCHING CONCRETE STRUCTURE, (5 SF)**	
	Awd	$175.00	$875.00
	2	$157.05	$785.25
	3	$250.00	$1,250.00
Ref #27	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (865 SY)**	
	Awd	$103.00	$89,095.00
	2	$65.07	$56,285.55
	3	$98.00	$84,770.00
Ref #28	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (865 SY)**	
	Awd	$82.00	$70,930.00
	2	$38.40	$33,216.00
	3	$65.00	$56,225.00
Ref #29	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (39 CY)**	
	Awd	$231.00	$9,009.00
	2	$310.50	$12,109.50
	3	$250.00	$9,750.00
Ref #30	**848E50000**	**HAND CHIPPING, (70 SY)**	
	Awd	$182.00	$12,740.00
	2	$158.81	$11,116.70
	3	$125.00	$8,750.00
Ref #31	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$223.00	$223.00
	2	$2,094.00	$2,094.00
	3	$500.00	$500.00
Ref #105	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (61 FT)**	
	Awd	$18.00	$1,098.00
	2	$23.61	$1,440.21
	3	$25.00	$1,525.00
Ref #106	**516E31000**	**JOINT SEALER, (61 FT)**	
	Awd	$22.00	$1,342.00
	2	$23.61	$1,440.21
	3	$19.00	$1,159.00
Ref #107	**848E50200**	**FULL-DEPTH REPAIR, (10 CY)**	
	Awd	$325.00	$3,250.00
	2	$2,718.00	$27,180.00
	3	$500.00	$5,000.00

Section 6 - STRUCTURE REPAIR (MED-76-8.38) - Totals

Awd	**$188,562.00**
2	**$145,667.42**
3	**$168,929.00**

Ref #33	**516E31000**	**JOINT SEALER, (48 FT)**	
	Awd	$20.00	$960.00
	2	$23.34	$1,120.32
	3	$21.00	$1,008.00
Ref #34	**519E11100**	**PATCHING CONCRETE STRUCTURE, (13 SF)**	
	Awd	$175.00	$2,275.00
	2	$157.05	$2,041.65
	3	$250.00	$3,250.00

Ref #35	**848E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (233 SY)**	
	Awd	$111.00	$25,863.00
	2	$138.08	$32,172.64
	3	$203.00	$47,299.00
Ref #36	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (233 SY)**	
	Awd	$110.00	$25,630.00
	2	$118.24	$27,549.92
	3	$80.00	$18,640.00
Ref #37	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (6 CY)**	
	Awd	$395.00	$2,370.00
	2	$525.00	$3,150.00
	3	$250.00	$1,500.00
Ref #38	**848E50000**	**HAND CHIPPING, (11 SY)**	
	Awd	$183.00	$2,013.00
	2	$158.81	$1,746.91
	3	$125.00	$1,375.00
Ref #39	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$223.00	$223.00
	2	$3,381.00	$3,381.00
	3	$500.00	$500.00
Ref #108	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (66 FT)**	
	Awd	$33.00	$2,178.00
	2	$23.61	$1,558.26
	3	$25.00	$1,650.00

Section 7 - STRUCTURE REPAIR (RIC-13S-0.08) - Totals

Awd	**$61,512.00**
2	**$72,720.70**
3	**$75,222.00**

Ref #41	**516E31000**	**JOINT SEALER, (60 FT)**	
	Awd	$20.00	$1,200.00
	2	$25.83	$1,549.80
	3	$25.00	$1,500.00
Ref #42	**519E11100**	**PATCHING CONCRETE STRUCTURE, (12 SF)**	
	Awd	$180.00	$2,160.00
	2	$157.07	$1,884.84
	3	$250.00	$3,000.00
Ref #43	**848E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (314 SY)**	
	Awd	$105.00	$32,970.00
	2	$113.52	$35,645.28
	3	$165.00	$51,810.00
Ref #44	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (314 SY)**	
	Awd	$98.00	$30,772.00
	2	$104.38	$32,775.32
	3	$75.00	$23,550.00
Ref #45	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (10 CY)**	
	Awd	$350.00	$3,500.00
	2	$525.00	$5,250.00
	3	$250.00	$2,500.00

Ref #46	**848E50000**	**HAND CHIPPING, (19 SY)**	
	Awd	$168.00	$3,192.00
	2	$158.81	$3,017.39
	3	$125.00	$2,375.00
Ref #47	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$225.00	$225.00
	2	$3,381.00	$3,381.00
	3	$500.00	$500.00
Ref #109	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (63 FT)**	
	Awd	$33.00	$2,079.00
	2	$23.61	$1,487.43
	3	$25.00	$1,575.00

Section 8 - STRUCTURE REPAIR (RIC-13-16.32) - Totals

Awd	**$76,098.00**
2	**$84,991.06**
3	**$86,810.00**

Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,575.00	$5,575.00
	2	$6,528.15	$6,528.15
	3	$20,000.00	$20,000.00
Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$33,969.60	$33,969.60
	3	$70,000.00	$70,000.00
Ref #50	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$3,066.00	$12,264.00
	2	$2,825.25	$11,301.00
	3	$2,000.00	$8,000.00
Ref #51	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$613.00	$613.00
	2	$4,095.00	$4,095.00
	3	$400.00	$400.00
Ref #52	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$31,000.00	$31,000.00
	2	$26,464.74	$26,464.74
	3	$45,000.00	$45,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$74,452.00**
2	**$82,358.49**
3	**$143,400.00**