Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240088
PID 107708
FUL-/HEN-SR 2/SR 66-04.86/01.88
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/8/2024
Completion Date: 9/15/2024

Contract Awarded To:	GERKEN PAVING INC
Award Amount:	$3,312,885.57
Engineer's Estimate:	$3,730,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $3,312,885.57

Ref #1	**202E23000**	**PAVEMENT REMOVED, (286 SY)**		
	Awd	$8.65	$2,473.90	
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (6404 SY)**		
	Awd	$3.00	$19,212.00	
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (438 FT)**		
	Awd	$4.50	$1,971.00	
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**		
	Awd	$195.00	$780.00	
Ref #5	**203E10000**	**EXCAVATION, (77 CY)**		
	Awd	$12.32	$948.64	
Ref #6	**203E20000**	**EMBANKMENT, (295 CY)**		
	Awd	$29.22	$8,619.90	
Ref #7	**209E60500**	**LINEAR GRADING, (15.58 MILE)**		
	Awd	$2,300.00	$35,834.00	
Ref #8	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (4.6 MILE)**		
	Awd	$4,500.00	$20,700.00	
Ref #9	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (4 EACH)**		
	Awd	$1,500.00	$6,000.00	

Section 1 - ROADWAY - Totals

Awd	**$96,539.44**

Ref #10	**659E00300**	**TOPSOIL, (273 CY)**		
	Awd	$51.73	$14,122.29	
Ref #11	**659E10000**	**SEEDING AND MULCHING, (2461 SY)**		
	Awd	$2.50	$6,152.50	
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (123 SY)**		
	Awd	$0.90	$110.70	
Ref #13	**659E15000**	**INTER-SEEDING, (123 SY)**		
	Awd	$0.20	$24.60	
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.36 TON)**		
	Awd	$745.00	$268.20	
Ref #15	**659E35000**	**WATER, (14 MGAL)**		
	Awd	$1.00	$14.00	
Ref #16	**832E30000**	**EROSION CONTROL, (10000 EACH)**		
	Awd	$1.00	$10,000.00	

Section 2 - EROSION CONTROL - Totals

Awd	**$30,692.29**

Ref #17	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (91 FT)**		
	Awd	$12.32	$1,121.12	
Ref #18	**611E04600**	**12" CONDUIT, TYPE C, (55 FT)**		
	Awd	$111.60	$6,138.00	
Ref #19	**611E08900**	**21" CONDUIT, TYPE B, (72 FT)**		
	Awd	$218.08	$15,701.76	

Ref #20	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$5,627.54	$5,627.54
Ref #21	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$7,164.13	$7,164.13

Section 3 - DRAINAGE - Totals

Awd	**$35,752.55**

Ref #22	**251E01010**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (271 CY)**	
	Awd	$225.00	$60,975.00
Ref #23	**253E02000**	**PAVEMENT REPAIR, (1173 CY)**	
	Awd	$225.00	$263,925.00
Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2.50", (738 SY)**	
	Awd	$12.00	$8,856.00
Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.25", (70351 SY)**	
	Awd	$2.75	$193,465.25
Ref #26	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (73 CY)**	
	Awd	$225.00	$16,425.00
Ref #27	**304E20000**	**AGGREGATE BASE, (50 CY)**	
	Awd	$126.26	$6,313.00
Ref #28	**407E10000**	**TACK COAT, (14986 GAL)**	
	Awd	$2.50	$37,465.00
Ref #29	**424E14001**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (1732 CY)**	
	Awd	$245.00	$424,340.00
Ref #30	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2987 CY)**	
	Awd	$210.00	$627,270.00
Ref #31	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (3516 CY)**	
	Awd	$184.00	$646,944.00
Ref #32	**442E90000**	**ASPHALT CONCRETE, MISC.: BUTT JOINT INTERSECTION, (9 CY)**	
	Awd	$675.00	$6,075.00
Ref #33	**512E33010**	**TYPE 3 WATERPROOFING, (549 SY)**	
	Awd	$49.12	$26,966.88
Ref #34	**617E10100**	**COMPACTED AGGREGATE, (928 CY)**	
	Awd	$76.32	$70,824.96
Ref #35	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (3.13 MILE)**	
	Awd	$4,550.00	$14,241.50
Ref #36	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (10171 LB)**	
	Awd	$1.25	$12,713.75

Section 4 - PAVEMENT - Totals

Awd	**$2,416,800.34**

Ref #37	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$950.00	$950.00

Section 5 - WATER WORK - Totals

Awd **$950.00**

Ref #38	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$2,150.00	$2,150.00

Section 6 - SANITARY SEWER - Totals

Awd **$2,150.00**

Ref #39	**621E00100**	**RPM, (1041 EACH)**	
	Awd	$35.00	$36,435.00
Ref #40	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (896 EACH)**	
	Awd	$10.00	$8,960.00
Ref #41	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (10 FT)**	
	Awd	$65.00	$650.00
Ref #42	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$95.00	$95.00
Ref #43	**630E81100**	**SIGN ERECTED, FLAT SHEET, (1 SF)**	
	Awd	$75.00	$75.00
Ref #44	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$10.00	$10.00
Ref #45	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
Ref #46	**642E00104**	**EDGE LINE, 6", TYPE 1, (15.5 MILE)**	
	Awd	$850.00	$13,175.00
Ref #47	**642E00300**	**CENTER LINE, TYPE 1, (8.08 MILE)**	
	Awd	$850.00	$6,868.00
Ref #48	**644E00404**	**CHANNELIZING LINE, 12", (621 FT)**	
	Awd	$2.00	$1,242.00
Ref #49	**644E00500**	**STOP LINE, (107 FT)**	
	Awd	$8.00	$856.00
Ref #50	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (266 FT)**	
	Awd	$8.00	$2,128.00
Ref #51	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (2 EACH)**	
	Awd	$700.00	$1,400.00
Ref #52	**644E01300**	**LANE ARROW, (8 EACH)**	
	Awd	$100.00	$800.00

Section 7 - TRAFFIC CONTROL - Totals

Awd **$72,709.00**

Ref #53	**625E31510**	**PULL BOX REMOVED, (14 EACH)**	
	Awd	$555.00	$7,770.00
Ref #54	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM: LOOP, (1 EACH)**	
	Awd	$2,775.00	$2,775.00

Ref #55	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$9,782.50	$39,130.00
Ref #56	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (4 EACH)**	
	Awd	$9,437.50	$37,750.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$87,425.00**

Ref #57	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$110.00	$4,400.00
Ref #58	**614E12460**	**WORK ZONE MARKING SIGN, (50 EACH)**	
	Awd	$109.00	$5,450.00
Ref #59	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$105.00	$525.00
Ref #60	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (16.2 MILE)**	
	Awd	$850.00	$13,770.00
Ref #61	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (8.1 MILE)**	
	Awd	$850.00	$6,885.00
Ref #62	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (1863 FT)**	
	Awd	$1.00	$1,863.00
Ref #63	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (321 FT)**	
	Awd	$3.00	$963.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$33,856.00**

Ref #64	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$10,276.00	$10,276.00
Ref #65	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$29,815.90	$29,815.90
Ref #66	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (3009 LB)**	
	Awd	$3.21	$9,658.89
Ref #67	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (10 CY)**	
	Awd	$1,459.00	$14,590.00
Ref #68	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (27 CY)**	
	Awd	$1,521.80	$41,088.60
Ref #69	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (4 CY)**	
	Awd	$1,513.00	$6,052.00
Ref #70	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (35 SY)**	
	Awd	$30.42	$1,064.70
Ref #71	**512E33000**	**TYPE 2 WATERPROOFING, (344 SY)**	
	Awd	$29.12	$10,017.28
Ref #72	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$6.58	$197.40
Ref #73	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$1,885.06	$1,885.06

Ref #74	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (86 CY)**	
	Awd	$148.92	$12,807.12
Ref #75	**611E95701**	**12' X 5' CONDUIT, TYPE A, 706.05, AS PER PLAN, (108 FT)**	
	Awd	$1,434.50	$154,926.00

Section 10 - STRUCTURE 20 FOOT SPAN AND UNDER (FUL-00 - Totals

Awd **$292,378.95**

Ref #76	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$82,000.00	$82,000.00
Ref #78	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$21,632.00	$21,632.00
Ref #79	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00

Section 11 - INCIDENTALS - Totals

Awd **$243,632.00**