Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240091
PID 107873
HAN-/WYA-US 68/SR 15/US 23-Var.
Federal
Type: MICROSURFACING
Letting Date: 2/8/2024
Completion Date: 10/31/2024

Contract Awarded To:	STRAWSER CONSTRUCTION INC
Award Amount:	$4,516,631.09
Engineer's Estimate:	$4,092,000.00

Bidder 1
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $4,516,631.09

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**		
	Awd	$1.00	$1,000.00	

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**

Ref #2	**421E10011**	**MICROSURFACING, SURFACE COURSE, AS PER PLAN, (804238 SY)**		
	Awd	$2.73	$2,195,569.74	
Ref #3	**421E10021**	**MICROSURFACING, LEVELING COURSE, AS PER PLAN, (470835 SY)**		
	Awd	$1.86	$875,753.10	

Section 2 - PAVEMENT - Totals

Awd	**$3,071,322.84**

Ref #4	**621E00100**	**RPM, (2538 EACH)**		
	Awd	$34.00	$86,292.00	
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2538 EACH)**		
	Awd	$15.00	$38,070.00	
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (72.14 MILE)**		
	Awd	$945.00	$68,172.30	
Ref #7	**642E00204**	**LANE LINE, 6", TYPE 1, (33.88 MILE)**		
	Awd	$735.00	$24,901.80	
Ref #8	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (105.06 MILE)**		
	Awd	$1,400.00	$147,084.00	
Ref #9	**644E00404**	**CHANNELIZING LINE, 12", (8469 FT)**		
	Awd	$2.25	$19,055.25	
Ref #10	**644E00500**	**STOP LINE, (321 FT)**		
	Awd	$9.00	$2,889.00	
Ref #11	**644E01510**	**DOTTED LINE, 6", (12200 FT)**		
	Awd	$1.05	$12,810.00	
Ref #12	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (21072 FT)**		
	Awd	$1.10	$23,179.20	

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$422,453.55**

Ref #13	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**		
	Awd	$85.00	$17,000.00	
Ref #14	**614E12460**	**WORK ZONE MARKING SIGN, (26 EACH)**		
	Awd	$165.00	$4,290.00	
Ref #15	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (26 EACH)**		
	Awd	$235.00	$6,110.00	
Ref #16	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**		
	Awd	$200.00	$1,000.00	
Ref #17	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**		
	Awd	$70.00	$3,500.00	

Ref #18	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (6 SNMT)**	
	Awd	$985.00	$5,910.00
Ref #19	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (101.64 MILE)**	
	Awd	$750.00	$76,230.00
Ref #20	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (144.28 MILE)**	
	Awd	$950.00	$137,066.00
Ref #21	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (1.49 MILE)**	
	Awd	$16,000.00	$23,840.00
Ref #22	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (8974 FT)**	
	Awd	$1.05	$9,422.70
Ref #23	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (7840 FT)**	
	Awd	$1.65	$12,936.00
Ref #24	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (12200 FT)**	
	Awd	$0.55	$6,710.00
Ref #25	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (102 SNMT)**	
	Awd	$925.00	$94,350.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$398,364.70**

Ref #26	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$327,775.00	$327,775.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$271,715.00	$271,715.00

Section 5 - INCIDENTALS - Totals

Awd	**$623,490.00**