Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240095
PID 103975
LAW-SR 141-16.94
Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/8/2024
Completion Date: 8/2/2024

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $794,192.90

Engineer's Estimate: $860,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $794,192.90

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $882,910.30

Bidder 3
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $940,959.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,000.00	$12,000.00
	3	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (574 SY)**	
	Awd	$9.00	$5,166.00
	2	$12.00	$6,888.00
	3	$20.00	$11,480.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (574 FT)**	
	Awd	$5.00	$2,870.00
	2	$1.00	$574.00
	3	$5.00	$2,870.00
Ref #4	**202E75000**	**FENCE REMOVED, (39 FT)**	
	Awd	$10.00	$390.00
	2	$5.00	$195.00
	3	$10.00	$390.00
Ref #5	**203E10000**	**EXCAVATION, (526 CY)**	
	Awd	$30.00	$15,780.00
	2	$25.00	$13,150.00
	3	$35.00	$18,410.00
Ref #6	**203E20000**	**EMBANKMENT, (307 CY)**	
	Awd	$30.00	$9,210.00
	2	$25.00	$7,675.00
	3	$25.00	$7,675.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (672 SY)**	
	Awd	$3.00	$2,016.00
	2	$5.00	$3,360.00
	3	$2.00	$1,344.00
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$220.00	$220.00
	2	$75.00	$75.00
	3	$100.00	$100.00
Ref #9	**623E40500**	**REFERENCE MONUMENT, TYPE A, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$400.00	$1,600.00
	3	$1,000.00	$4,000.00

Section 1 - ROADWAY - Totals

Awd	**$59,652.00**
2	**$45,517.00**
3	**$61,269.00**

Ref #10	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (10 CY)**	
	Awd	$125.00	$1,250.00
	2	$70.00	$700.00
	3	$125.00	$1,250.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (1058 SY)**	
	Awd	$3.10	$3,279.80
	2	$4.00	$4,232.00
	3	$10.00	$10,580.00

Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (53 SY)**	
	Awd	$3.10	$164.30
	2	$0.05	$2.65
	3	$0.10	$5.30
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$1,400.00	$196.00
	2	$1,500.00	$210.00
	3	$1,200.00	$168.00
Ref #14	**659E31000**	**LIME, (0.22 ACRE)**	
	Awd	$150.00	$33.00
	2	$300.00	$66.00
	3	$800.00	$176.00
Ref #15	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$1.00	$6.00
	3	$1.00	$6.00
Ref #16	**832E30000**	**EROSION CONTROL, (9000 EACH)**	
	Awd	$1.00	$9,000.00
	2	$1.00	$9,000.00
	3	$1.00	$9,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,929.10**
2	**$14,216.65**
3	**$21,185.30**

Ref #17	**605E31100**	**AGGREGATE DRAINS, (153 FT)**	
	Awd	$15.00	$2,295.00
	2	$30.00	$4,590.00
	3	$40.00	$6,120.00
Ref #18	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$18.00	$900.00
	2	$6.00	$300.00
	3	$10.00	$500.00
Ref #19	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$18.00	$900.00
	2	$6.00	$300.00
	3	$10.00	$500.00
Ref #20	**611E01800**	**8" CONDUIT, TYPE B, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$8.00	$400.00
	3	$10.00	$500.00

Section 3 - DRAINAGE - Totals

Awd	**$5,095.00**
2	**$5,590.00**
3	**$7,620.00**

Ref #21	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (67 CY)**	
	Awd	$320.00	$21,440.00
	2	$355.00	$23,785.00
	3	$425.00	$28,475.00
Ref #22	**304E20000**	**AGGREGATE BASE, (106 CY)**	
	Awd	$120.00	$12,720.00
	2	$90.00	$9,540.00
	3	$125.00	$13,250.00
Ref #23	**407E10000**	**TACK COAT, (65 GAL)**	
	Awd	$5.00	$325.00
	2	$2.50	$162.50
	3	$20.00	$1,300.00
Ref #24	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (39 CY)**	
	Awd	$80.00	$3,120.00
	2	$130.00	$5,070.00
	3	$125.00	$4,875.00
Ref #25	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (50 CY)**	
	Awd	$400.00	$20,000.00
	2	$410.00	$20,500.00
	3	$475.00	$23,750.00

Section 4 - PAVEMENT - Totals

Awd	**$57,605.00**
2	**$59,057.50**
3	**$71,650.00**

Ref #26	**621E00100**	**RPM, (4 EACH)**	
	Awd	$1,250.00	$5,000.00
	2	$1,250.00	$5,000.00
	3	$1,250.00	$5,000.00
Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$1.00	$4.00
	3	$50.00	$200.00
Ref #28	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (15.9 FT)**	
	Awd	$100.00	$1,590.00
	2	$20.00	$318.00
	3	$35.00	$556.50
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$225.00	$450.00
	2	$100.00	$200.00
	3	$375.00	$750.00
Ref #30	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.08 MILE)**	
	Awd	$11,875.00	$950.00
	2	$13,000.00	$1,040.00
	3	$13,000.00	$1,040.00
Ref #31	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$24,000.00	$960.00
	2	$26,000.00	$1,040.00
	3	$18,000.00	$720.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,050.00**
2	**$7,602.00**
3	**$8,266.50**

Ref #32	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (55 CY)**	
	Awd	$250.00	$13,750.00
	2	$290.00	$15,950.00
	3	$100.00	$5,500.00
Ref #33	**304E20000**	**AGGREGATE BASE, (55 CY)**	
	Awd	$80.00	$4,400.00
	2	$60.00	$3,300.00
	3	$75.00	$4,125.00
Ref #34	**407E10000**	**TACK COAT, (37 GAL)**	
	Awd	$5.00	$185.00
	2	$2.50	$92.50
	3	$20.00	$740.00
Ref #35	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (28 CY)**	
	Awd	$280.00	$7,840.00
	2	$335.00	$9,380.00
	3	$100.00	$2,800.00
Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$65.00	$520.00
	2	$50.00	$400.00
	3	$40.00	$320.00
Ref #37	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$7,000.00	$7,000.00
	3	$35,000.00	$35,000.00
Ref #38	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$33,197.00**
2	**$36,124.50**
3	**$48,487.00**

Ref #39	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$45,000.00	$45,000.00
	3	$12,500.00	$12,500.00
Ref #40	**202E23500**	**WEARING COURSE REMOVED, (38 SY)**	
	Awd	$18.00	$684.00
	2	$12.00	$456.00
	3	$30.00	$1,140.00

Ref #41	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$15,000.00	$15,000.00
Ref #42	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$18,000.00	$18,000.00
	3	$7,500.00	$7,500.00
Ref #43	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (9379 LB)**	
	Awd	$2.20	$20,633.80
	2	$1.35	$12,661.65
	3	$3.00	$28,137.00
Ref #44	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (28 CY)**	
	Awd	$1,450.00	$40,600.00
	2	$950.00	$26,600.00
	3	$750.00	$21,000.00
Ref #45	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (67 CY)**	
	Awd	$800.00	$53,600.00
	2	$700.00	$46,900.00
	3	$750.00	$50,250.00
Ref #46	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (4 CY)**	
	Awd	$720.00	$2,880.00
	2	$1,500.00	$6,000.00
	3	$750.00	$3,000.00
Ref #47	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (89 SY)**	
	Awd	$35.00	$3,115.00
	2	$35.00	$3,115.00
	3	$50.00	$4,450.00
Ref #48	**512E33000**	**TYPE 2 WATERPROOFING, (95 SY)**	
	Awd	$21.00	$1,995.00
	2	$20.00	$1,900.00
	3	$30.00	$2,850.00
Ref #49	**512E33010**	**TYPE 3 WATERPROOFING, (176 SY)**	
	Awd	$36.00	$6,336.00
	2	$35.00	$6,160.00
	3	$65.00	$11,440.00
Ref #50	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (63 SF)**	
	Awd	$7.00	$441.00
	2	$15.00	$945.00
	3	$30.00	$1,890.00
Ref #51	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (6 CY)**	
	Awd	$300.00	$1,800.00
	2	$200.00	$1,200.00
	3	$125.00	$750.00
Ref #52	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (62 FT)**	
	Awd	$10.00	$620.00
	2	$25.00	$1,550.00
	3	$20.00	$1,240.00

Ref #53	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (11 FT)**	
	Awd	$20.00	$220.00
	2	$25.00	$275.00
	3	$20.00	$220.00
Ref #54	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (120 FT)**	
	Awd	$400.00	$48,000.00
	2	$470.00	$56,400.00
	3	$450.00	$54,000.00
Ref #55	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (150 FT)**	
	Awd	$400.00	$60,000.00
	2	$415.00	$62,250.00
	3	$450.00	$67,500.00
Ref #56	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (57 CY)**	
	Awd	$120.00	$6,840.00
	2	$120.00	$6,840.00
	3	$195.00	$11,115.00
Ref #57	**611E70000**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (47 FT)**	
	Awd	$4,500.00	$211,500.00
	2	$6,350.00	$298,450.00
	3	$6,500.00	$305,500.00
Ref #58	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$7,500.00	$15,000.00
	3	$9,500.00	$19,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (CTY-RTE-SEC - Totals

Awd	**$535,264.80**
2	**$634,702.65**
3	**$618,482.00**

Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$28,500.00	$28,500.00
	3	$30,000.00	$30,000.00
Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$35,000.00	$35,000.00
Ref #61	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$3,200.00	$6,400.00
	2	$800.00	$1,600.00
	3	$2,000.00	$4,000.00
Ref #62	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,000.00	$5,000.00
	3	$15,000.00	$15,000.00
Ref #63	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$80,400.00**
2	**$80,100.00**
3	**$104,000.00**