Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240096
PID 104637
LIC-IR 70-10.77 AND VARIOUS
Federal
Type: BRIDGE REPAIR
Letting Date: 2/8/2024
Completion Date: 10/31/2024

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $2,330,393.30

Engineer's Estimate: $2,685,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $2,330,393.30

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,395,291.56

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,535,192.88

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$12,000.00	$12,000.00
	3	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (257 SY)**	
	Awd	$12.00	$3,084.00
	2	$13.00	$3,341.00
	3	$18.00	$4,626.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (941 FT)**	
	Awd	$2.00	$1,882.00
	2	$2.00	$1,882.00
	3	$2.00	$1,882.00
Ref #4	**202E75000**	**FENCE REMOVED, (90 FT)**	
	Awd	$3.00	$270.00
	2	$5.00	$450.00
	3	$3.00	$270.00
Ref #5	**203E10000**	**EXCAVATION, (100 CY)**	
	Awd	$40.00	$4,000.00
	2	$34.00	$3,400.00
	3	$27.00	$2,700.00
Ref #6	**203E20000**	**EMBANKMENT, (208 CY)**	
	Awd	$30.00	$6,240.00
	2	$38.00	$7,904.00
	3	$40.00	$8,320.00
Ref #7	**203E98500**	**ROADWAY, MISC.: MEDIAN BARRIER PATCHING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$1,200.00	$1,200.00
	3	$3,000.00	$3,000.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (651 SY)**	
	Awd	$2.00	$1,302.00
	2	$3.60	$2,343.60
	3	$4.00	$2,604.00
Ref #9	**209E15000**	**RESHAPING UNDER GUARDRAIL, (7 STA)**	
	Awd	$100.00	$700.00
	2	$45.00	$315.00
	3	$52.00	$364.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (563 FT)**	
	Awd	$20.80	$11,710.40
	2	$20.00	$11,260.00
	3	$20.80	$11,710.40
Ref #11	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (3 EACH)**	
	Awd	$1,550.00	$4,650.00
	2	$1,400.00	$4,200.00
	3	$1,550.00	$4,650.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,385.00	$9,540.00
	2	$2,600.00	$10,400.00
	3	$2,385.00	$9,540.00

Ref #13	**607E15000**	**FENCE, TYPE 47, (90 FT)**	
	Awd	$33.50	$3,015.00
	2	$25.00	$2,250.00
	3	$33.50	$3,015.00
Ref #14	**609E24510**	**CURB, TYPE 4-C, (72 FT)**	
	Awd	$97.00	$6,984.00
	2	$81.00	$5,832.00
	3	$80.00	$5,760.00

Section 1 - ROADWAY - Totals

Awd	**$64,377.40**
2	**$66,777.60**
3	**$83,441.40**

Ref #15	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (307 SY)**	
	Awd	$33.00	$10,131.00
	2	$37.00	$11,359.00
	3	$55.00	$16,885.00
Ref #16	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (15 SY)**	
	Awd	$145.00	$2,175.00
	2	$84.00	$1,260.00
	3	$180.00	$2,700.00
Ref #17	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (2196 SY)**	
	Awd	$1.60	$3,513.60
	2	$1.60	$3,513.60
	3	$1.60	$3,513.60
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.3 TON)**	
	Awd	$1,400.00	$420.00
	2	$1,400.00	$420.00
	3	$1,400.00	$420.00
Ref #19	**659E31000**	**LIME, (0.45 ACRE)**	
	Awd	$150.00	$67.50
	2	$150.00	$67.50
	3	$150.00	$67.50
Ref #20	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$1.00	$6.00
	3	$1.00	$6.00
Ref #21	**832E30000**	**EROSION CONTROL, (2500 EACH)**	
	Awd	$1.00	$2,500.00
	2	$1.00	$2,500.00
	3	$1.00	$2,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,813.10**
2	**$19,126.10**
3	**$26,092.10**

Ref #22	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C OR 707.21, (40 FT)**	
	Awd	$150.00	$6,000.00
	2	$105.00	$4,200.00
	3	$140.00	$5,600.00
Ref #23	**611E98370**	**CATCH BASIN, NO. 6, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$3,000.00	$12,000.00
	3	$3,000.00	$12,000.00

Section 3 - DRAINAGE - Totals

Awd	**$18,000.00**
2	**$16,200.00**
3	**$17,600.00**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (641 SY)**	
	Awd	$13.00	$8,333.00
	2	$13.00	$8,333.00
	3	$16.88	$10,820.08
Ref #25	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (357 FT)**	
	Awd	$3.75	$1,338.75
	2	$4.00	$1,428.00
	3	$3.00	$1,071.00
Ref #26	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (74 CY)**	
	Awd	$355.00	$26,270.00
	2	$275.00	$20,350.00
	3	$295.00	$21,830.00
Ref #27	**304E20000**	**AGGREGATE BASE, (109 CY)**	
	Awd	$115.00	$12,535.00
	2	$108.00	$11,772.00
	3	$124.00	$13,516.00
Ref #28	**407E20000**	**NON-TRACKING TACK COAT, (159 GAL)**	
	Awd	$3.50	$556.50
	2	$5.00	$795.00
	3	$4.70	$747.30
Ref #29	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (45 CY)**	
	Awd	$400.00	$18,000.00
	2	$379.00	$17,055.00
	3	$343.00	$15,435.00
Ref #30	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (52 CY)**	
	Awd	$360.00	$18,720.00
	2	$326.00	$16,952.00
	3	$304.00	$15,808.00
Ref #31	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (6 CY)**	
	Awd	$250.00	$1,500.00
	2	$140.00	$840.00
	3	$150.00	$900.00

Section 4 - PAVEMENT - Totals

Awd	**$87,253.25**
2	**$77,525.00**
3	**$80,127.38**

Ref #32	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (17 EACH)**	
	Awd	$10.80	$183.60
	2	$10.00	$170.00
	3	$10.80	$183.60

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$183.60**
2	**$170.00**
3	**$183.60**

Ref #33	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$140.00	$1,400.00
	2	$90.00	$900.00
	3	$125.00	$1,250.00
Ref #34	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$95.00	$19,000.00
	2	$90.00	$18,000.00
	3	$80.00	$16,000.00
Ref #35	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,190.00	$8,190.00
	3	$4,200.00	$4,200.00
Ref #36	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$200.00	$4,000.00
	2	$328.00	$6,560.00
	3	$300.00	$6,000.00
Ref #37	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)**	
	Awd	$1,000.00	$10,000.00
	2	$900.00	$9,000.00
	3	$1,041.00	$10,410.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$44,400.00**
2	**$42,650.00**
3	**$37,860.00**

Ref #38	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (92 SY)**	
	Awd	$10.50	$966.00
	2	$13.00	$1,196.00
	3	$13.00	$1,196.00
Ref #39	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (56 SF)**	
	Awd	$220.00	$12,320.00
	2	$185.00	$10,360.00
	3	$185.00	$10,360.00

Section 7 - STRUCTURE REPAIR (LIC-70-0221, SFN 45029 - Totals

Awd	**$13,286.00**
2	**$11,556.00**
3	**$11,556.00**

Ref #40	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (49 SY)**	
	Awd	$19.50	$955.50
	2	$13.00	$637.00
	3	$13.00	$637.00
Ref #41	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (28 SF)**	
	Awd	$220.00	$6,160.00
	2	$235.00	$6,580.00
	3	$235.00	$6,580.00

Section 8 - STRUCTURE REPAIR (LIC-TR163-0057, SFN 45 - Totals

Awd	**$7,115.50**
2	**$7,217.00**
3	**$7,217.00**

Ref #42	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (56 SY)**	
	Awd	$17.00	$952.00
	2	$13.00	$728.00
	3	$13.00	$728.00
Ref #43	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (28 SF)**	
	Awd	$220.00	$6,160.00
	2	$235.00	$6,580.00
	3	$235.00	$6,580.00

Section 9 - STRUCTURE REPAIR (LIC-TR152-0096, SFN 45 - Totals

Awd	**$7,112.00**
2	**$7,308.00**
3	**$7,308.00**

Ref #44	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (94 SY)**	
	Awd	$10.25	$963.50
	2	$13.00	$1,222.00
	3	$13.00	$1,222.00
Ref #45	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (47 SF)**	
	Awd	$220.00	$10,340.00
	2	$225.00	$10,575.00
	3	$225.00	$10,575.00

Section 10 - STRUCTURE REPAIR (LIC-70-0667, SFN 45030 - Totals

Awd	**$11,303.50**
2	**$11,797.00**
3	**$11,797.00**

Ref #46	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (83 SY)**	
	Awd	$11.50	$954.50
	2	$13.00	$1,079.00
	3	$13.00	$1,079.00
Ref #47	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (51 SF)**	
	Awd	$220.00	$11,220.00
	2	$225.00	$11,475.00
	3	$225.00	$11,475.00

Section 11 - STRUCTURE REPAIR (LIC-70-0771, SFN 45031 - Totals

Awd	**$12,174.50**
2	**$12,554.00**
3	**$12,554.00**

Ref #48	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (4 SY)**	
	Awd	$150.00	$600.00
	2	$25.00	$100.00
	3	$25.00	$100.00
Ref #49	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (1 EACH)**	
	Awd	$7,300.00	$7,300.00
	2	$2,550.00	$2,550.00
	3	$3,500.00	$3,500.00
Ref #50	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$12,020.00	$12,020.00
	3	$12,275.00	$12,275.00
Ref #51	**519E11100**	**PATCHING CONCRETE STRUCTURE, (22 SF)**	
	Awd	$235.00	$5,170.00
	2	$300.00	$6,600.00
	3	$300.00	$6,600.00

Section 12 - STRUCTURE REPAIR (LIC-70-2099, SFN 45040 - Totals

Awd	**$40,070.00**
2	**$21,270.00**
3	**$22,475.00**

Ref #52	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (3 SY)**	
	Awd	$130.00	$390.00
	2	$25.00	$75.00
	3	$12.00	$36.00
Ref #53	**516E46900**	**BEARING DEVICE, MISC.: SLIDING BRONZE TYPE BEARING, (1 EACH)**	
	Awd	$7,700.00	$7,700.00
	2	$7,000.00	$7,000.00
	3	$6,500.00	$6,500.00
Ref #54	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$12,020.00	$12,020.00
	3	$12,275.00	$12,275.00

Ref #55	**519E11100**	**PATCHING CONCRETE STRUCTURE, (16 SF)**	
	Awd	$240.00	$3,840.00
	2	$300.00	$4,800.00
	3	$300.00	$4,800.00

Section 13 - STRUCTURE REPAIR (LIC-70-2320, SFN 45041 - Totals

Awd	**$41,930.00**
2	**$23,895.00**
3	**$23,611.00**

Ref #56	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (SUPER, (LUMP SUM)**	
	Awd	$131,000.00	$131,000.00
	2	$105,000.00	$105,000.00
	3	$200,000.00	$200,000.00
Ref #57	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (SUBST, (92 CY)**	
	Awd	$325.00	$29,900.00
	2	$300.00	$27,600.00
	3	$630.00	$57,960.00
Ref #58	**202E22900**	**APPROACH SLAB REMOVED, (89 SY)**	
	Awd	$48.00	$4,272.00
	2	$36.00	$3,204.00
	3	$60.00	$5,340.00
Ref #59	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$33,000.00	$33,000.00
	3	$80,000.00	$80,000.00
Ref #60	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (74006 LB)**	
	Awd	$1.90	$140,611.40
	2	$1.76	$130,250.56
	3	$1.82	$134,690.92
Ref #61	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7233 FT)**	
	Awd	$1.75	$12,657.75
	2	$1.74	$12,585.42
	3	$1.73	$12,513.09
Ref #62	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (124 EACH)**	
	Awd	$25.00	$3,100.00
	2	$34.00	$4,216.00
	3	$16.00	$1,984.00
Ref #63	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (188 CY)**	
	Awd	$900.00	$169,200.00
	2	$1,300.00	$244,400.00
	3	$1,100.00	$206,800.00
Ref #64	**511E34461**	**CLASS QC SCC CONCRETE, BRIDGE DECK (PARAPET), AS P, (74 CY)**	
	Awd	$1,400.00	$103,600.00
	2	$1,500.00	$111,000.00
	3	$1,500.00	$111,000.00
Ref #65	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (94 CY)**	
	Awd	$970.00	$91,180.00
	2	$1,475.00	$138,650.00
	3	$1,000.00	$94,000.00

Ref #66	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (825 SY)**	
	Awd	$4.50	$3,712.50
	2	$12.00	$9,900.00
	3	$12.00	$9,900.00
Ref #67	**512E33000**	**TYPE 2 WATERPROOFING, (30 SY)**	
	Awd	$45.00	$1,350.00
	2	$45.00	$1,350.00
	3	$40.00	$1,200.00
Ref #68	**513E10040**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (LUMP SUM)**	
	Awd	$507,000.00	$507,000.00
	2	$455,000.00	$455,000.00
	3	$431,265.39	$431,265.39
Ref #69	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3732 EACH)**	
	Awd	$4.40	$16,420.80
	2	$6.00	$22,392.00
	3	$6.00	$22,392.00
Ref #70	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (8742 SF)**	
	Awd	$10.00	$87,420.00
	2	$10.20	$89,168.40
	3	$10.00	$87,420.00
Ref #71	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (8742 SF)**	
	Awd	$8.00	$69,936.00
	2	$8.20	$71,684.40
	3	$8.00	$69,936.00
Ref #72	**514E10000**	**FINAL INSPECTION REPAIR, (4 EACH)**	
	Awd	$1.00	$4.00
	2	$1.02	$4.08
	3	$1.00	$4.00
Ref #73	**516E10500**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC C, (60 FT)**	
	Awd	$113.00	$6,780.00
	2	$800.00	$48,000.00
	3	$850.00	$51,000.00
Ref #74	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (55 FT)**	
	Awd	$30.00	$1,650.00
	2	$30.00	$1,650.00
	3	$30.00	$1,650.00
Ref #75	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,225.00	$17,800.00
	2	$1,835.00	$14,680.00
	3	$1,650.00	$13,200.00
Ref #76	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$3,200.00	$25,600.00
	2	$2,800.00	$22,400.00
	3	$2,550.00	$20,400.00
Ref #77	**516E44300**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$4,550.00	$18,200.00
	2	$3,896.00	$15,584.00
	3	$3,550.00	$14,200.00

Ref #78	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (57 CY)**	
	Awd	$145.00	$8,265.00
	2	$125.00	$7,125.00
	3	$115.00	$6,555.00
Ref #79	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (90 FT)**	
	Awd	$13.00	$1,170.00
	2	$9.00	$810.00
	3	$10.00	$900.00
Ref #80	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$20.00	$800.00
	2	$30.00	$1,200.00
	3	$20.00	$800.00
Ref #81	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (171 SY)**	
	Awd	$425.00	$72,675.00
	2	$400.00	$68,400.00
	3	$390.00	$66,690.00
Ref #82	**530E00600**	**SPECIAL - STRUCTURES: AESTHETIC TREATMENT (CONCRET, (1294 SF)**	
	Awd	$30.00	$38,820.00
	2	$43.00	$55,642.00
	3	$30.00	$38,820.00
Ref #83	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (400 FT)**	
	Awd	$78.50	$31,400.00
	2	$105.00	$42,000.00
	3	$87.50	$35,000.00
Ref #84	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (4 EACH)**	
	Awd	$3,750.00	$15,000.00
	2	$4,250.00	$17,000.00
	3	$15,000.00	$60,000.00
Ref #85	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (5 SF)**	
	Awd	$220.00	$1,100.00
	2	$550.00	$2,750.00
	3	$550.00	$2,750.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (LIC-70-1077 - Totals

Awd	**$1,650,624.45**
2	**$1,756,645.86**
3	**$1,838,370.40**

Ref #86	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,500.00	$11,500.00
	2	$12,600.00	$12,600.00
	3	$16,000.00	$16,000.00
Ref #87	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$58,000.00	$58,000.00
	3	$75,000.00	$75,000.00
Ref #88	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$7,250.00	$7,250.00
	2	$15,000.00	$15,000.00
	3	$9,000.00	$9,000.00

Ref #89	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$120,000.00	$120,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$193,750.00**
2	**$185,600.00**
3	**$220,000.00**

Ref #90	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (1500 DLR)**	
	Awd	$80.00	$120,000.00
	2	$90.00	$135,000.00
	3	$90.00	$135,000.00

Section 16 - PART B - Totals

Awd	**$120,000.00**
2	**$135,000.00**
3	**$135,000.00**