Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240097
PID 112876
MAR-SR 739/SR 47-00.00/08.56
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/8/2024
Completion Date: 9/20/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,647,498.12

Engineer's Estimate: $1,721,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,647,498.12

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,680,614.15

Ref #1	**202E23000**	**PAVEMENT REMOVED, (26 SY)**	
	Awd	$36.00	$936.00
	2	$36.00	$936.00
Ref #2	**202E30001**	**WALK REMOVED, AS PER PLAN, (2256 SF)**	
	Awd	$4.00	$9,024.00
	2	$4.00	$9,024.00
Ref #3	**202E32000**	**CURB REMOVED, (207 FT)**	
	Awd	$15.25	$3,156.75
	2	$15.25	$3,156.75
Ref #4	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (1100 FT)**	
	Awd	$2.00	$2,200.00
	2	$2.00	$2,200.00
Ref #5	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (6 EACH)**	
	Awd	$320.00	$1,920.00
	2	$320.00	$1,920.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN, (24 CY)**	
	Awd	$65.00	$1,560.00
	2	$65.00	$1,560.00
Ref #7	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (7.1 MILE)**	
	Awd	$1,600.00	$11,360.00
	2	$1,200.00	$8,520.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (1187.5 FT)**	
	Awd	$18.80	$22,325.00
	2	$18.80	$22,325.00
Ref #9	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,515.00	$1,515.00
	2	$1,515.00	$1,515.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (6 EACH)**	
	Awd	$2,540.00	$15,240.00
	2	$2,540.00	$15,240.00
Ref #11	**606E98000**	**GUARDRAIL, MISC.: ALTERNATIVE GUARDRAIL PLACEMENT, (25 FT)**	
	Awd	$11.00	$275.00
	2	$11.00	$275.00
Ref #12	**608E10000**	**4" CONCRETE WALK, (961 SF)**	
	Awd	$16.50	$15,856.50
	2	$16.50	$15,856.50
Ref #13	**608E52000**	**CURB RAMP, (1473 SF)**	
	Awd	$16.50	$24,304.50
	2	$16.50	$24,304.50
Ref #14	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (7 EACH)**	
	Awd	$850.00	$5,950.00
	2	$700.00	$4,900.00

Section 1 - ROADWAY - Totals

Awd	**$115,622.75**
2	**$111,732.75**

Ref #15	**659E00300**	**TOPSOIL, (78 CY)**	
	Awd	$45.00	$3,510.00
	2	$42.50	$3,315.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (758 SY)**	
	Awd	$3.80	$2,880.40
	2	$3.80	$2,880.40
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (34 SY)**	
	Awd	$1.90	$64.60
	2	$1.90	$64.60
Ref #18	**659E15000**	**INTER-SEEDING, (34 SY)**	
	Awd	$0.10	$3.40
	2	$0.10	$3.40
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$850.00	$102.00
	2	$750.00	$90.00
Ref #20	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$95.00	$16.15
	2	$10.00	$1.70
Ref #21	**659E35000**	**WATER, (4.9 MGAL)**	
	Awd	$9.00	$44.10
	2	$1.00	$4.90

Section 2 - EROSION CONTROL - Totals

Awd	**$6,620.65**
2	**$6,360.00**

Ref #22	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$1,000.00	$4,000.00
Ref #23	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$1,000.00	$4,000.00

Section 3 - DRAINAGE - Totals

Awd	**$6,600.00**
2	**$8,000.00**

Ref #24	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (5627 SY)**	
	Awd	$38.00	$213,826.00
	2	$44.00	$247,588.00
Ref #25	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (434 SY)**	
	Awd	$60.00	$26,040.00
	2	$70.00	$30,380.00
Ref #26	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25", (1450 SY)**	
	Awd	$6.60	$9,570.00
	2	$11.00	$15,950.00
Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50", (16314 SY)**	
	Awd	$1.35	$22,023.90
	2	$1.80	$29,365.20

Ref #28	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 2, (52282 SY)**	
	Awd	$1.25	$65,352.50
	2	$1.50	$78,423.00
Ref #29	**407E20000**	**NON-TRACKING TACK COAT, (8842 GAL)**	
	Awd	$2.75	$24,315.50
	2	$3.25	$28,736.50
Ref #30	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (2506 CY)**	
	Awd	$212.00	$531,272.00
	2	$182.00	$456,092.00
Ref #31	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (1456 CY)**	
	Awd	$202.00	$294,112.00
	2	$200.00	$291,200.00
Ref #32	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (101 CY)**	
	Awd	$330.00	$33,330.00
	2	$380.00	$38,380.00
Ref #33	**609E26000**	**CURB, TYPE 6, (33 FT)**	
	Awd	$37.00	$1,221.00
	2	$37.00	$1,221.00
Ref #34	**609E98000**	**CURB, MISC.: 4" CURB REPLACEMENT, (37 FT)**	
	Awd	$37.00	$1,369.00
	2	$37.00	$1,369.00
Ref #35	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (294 CY)**	
	Awd	$95.00	$27,930.00
	2	$50.00	$14,700.00
Ref #36	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (3.55 MILE)**	
	Awd	$2,600.00	$9,230.00
	2	$5,500.00	$19,525.00

Section 4 - PAVEMENT - Totals

Awd	**$1,259,591.90**
2	**$1,252,929.70**

Ref #37	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$600.00	$2,400.00
	2	$500.00	$2,000.00

Section 5 - WATER WORK - Totals

Awd	**$2,400.00**
2	**$2,000.00**

Ref #38	**621E00100**	**RPM, (286 EACH)**	
	Awd	$48.00	$13,728.00
	2	$42.50	$12,155.00
Ref #39	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (286 EACH)**	
	Awd	$3.00	$858.00
	2	$10.00	$2,860.00
Ref #40	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (26 EACH)**	
	Awd	$10.00	$260.00
	2	$10.00	$260.00

Ref #41	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (50 FT)**	
	Awd	$12.00	$600.00
	2	$12.00	$600.00
Ref #42	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$15.00	$1,500.00
Ref #43	**630E80100**	**SIGN, FLAT SHEET, (41.4 SF)**	
	Awd	$20.00	$828.00
	2	$20.00	$828.00
Ref #44	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
Ref #45	**642E00104**	**EDGE LINE, 6", TYPE 1, (7.36 MILE)**	
	Awd	$775.00	$5,704.00
	2	$775.00	$5,704.00
Ref #46	**642E00300**	**CENTER LINE, TYPE 1, (4.24 MILE)**	
	Awd	$1,100.00	$4,664.00
	2	$1,100.00	$4,664.00
Ref #47	**644E00500**	**STOP LINE, (166 FT)**	
	Awd	$10.00	$1,660.00
	2	$10.00	$1,660.00
Ref #48	**644E00630**	**CROSSWALK LINE, 24", (348 FT)**	
	Awd	$7.50	$2,610.00
	2	$7.50	$2,610.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$32,512.00**
2	**$32,941.00**

Ref #49	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$80.00	$3,200.00
	2	$90.00	$3,600.00
Ref #50	**614E12461**	**WORK ZONE MARKING SIGN, AS PER PLAN, (14 EACH)**	
	Awd	$65.00	$910.00
	2	$65.00	$910.00
Ref #51	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$900.00	$5,400.00
	2	$900.00	$5,400.00
Ref #52	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (8.42 MILE)**	
	Awd	$1,500.00	$12,630.00
	2	$1,500.00	$12,630.00
Ref #53	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (14.52 MILE)**	
	Awd	$685.00	$9,946.20
	2	$685.00	$9,946.20

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$32,086.20**
2	**$32,486.20**

Ref #54	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (129 FT)**	
	Awd	$27.82	$3,588.78
	2	$24.50	$3,160.50

Section 8 - STRUCTURE OVER 20 FOOT SPAN (MAR-739-011 - Totals

Awd	**$3,588.78**
2	**$3,160.50**

Ref #55	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (10 SY)**	
	Awd	$876.00	$8,760.00
	2	$1,250.00	$12,500.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (MAR-739-035 - Totals

Awd	**$8,760.00**
2	**$12,500.00**

Ref #56	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (112 FT)**	
	Awd	$27.82	$3,115.84
	2	$24.50	$2,744.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (MAR-739-035 - Totals

Awd	**$3,115.84**
2	**$2,744.00**

Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,600.00	$6,600.00
	2	$9,000.00	$9,000.00
Ref #58	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$150,000.00	$150,000.00
Ref #59	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,600.00	$2,600.00
	2	$16,760.00	$16,760.00
Ref #60	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$77,400.00	$77,400.00
	2	$40,000.00	$40,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$176,600.00**
2	**$215,760.00**