Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240099
PID 116842
MOT-Wolf Creek St. Resurfacing
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/8/2024
Completion Date: 10/15/2024

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $402,500.00

Engineer's Estimate: $407,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $402,500.00

Bidder 2
WALLS BROS ASPHALT CO INC
3690 HOLLANSBURG-SAMPSON RD
Darke
GREENVILLE, OH 45331
Bid $413,752.75

Ref #1	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (39 EACH)**	
	Awd	$600.00	$23,400.00
	2	$1,300.00	$50,700.00

Section 1 - DRAINAGE - Totals

Awd	**$23,400.00**
2	**$50,700.00**

Ref #2	**253E01000**	**PAVEMENT REPAIR, (340 SY)**	
	Awd	$155.00	$52,700.00
	2	$158.00	$53,720.00
Ref #3	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (16927 SY)**	
	Awd	$3.00	$50,781.00
	2	$3.36	$56,874.72
Ref #4	**254E01600**	**PATCHING PLANED SURFACE, (850 SY)**	
	Awd	$5.00	$4,250.00
	2	$11.65	$9,902.50
Ref #5	**407E20000**	**NON-TRACKING TACK COAT, (1524 GAL)**	
	Awd	$2.00	$3,048.00
	2	$1.00	$1,524.00
Ref #6	**442E22000**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (706 CY)**	
	Awd	$275.00	$194,150.00
	2	$249.00	$175,794.00

Section 2 - PAVEMENT - Totals

Awd	**$304,929.00**
2	**$297,815.22**

Ref #7	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (28 EACH)**	
	Awd	$300.00	$8,400.00
	2	$875.00	$24,500.00

Section 3 - WATER WORK - Totals

Awd	**$8,400.00**
2	**$24,500.00**

Ref #8	**644E00300**	**CENTER LINE, (0.63 MILE)**	
	Awd	$13,785.00	$8,684.55
	2	$14,405.00	$9,075.15
Ref #9	**644E00400**	**CHANNELIZING LINE, 8", (560 FT)**	
	Awd	$2.00	$1,120.00
	2	$2.10	$1,176.00
Ref #10	**644E00500**	**STOP LINE, (190 FT)**	
	Awd	$8.00	$1,520.00
	2	$8.35	$1,586.50
Ref #11	**644E00620**	**CROSSWALK LINE, 12", (798 FT)**	
	Awd	$4.00	$3,192.00
	2	$4.20	$3,351.60

Ref #12	**644E01300**	**LANE ARROW, (19 EACH)**	
	Awd	$135.00	$2,565.00
	2	$141.10	$2,680.90

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$17,081.55**
2	**$17,870.15**

Ref #13	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.26 MILE)**	
	Awd	$5,448.00	$6,864.48
	2	$5,693.00	$7,173.18
Ref #14	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1124 FT)**	
	Awd	$0.75	$843.00
	2	$0.80	$899.20
Ref #15	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (380 FT)**	
	Awd	$5.00	$1,900.00
	2	$5.25	$1,995.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,607.48**
2	**$10,067.38**

Ref #16	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,581.97	$5,581.97
	2	$1,200.00	$1,200.00
Ref #17	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,500.00	$15,500.00
	2	$4,500.00	$4,500.00
Ref #18	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,100.00	$2,100.00
Ref #19	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$5,000.00	$5,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$39,081.97**
2	**$12,800.00**