Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240105
PID 111724
STA-SR 225-02.65 Slide
Federal
Type: SLIDE REPAIR
Letting Date: 2/8/2024
Completion Date: 7/30/2024

Contract Awarded To: CRAIG EDWARD SUSANY INC
Award Amount: $338,804.94

Engineer's Estimate: $619,000.00

Bidder 1
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $338,804.94

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $387,055.00

Bidder 3
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $587,776.44

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $629,381.60

Bidder 5
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $747,623.19

Bidder 6
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $959,200.07

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$6,000.00	$6,000.00
	3	$1,500.00	$1,500.00
	4	$3,500.00	$3,500.00
	5	$9,000.00	$9,000.00
	6	$15,092.00	$15,092.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (212.5 FT)**	
	Awd	$2.00	$425.00
	2	$9.00	$1,912.50
	3	$2.00	$425.00
	4	$7.00	$1,487.50
	5	$5.00	$1,062.50
	6	$2.20	$467.50
Ref #3	**203E20000**	**EMBANKMENT, (259 CY)**	
	Awd	$4.00	$1,036.00
	2	$47.00	$12,173.00
	3	$35.00	$9,065.00
	4	$12.00	$3,108.00
	5	$56.00	$14,504.00
	6	$21.93	$5,679.87
Ref #4	**606E15050**	**GUARDRAIL, TYPE MGS, (325 FT)**	
	Awd	$26.00	$8,450.00
	2	$29.00	$9,425.00
	3	$20.40	$6,630.00
	4	$20.00	$6,500.00
	5	$28.89	$9,389.25
	6	$23.10	$7,507.50
Ref #5	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,900.00	$5,800.00
	3	$2,680.00	$5,360.00
	4	$2,700.00	$5,400.00
	5	$28,889.00	$57,778.00
	6	$2,948.00	$5,896.00
Ref #6	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$5,000.00	$5,000.00
	3	$525.00	$525.00
	4	$6,000.00	$6,000.00
	5	$11,000.00	$11,000.00
	6	$1,000.00	$1,000.00
Ref #7	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,000.00	$1,000.00
	3	$1,750.00	$1,750.00
	4	$2,000.00	$2,000.00
	5	$1,100.00	$1,100.00
	6	$1,100.00	$1,100.00

Section 1 - ROADWAY - Totals

Awd	**$18,112.00**
2	**$41,310.50**
3	**$25,255.00**
4	**$27,995.50**
5	**$103,833.75**
6	**$36,742.87**

Ref #8	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$225.00	$450.00
	3	$250.00	$500.00
	4	$100.00	$200.00
	5	$138.00	$276.00
	6	$150.00	$300.00
Ref #9	**659E00300**	**TOPSOIL, (81 CY)**	
	Awd	$5.00	$405.00
	2	$64.00	$5,184.00
	3	$59.00	$4,779.00
	4	$35.00	$2,835.00
	5	$45.00	$3,645.00
	6	$69.50	$5,629.50
Ref #10	**659E10000**	**SEEDING AND MULCHING, (729 SY)**	
	Awd	$4.00	$2,916.00
	2	$4.00	$2,916.00
	3	$3.00	$2,187.00
	4	$4.50	$3,280.50
	5	$8.00	$5,832.00
	6	$9.70	$7,071.30
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$800.00	$80.00
	2	$1,600.00	$160.00
	3	$1,500.00	$150.00
	4	$770.00	$77.00
	5	$800.00	$80.00
	6	$869.00	$86.90
Ref #12	**659E31000**	**LIME, (0.15 ACRE)**	
	Awd	$200.00	$30.00
	2	$170.00	$25.50
	3	$10.00	$1.50
	4	$1,100.00	$165.00
	5	$150.00	$22.50
	6	$88.00	$13.20
Ref #13	**659E35000**	**WATER, (3.94 MGAL)**	
	Awd	$1.00	$3.94
	2	$1.00	$3.94
	3	$1.00	$3.94
	4	$140.00	$551.60
	5	$1.00	$3.94
	6	$5.58	$21.99

Ref #14	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,474.94**
2	**$11,739.44**
3	**$10,621.44**
4	**$10,109.10**
5	**$12,859.44**
6	**$16,122.89**

Ref #15	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (5 EACH)**	
	Awd	$11.00	$55.00
	2	$12.00	$60.00
	3	$12.00	$60.00
	4	$15.00	$75.00
	5	$20.00	$100.00
	6	$13.20	$66.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$55.00**
2	**$60.00**
3	**$60.00**
4	**$75.00**
5	**$100.00**
6	**$66.00**

Ref #16	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$80.00	$4,000.00
	2	$70.00	$3,500.00
	3	$80.00	$4,000.00
	4	$70.00	$3,500.00
	5	$100.00	$5,000.00
	6	$65.00	$3,250.00
Ref #17	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,300.00	$5,300.00
	3	$4,695.00	$4,695.00
	4	$7,000.00	$7,000.00
	5	$10,000.00	$10,000.00
	6	$5,170.00	$5,170.00
Ref #18	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$500.00	$5,000.00
	2	$350.00	$3,500.00
	3	$400.00	$4,000.00
	4	$500.00	$5,000.00
	5	$100.00	$1,000.00
	6	$420.00	$4,200.00

Ref #19	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,000.00	$8,000.00
	2	$1,075.00	$8,600.00
	3	$950.00	$7,600.00
	4	$1,300.00	$10,400.00
	5	$1,500.00	$12,000.00
	6	$1,545.00	$12,360.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,000.00**
2	**$20,900.00**
3	**$20,295.00**
4	**$25,900.00**
5	**$28,000.00**
6	**$24,980.00**

Ref #20	**203E07502**	**SPECIAL - INCLINOMETER, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$2,650.00	$2,650.00
	3	$3,000.00	$3,000.00
	4	$4,500.00	$4,500.00
	5	$10,000.00	$10,000.00
	6	$7,418.80	$7,418.80
Ref #21	**507E00400**	**STEEL PILES, MISC.: W21X50 STEEL BEAM, FURNISHED, (2136 FT)**	
	Awd	$38.00	$81,168.00
	2	$40.00	$85,440.00
	3	$50.00	$106,800.00
	4	$52.00	$111,072.00
	5	$85.00	$181,560.00
	6	$43.61	$93,150.96
Ref #22	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (2160 FT)**	
	Awd	$65.00	$140,400.00
	2	$68.25	$147,420.00
	3	$147.00	$317,520.00
	4	$160.00	$345,600.00
	5	$67.00	$144,720.00
	6	$250.17	$540,367.20
Ref #23	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILES, 30" DIAMETER, U, (705 FT)**	
	Awd	$59.00	$41,595.00
	2	$67.00	$47,235.00
	3	$85.00	$59,925.00
	4	$86.00	$60,630.00
	5	$110.00	$77,550.00
	6	$113.27	$79,855.35

Section 5 - RETAINING WALLS (001) - Totals

Awd	**$266,163.00**
2	**$282,745.00**
3	**$487,245.00**
4	**$521,802.00**
5	**$413,830.00**
6	**$720,792.31**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$6,000.06	$6,000.06
	3	$3,500.00	$3,500.00
	4	$4,000.00	$4,000.00
	5	$18,000.00	$18,000.00
	6	$9,000.00	$9,000.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,600.00	$2,600.00
	3	$7,000.00	$7,000.00
	4	$3,500.00	$3,500.00
	5	$80,000.00	$80,000.00
	6	$63,585.00	$63,585.00
Ref #26	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$1,700.00	$1,700.00
	3	$4,500.00	$4,500.00
	4	$5,000.00	$5,000.00
	5	$41,000.00	$41,000.00
	6	$36,410.00	$36,410.00
Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
	3	$29,300.00	$29,300.00
	4	$31,000.00	$31,000.00
	5	$50,000.00	$50,000.00
	6	$51,501.00	$51,501.00

Section 6 - INCIDENTALS - Totals

Awd	**$26,000.00**
2	**$30,300.06**
3	**$44,300.00**
4	**$43,500.00**
5	**$189,000.00**
6	**$160,496.00**