Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240109
PID 110617
UNI-SR 37-06.34
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/8/2024
Completion Date: 10/15/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,058,872.20

Engineer's Estimate: $1,253,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,058,872.20

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,187,525.55

Ref #1	**201E23000**	**TREE REMOVED, 30", (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$2,100.00	$2,100.00
Ref #2	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (4 MILE)**	
	Awd	$2,500.00	$10,000.00
	2	$1,350.00	$5,400.00

Section 1 - ROADWAY - Totals

Awd	**$13,500.00**
2	**$7,500.00**

Ref #3	**659E00300**	**TOPSOIL, (15 CY)**	
	Awd	$20.00	$300.00
	2	$85.00	$1,275.00
Ref #4	**659E10000**	**SEEDING AND MULCHING, (12 SY)**	
	Awd	$15.00	$180.00
	2	$90.00	$1,080.00
Ref #5	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,480.00**
2	**$3,355.00**

Ref #6	**605E31101**	**AGGREGATE DRAINS, AS PER PLAN, (380 FT)**	
	Awd	$20.00	$7,600.00
	2	$18.75	$7,125.00

Section 3 - DRAINAGE - Totals

Awd	**$7,600.00**
2	**$7,125.00**

Ref #7	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (3885 SY)**	
	Awd	$40.00	$155,400.00
	2	$45.75	$177,738.75
Ref #8	**253E02000**	**PAVEMENT REPAIR, 18", (428 CY)**	
	Awd	$215.00	$92,020.00
	2	$323.75	$138,565.00
Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25", (911 SY)**	
	Awd	$3.00	$2,733.00
	2	$2.65	$2,414.15
Ref #10	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50", (100 SY)**	
	Awd	$10.00	$1,000.00
	2	$115.00	$11,500.00
Ref #11	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.00", (28331 SY)**	
	Awd	$1.70	$48,162.70
	2	$3.20	$90,659.20

Ref #12	**407E20000**	**NON-TRACKING TACK COAT, (4618 GAL)**	
	Awd	$2.75	$12,699.50
	2	$3.70	$17,086.60
Ref #13	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (1322 CY)**	
	Awd	$216.00	$285,552.00
	2	$209.50	$276,959.00
Ref #14	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (1379 CY)**	
	Awd	$190.00	$262,010.00
	2	$189.50	$261,320.50
Ref #15	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (13 CY)**	
	Awd	$337.00	$4,381.00
	2	$325.00	$4,225.00
Ref #16	**617E10100**	**COMPACTED AGGREGATE, (145 CY)**	
	Awd	$40.00	$5,800.00
	2	$98.00	$14,210.00
Ref #17	**617E25000**	**WATER, (2 MGAL)**	
	Awd	$50.00	$100.00
	2	$1.00	$2.00
Ref #18	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (2.03 MILE)**	
	Awd	$4,500.00	$9,135.00
	2	$5,500.00	$11,165.00

Section 4 - PAVEMENT - Totals

Awd	**$878,993.20**
2	**$1,005,845.20**

Ref #19	**621E00100**	**RPM, (177 EACH)**	
	Awd	$60.00	$10,620.00
	2	$60.00	$10,620.00
Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (177 EACH)**	
	Awd	$3.00	$531.00
	2	$4.50	$796.50
Ref #21	**642E00104**	**EDGE LINE, 6", TYPE 1, (4 MILE)**	
	Awd	$900.00	$3,600.00
	2	$1,150.00	$4,600.00
Ref #22	**642E00300**	**CENTER LINE, TYPE 1, (2.39 MILE)**	
	Awd	$1,200.00	$2,868.00
	2	$1,015.00	$2,425.85
Ref #23	**644E00404**	**CHANNELIZING LINE, 12", (52 FT)**	
	Awd	$15.00	$780.00
	2	$4.50	$234.00
Ref #24	**644E00620**	**CROSSWALK LINE, 12", (72 FT)**	
	Awd	$20.00	$1,440.00
	2	$5.50	$396.00
Ref #25	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$275.00	$550.00
	2	$150.00	$300.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$20,389.00**
2	**$19,372.35**

Ref #26	**614E12460**	**WORK ZONE MARKING SIGN, (16 EACH)**	
	Awd	$65.00	$1,040.00
	2	$80.00	$1,280.00
Ref #27	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.09 MILE)**	
	Awd	$2,000.00	$10,180.00
	2	$800.00	$4,072.00
Ref #28	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (104 FT)**	
	Awd	$5.00	$520.00
	2	$1.50	$156.00
Ref #29	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$80.00	$320.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,040.00**
2	**$5,828.00**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
Ref #31	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$68,400.00	$68,400.00
	2	$90,000.00	$90,000.00
Ref #32	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,470.00	$1,470.00
	2	$2,500.00	$2,500.00
Ref #33	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$124,870.00**
2	**$138,500.00**