Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 243000
PID 79901
LUC-SR 25-05.04 Struc Repl
Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/9/2024
Completion Date: 10/31/2024

Contract Awarded To:	CAPITOL TUNNELING INC
Award Amount:	$2,754,366.00
Engineer's Estimate:	$1,394,000.00

Bidder 1
CAPITOL TUNNELING INC
2216 REFUGEE RD
Franklin
COLUMBUS, OH 43207
Bid $2,754,366.00

Ref #1	**201E99000**	**SPECIAL - CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$86,000.00	$86,000.00
Ref #2	**202E99020**	**SPECIAL - PAVEMENT REMOVED, (LUMP SUM)**	
	Awd	$1.00	$1.00
Ref #3	**203E99000**	**SPECIAL - EARTHWORK, (LUMP SUM)**	
	Awd	$99,560.00	$99,560.00
Ref #4	**606E99000**	**SPECIAL - GUARDRAIL, (LUMP SUM)**	
	Awd	$1.00	$1.00
Ref #5	**690E20240**	**SPECIAL - ROADWAY, (LUMP SUM)**	
	Awd	$1.00	$1.00

Section 1 - ROADWAY - Totals

Awd **$185,563.00**

Ref #6	**659E99000**	**SPECIAL - PERMANENT EROSION CONTROL, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
Ref #7	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,600.00	$3,600.00
Ref #8	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,860.00	$8,860.00
Ref #9	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,270.00	$13,270.00
Ref #10	**832E99100**	**SPECIAL - CONSTRUCTION EROSION CONTROL, (25000 EACH)**	
	Awd	$1.00	$25,000.00

Section 2 - EROSION CONTROL - Totals

Awd **$63,730.00**

Ref #11	**611E97800**	**SPECIAL - DRAINAGE, (LUMP SUM)**	
	Awd	$1,890,406.00	$1,890,406.00

Section 3 - DRAINAGE - Totals

Awd **$1,890,406.00**

Ref #12	**300E99000**	**SPECIAL - BASES, (LUMP SUM)**	
	Awd	$35,600.00	$35,600.00
Ref #13	**400E99000**	**SPECIAL - FLEXIBLE PAVEMENT, (LUMP SUM)**	
	Awd	$304,927.00	$304,927.00

Section 4 - PAVEMENT - Totals

Awd **$340,527.00**

Ref #14	**640E99000**	**SPECIAL - PAVEMENT MARKING, (LUMP SUM)**	
	Awd	$4,650.00	$4,650.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,650.00**

Ref #15	**100E99010**	**SPECIAL - PROFESSIONAL LIABILITY INSURANCE, (LUMP SUM)**	
	Awd	$10,540.00	$10,540.00
Ref #16	**107E99000**	**SPECIAL - UTILITY COORDINATION, (LUMP SUM)**	
	Awd	$25,370.00	$25,370.00
Ref #17	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
Ref #18	**690E20020**	**SPECIAL - FIELD SURVEYS, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
Ref #19	**690E20040**	**SPECIAL - PRELIMINARY DESIGN, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
Ref #20	**690E20050**	**SPECIAL - FINAL DESIGN, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
Ref #21	**690E20220**	**SPECIAL - CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00

Section 6 - ENGINEERING AND SURVEYING SERVICES - Totals

Awd	**$109,910.00**

Ref #22	**103E99010**	**SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AN, (LUMP SUM)**	
	Awd	$34,000.00	$34,000.00
Ref #23	**614E99000**	**SPECIAL - MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$14,650.00	$14,650.00
Ref #24	**623E99000**	**SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$11,300.00	$11,300.00
Ref #25	**624E99000**	**SPECIAL - MOBILIZATION, (LUMP SUM)**	
	Awd	$99,630.00	$99,630.00

Section 7 - INCIDENTALS - Totals

Awd	**$159,580.00**