Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240137
PID 105709
GEA-SR 608-00.00/05.22
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/22/2024
Completion Date: 9/30/2024

Contract Awarded To: RONYAK PAVING INC
Award Amount: $671,785.00

Engineer's Estimate: $803,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $671,785.00

Bidder 2
COLE BURTON CONTRACTORS, LLC
11330 KINSMAN RD
Geauga
NEWBURY, OH 44065
Bid $719,676.00

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $736,700.03

Bidder 4
PHILLIPS PAVING LLC
17270 MUNN ROAD
Geauga
CHAGRIN FALLS, OH 44023
Bid $774,584.43

Bidder 5
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $826,826.00

Bidder 6
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
Bid $868,338.95

Ref #1	**209E60201**	**LINEAR GRADING, AS PER PLAN, (746 STA)**	
	Awd	$5.00	$3,730.00
	2	$26.00	$19,396.00
	3	$10.00	$7,460.00
	4	$10.00	$7,460.00
	5	$20.00	$14,920.00
	6	$5.00	$3,730.00
Ref #2	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,850.00	$1,850.00
	2	$3,000.00	$3,000.00
	3	$1,500.00	$1,500.00
	4	$2,500.00	$2,500.00
	5	$900.00	$900.00
	6	$1,500.00	$1,500.00
Ref #3	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (2 EACH)**	
	Awd	$1,350.00	$2,700.00
	2	$1,200.00	$2,400.00
	3	$750.00	$1,500.00
	4	$1,250.00	$2,500.00
	5	$550.00	$1,100.00
	6	$1,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$8,280.00**
2	**$24,796.00**
3	**$10,460.00**
4	**$12,460.00**
5	**$16,920.00**
6	**$7,230.00**

Ref #4	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**
6	**$1,000.00**

Ref #5	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (100 SY)**	
	Awd	$48.00	$4,800.00
	2	$75.00	$7,500.00
	3	$190.00	$19,000.00
	4	$75.00	$7,500.00
	5	$34.00	$3,400.00
	6	$125.00	$12,500.00

Ref #6	**253E02000**	**PAVEMENT REPAIR, (50 CY)**	
	Awd	$295.00	$14,750.00
	2	$575.00	$28,750.00
	3	$465.00	$23,250.00
	4	$425.00	$21,250.00
	5	$240.00	$12,000.00
	6	$350.00	$17,500.00
Ref #7	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (25 CY)**	
	Awd	$56.00	$1,400.00
	2	$80.00	$2,000.00
	3	$65.00	$1,625.00
	4	$60.00	$1,500.00
	5	$45.00	$1,125.00
	6	$25.00	$625.00
Ref #8	**407E20000**	**NON-TRACKING TACK COAT, (5006 GAL)**	
	Awd	$2.00	$10,012.00
	2	$3.00	$15,018.00
	3	$2.65	$13,265.90
	4	$2.00	$10,012.00
	5	$3.50	$17,521.00
	6	$3.00	$15,018.00
Ref #9	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (1574 CY)**	
	Awd	$215.00	$338,410.00
	2	$215.00	$338,410.00
	3	$260.00	$409,240.00
	4	$230.00	$362,020.00
	5	$275.00	$432,850.00
	6	$250.00	$393,500.00
Ref #10	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (459 CY)**	
	Awd	$75.00	$34,425.00
	2	$63.00	$28,917.00
	3	$40.00	$18,360.00
	4	$90.00	$41,310.00
	5	$60.00	$27,540.00
	6	$105.00	$48,195.00
Ref #11	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (2.02 MILE)**	
	Awd	$3,100.00	$6,262.00
	2	$3,100.00	$6,262.00
	3	$4,000.00	$8,080.00
	4	$6,000.00	$12,120.00
	5	$3,500.00	$7,070.00
	6	$3,100.00	$6,262.00
Ref #12	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (2.02 MILE)**	
	Awd	$1,000.00	$2,020.00
	2	$7,500.00	$15,150.00
	3	$4,200.00	$8,484.00
	4	$500.00	$1,010.00
	5	$3,000.00	$6,060.00
	6	$8,000.00	$16,160.00

Ref #13	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (1345 LB)**	
	Awd	$2.00	$2,690.00
	2	$2.00	$2,690.00
	3	$0.55	$739.75
	4	$3.00	$4,035.00
	5	$2.00	$2,690.00
	6	$1.00	$1,345.00
Ref #14	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, 1.0", (55618 SY)**	
	Awd	$1.25	$69,522.50
	2	$1.35	$75,084.30
	3	$0.55	$30,589.90
	4	$1.80	$100,112.40
	5	$2.00	$111,236.00
	6	$1.69	$93,994.42

Section 3 - PAVEMENT - Totals

Awd	**$484,291.50**
2	**$519,781.30**
3	**$532,634.55**
4	**$560,869.40**
5	**$621,492.00**
6	**$605,099.42**

Ref #15	**621E00100**	**RPM, (317 EACH)**	
	Awd	$37.50	$11,887.50
	2	$37.50	$11,887.50
	3	$37.50	$11,887.50
	4	$37.50	$11,887.50
	5	$45.00	$14,265.00
	6	$36.00	$11,412.00
Ref #16	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (238 EACH)**	
	Awd	$1.00	$238.00
	2	$3.75	$892.50
	3	$2.50	$595.00
	4	$1.00	$238.00
	5	$5.00	$1,190.00
	6	$1.00	$238.00
Ref #17	**646E10010**	**EDGE LINE, 6", (7.05 MILE)**	
	Awd	$3,000.00	$21,150.00
	2	$3,190.00	$22,489.50
	3	$3,188.00	$22,475.40
	4	$3,188.00	$22,475.40
	5	$3,000.00	$21,150.00
	6	$3,188.00	$22,475.40
Ref #18	**646E10200**	**CENTER LINE, (3.71 MILE)**	
	Awd	$4,250.00	$15,767.50
	2	$3,300.00	$12,243.00
	3	$3,288.00	$12,198.48
	4	$3,288.00	$12,198.48
	5	$4,250.00	$15,767.50
	6	$3,288.00	$12,198.48

Ref #19	**646E10310**	**CHANNELIZING LINE, 12", (230 FT)**	
	Awd	$2.25	$517.50
	2	$1.65	$379.50
	3	$1.65	$379.50
	4	$1.65	$379.50
	5	$2.25	$517.50
	6	$1.65	$379.50
Ref #20	**646E10400**	**STOP LINE, (117 FT)**	
	Awd	$12.50	$1,462.50
	2	$12.50	$1,462.50
	3	$12.50	$1,462.50
	4	$12.50	$1,462.50
	5	$12.50	$1,462.50
	6	$12.50	$1,462.50
Ref #21	**646E10520**	**CROSSWALK LINE, 24", (17 FT)**	
	Awd	$12.50	$212.50
	2	$12.00	$204.00
	3	$12.00	$204.00
	4	$12.00	$204.00
	5	$12.50	$212.50
	6	$12.00	$204.00
Ref #22	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (273 FT)**	
	Awd	$12.50	$3,412.50
	2	$10.00	$2,730.00
	3	$10.00	$2,730.00
	4	$10.00	$2,730.00
	5	$12.50	$3,412.50
	6	$10.00	$2,730.00
Ref #23	**646E20300**	**LANE ARROW, (4 EACH)**	
	Awd	$175.00	$700.00
	2	$165.00	$660.00
	3	$165.00	$660.00
	4	$165.00	$660.00
	5	$175.00	$700.00
	6	$165.00	$660.00
Ref #24	**690E98400**	**SPECIAL - INVENTORY EXISTING PAVEMENT MARKINGS, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$700.00	$700.00
	3	$700.00	$700.00
	4	$700.00	$700.00
	5	$500.00	$500.00
	6	$700.00	$700.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$55,848.00**
2	**$53,648.50**
3	**$53,292.38**
4	**$52,935.38**
5	**$59,177.50**
6	**$52,459.88**

Ref #25	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$100.00	$8,000.00
	2	$75.00	$6,000.00
	3	$80.00	$6,400.00
	4	$100.00	$8,000.00
	5	$65.00	$5,200.00
	6	$100.00	$8,000.00
Ref #26	**614E12460**	**WORK ZONE MARKING SIGN, (9 EACH)**	
	Awd	$85.00	$765.00
	2	$105.00	$945.00
	3	$85.00	$765.00
	4	$85.00	$765.00
	5	$85.00	$765.00
	6	$105.00	$945.00
Ref #27	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$110.00	$2,750.00
	2	$400.00	$10,000.00
	3	$125.00	$3,125.00
	4	$50.00	$1,250.00
	5	$180.00	$4,500.00
	6	$230.00	$5,750.00
Ref #28	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$500.00	$3,000.00
	2	$800.00	$4,800.00
	3	$750.00	$4,500.00
	4	$900.00	$5,400.00
	5	$900.00	$5,400.00
	6	$800.00	$4,800.00
Ref #29	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (3.71 MILE)**	
	Awd	$1,100.00	$4,081.00
	2	$1,150.00	$4,266.50
	3	$1,000.00	$3,710.00
	4	$1,150.00	$4,266.50
	5	$1,100.00	$4,081.00
	6	$1,150.00	$4,266.50
Ref #30	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (3.71 MILE)**	
	Awd	$1,100.00	$4,081.00
	2	$1,000.00	$3,710.00
	3	$1,000.00	$3,710.00
	4	$995.00	$3,691.45
	5	$1,100.00	$4,081.00
	6	$995.00	$3,691.45
Ref #31	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (7.05 MILE)**	
	Awd	$725.00	$5,111.25
	2	$750.00	$5,287.50
	3	$650.00	$4,582.50
	4	$750.00	$5,287.50
	5	$725.00	$5,111.25
	6	$750.00	$5,287.50

Ref #32	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (7.05 MILE)**	
	Awd	$725.00	$5,111.25
	2	$690.00	$4,864.50
	3	$650.00	$4,582.50
	4	$690.00	$4,864.50
	5	$725.00	$5,111.25
	6	$690.00	$4,864.50
Ref #33	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (230 FT)**	
	Awd	$0.75	$172.50
	2	$0.65	$149.50
	3	$0.50	$115.00
	4	$0.65	$149.50
	5	$0.75	$172.50
	6	$0.65	$149.50
Ref #34	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (230 FT)**	
	Awd	$0.75	$172.50
	2	$0.60	$138.00
	3	$0.50	$115.00
	4	$0.60	$138.00
	5	$0.75	$172.50
	6	$0.60	$138.00
Ref #35	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (273 FT)**	
	Awd	$3.00	$819.00
	2	$0.80	$218.40
	3	$0.80	$218.40
	4	$0.80	$218.40
	5	$3.00	$819.00
	6	$0.80	$218.40
Ref #36	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (273 FT)**	
	Awd	$3.00	$819.00
	2	$0.70	$191.10
	3	$0.70	$191.10
	4	$0.70	$191.10
	5	$3.00	$819.00
	6	$0.70	$191.10
Ref #37	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (117 FT)**	
	Awd	$3.00	$351.00
	2	$3.10	$362.70
	3	$2.00	$234.00
	4	$3.10	$362.70
	5	$3.00	$351.00
	6	$3.10	$362.70
Ref #38	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (117 FT)**	
	Awd	$3.00	$351.00
	2	$3.00	$351.00
	3	$2.00	$234.00
	4	$3.00	$351.00
	5	$3.00	$351.00
	6	$3.00	$351.00

Ref #39	**614E27060**	**WORK ZONE CROSSWALK LINE, CLASS I, 24", 642 PAINT, (17 FT)**	
	Awd	$3.00	$51.00
	2	$1.00	$17.00
	3	$0.90	$15.30
	4	$1.00	$17.00
	5	$3.00	$51.00
	6	$1.00	$17.00
Ref #40	**614E27260**	**WORK ZONE CROSSWALK LINE, CLASS III, 24", 642 PAIN, (17 FT)**	
	Awd	$3.00	$51.00
	2	$1.00	$17.00
	3	$0.90	$15.30
	4	$1.00	$17.00
	5	$3.00	$51.00
	6	$1.00	$17.00
Ref #41	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (300 SF)**	
	Awd	$22.50	$6,750.00
	2	$27.62	$8,286.00
	3	$22.50	$6,750.00
	4	$22.50	$6,750.00
	5	$22.50	$6,750.00
	6	$10.00	$3,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,436.50**
2	**$49,604.20**
3	**$39,263.10**
4	**$41,719.65**
5	**$43,786.50**
6	**$42,049.65**

Ref #42	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,683.00	$5,683.00
	2	$5,000.00	$5,000.00
	3	$2,500.00	$2,500.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
	6	$12,500.00	$12,500.00
Ref #43	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$39,000.00	$39,000.00
	3	$47,200.00	$47,200.00
	4	$66,000.00	$66,000.00
	5	$30,000.00	$30,000.00
	6	$60,000.00	$60,000.00
Ref #44	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,100.00	$6,600.00
	3	$2,000.00	$12,000.00
	4	$500.00	$3,000.00
	5	$700.00	$4,200.00
	6	$2,500.00	$15,000.00

Ref #45	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,246.00	$5,246.00
	2	$5,246.00	$5,246.00
	3	$1,500.00	$1,500.00
	4	$100.00	$100.00
	5	$250.00	$250.00
	6	$5,000.00	$5,000.00
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$15,000.00	$15,000.00
	3	$36,850.00	$36,850.00
	4	$26,500.00	$26,500.00
	5	$40,000.00	$40,000.00
	6	$68,000.00	$68,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$79,929.00**
2	**$70,846.00**
3	**$100,050.00**
4	**$105,600.00**
5	**$84,450.00**
6	**$160,500.00**