Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240140
PID 102544
BUT-/HAM-SR 128-10.75/00.00 (PART 1 AND PART 2)
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/22/2024
Completion Date: 11/1/2024

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $4,849,844.00

Engineer's Estimate: $4,880,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $4,849,844.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $5,171,152.58

Ref #1	**202E30000**	**WALK REMOVED, (336 SF)**	
	Awd	$5.00	$1,680.00
	2	$8.00	$2,688.00
Ref #2	**202E32000**	**CURB REMOVED, (14 FT)**	
	Awd	$17.00	$238.00
	2	$9.00	$126.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (16525 FT)**	
	Awd	$2.00	$33,050.00
	2	$2.00	$33,050.00
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (25 EACH)**	
	Awd	$300.00	$7,500.00
	2	$300.00	$7,500.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (23 EACH)**	
	Awd	$145.00	$3,335.00
	2	$145.00	$3,335.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$100.00	$600.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$65.00	$520.00
	2	$65.00	$520.00
Ref #8	**203E10000**	**EXCAVATION, (1.7 CY)**	
	Awd	$250.00	$425.00
	2	$136.32	$231.74
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (16200 FT)**	
	Awd	$19.80	$320,760.00
	2	$19.80	$320,760.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (45 EACH)**	
	Awd	$2,220.00	$99,900.00
	2	$2,220.00	$99,900.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (13 EACH)**	
	Awd	$940.00	$12,220.00
	2	$940.00	$12,220.00
Ref #12	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (8 EACH)**	
	Awd	$1,260.00	$10,080.00
	2	$1,260.00	$10,080.00
Ref #13	**608E10000**	**4" CONCRETE WALK, (383 SF)**	
	Awd	$17.50	$6,702.50
	2	$14.00	$5,362.00
Ref #14	**608E52000**	**CURB RAMP, (126 SF)**	
	Awd	$75.00	$9,450.00
	2	$32.00	$4,032.00
Ref #15	**609E24510**	**CURB, TYPE 4-C, (21 FT)**	
	Awd	$90.00	$1,890.00
	2	$75.00	$1,575.00
Ref #16	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (200 EACH)**	
	Awd	$12.00	$2,400.00
	2	$12.00	$2,400.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$510,750.50**
2	**$504,379.74**

Ref #17	**659E00300**	**TOPSOIL, (0.36 CY)**	
	Awd	$75.00	$27.00
	2	$711.11	$256.00
Ref #18	**659E10000**	**SEEDING AND MULCHING, (39 SY)**	
	Awd	$6.00	$234.00
	2	$15.00	$585.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.005 TON)**	
	Awd	$4,000.00	$20.00
	2	$5,000.00	$25.00
Ref #20	**659E31000**	**LIME, (0.007 ACRE)**	
	Awd	$200.00	$1.40
	2	$1,500.00	$10.50
Ref #21	**659E35000**	**WATER, (0.5 MGAL)**	
	Awd	$20.00	$10.00
	2	$10.00	$5.00
Ref #22	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$2,292.40**
2	**$2,881.50**

Ref #23	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$1,100.00	$3,300.00
	2	$989.15	$2,967.45

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$3,300.00**
2	**$2,967.45**

Ref #24	**253E02000**	**PAVEMENT REPAIR (A), (690 CY)**	
	Awd	$405.00	$279,450.00
	2	$397.99	$274,613.10
Ref #25	**253E02000**	**PAVEMENT REPAIR (B), (4 CY)**	
	Awd	$950.00	$3,800.00
	2	$1,102.67	$4,410.68
Ref #26	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (243961 SY)**	
	Awd	$2.00	$487,922.00
	2	$1.59	$387,897.99
Ref #27	**254E01600**	**PATCHING PLANED SURFACE, (2418 SY)**	
	Awd	$4.75	$11,485.50
	2	$6.84	$16,539.12

Ref #28	**407E20000**	**NON-TRACKING TACK COAT, (23918 GAL)**	
	Awd	$3.00	$71,754.00
	2	$4.00	$95,672.00
Ref #29	**442E20000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (10167 CY)**	
	Awd	$210.00	$2,135,070.00
	2	$244.98	$2,490,711.66
Ref #31	**617E10100**	**COMPACTED AGGREGATE, (531 CY)**	
	Awd	$150.00	$79,650.00
	2	$145.75	$77,393.25
Ref #32	**617E20000**	**SHOULDER PREPARATION, (12733 SY)**	
	Awd	$1.00	$12,733.00
	2	$1.73	$22,028.09
Ref #33	**617E25000**	**WATER, (11 MGAL)**	
	Awd	$30.00	$330.00
	2	$75.16	$826.76
Ref #34	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (2.81 MILE)**	
	Awd	$2,375.00	$6,673.75
	2	$4,284.06	$12,038.21
Ref #35	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (8.8 MILE)**	
	Awd	$775.00	$6,820.00
	2	$2,263.28	$19,916.86

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$3,095,688.25**
2	**$3,402,047.72**

Ref #36	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$800.00	$2,400.00
	2	$663.30	$1,989.90

Section 5 - WATER WORK (PART 1) - Totals

Awd	**$2,400.00**
2	**$1,989.90**

Ref #37	**621E00100**	**RPM, (1279 EACH)**	
	Awd	$30.80	$39,393.20
	2	$30.80	$39,393.20
Ref #38	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (950 EACH)**	
	Awd	$10.00	$9,500.00
	2	$16.04	$15,238.00
Ref #39	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (13 FT)**	
	Awd	$18.00	$234.00
	2	$21.00	$273.00
Ref #40	**630E80100**	**SIGN, FLAT SHEET, (18 SF)**	
	Awd	$22.00	$396.00
	2	$16.00	$288.00
Ref #41	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00

Ref #42	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$45.00	$45.00
Ref #43	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
Ref #44	**644E00104**	**EDGE LINE, 6", (22.53 MILE)**	
	Awd	$3,335.00	$75,137.55
	2	$4,200.00	$94,626.00
Ref #45	**644E00204**	**LANE LINE, 6", (1.86 MILE)**	
	Awd	$1,410.00	$2,622.60
	2	$1,870.00	$3,478.20
Ref #46	**644E00300**	**CENTER LINE, (11.49 MILE)**	
	Awd	$5,125.00	$58,886.25
	2	$4,340.00	$49,866.60
Ref #47	**644E00400**	**CHANNELIZING LINE, 8", (5082 FT)**	
	Awd	$1.90	$9,655.80
	2	$1.25	$6,352.50
Ref #48	**644E00500**	**STOP LINE, (337 FT)**	
	Awd	$6.40	$2,156.80
	2	$6.00	$2,022.00
Ref #49	**644E00620**	**CROSSWALK LINE, 12", (55 FT)**	
	Awd	$3.20	$176.00
	2	$5.00	$275.00
Ref #50	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (1797 FT)**	
	Awd	$6.40	$11,500.80
	2	$5.50	$9,883.50
Ref #51	**644E00720**	**CHEVRON MARKING, (67 FT)**	
	Awd	$6.40	$428.80
	2	$5.50	$368.50
Ref #52	**644E00900**	**ISLAND MARKING, (310 SF)**	
	Awd	$3.85	$1,193.50
	2	$5.00	$1,550.00
Ref #53	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (4 EACH)**	
	Awd	$320.00	$1,280.00
	2	$425.00	$1,700.00
Ref #54	**644E01300**	**LANE ARROW, (51 EACH)**	
	Awd	$104.00	$5,304.00
	2	$100.00	$5,100.00
Ref #55	**644E01410**	**WORD ON PAVEMENT, 96",, (2 EACH)**	
	Awd	$1,010.00	$2,020.00
	2	$750.00	$1,500.00
Ref #56	**644E01510**	**DOTTED LINE, 6", (609 FT)**	
	Awd	$2.60	$1,583.40
	2	$1.20	$730.80
Ref #57	**644E20800**	**YIELD LINE, (24 FT)**	
	Awd	$32.75	$786.00
	2	$8.50	$204.00

Ref #58	**646E10010**	**EDGE LINE, 6", (0.2 MILE)**	
	Awd	$15,350.00	$3,070.00
	2	$18,170.90	$3,634.18
Ref #59	**646E10200**	**CENTER LINE, (0.1 MILE)**	
	Awd	$23,500.00	$2,350.00
	2	$24,260.00	$2,426.00

Section 6 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$227,809.70**
2	**$239,024.48**

Ref #60	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$633.13	$633.13
Ref #61	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (500 FT)**	
	Awd	$108.40	$54,200.00
	2	$108.40	$54,200.00
Ref #62	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (11.16 CF)**	
	Awd	$900.00	$10,044.00
	2	$1,920.00	$21,427.20

Section 7 - STRUCTURE REPAIR (BUT-128-2.86 SFN 0903 - Totals

Awd	**$74,244.00**
2	**$76,260.33**

Ref #63	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$633.13	$633.13
Ref #64	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (157 FT)**	
	Awd	$110.00	$17,270.00
	2	$110.00	$17,270.00
Ref #65	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (28.26 CF)**	
	Awd	$900.00	$25,434.00
	2	$890.00	$25,151.40

Section 8 - STRUCTURE REPAIR (BUT-128-4.06 SFN 0903 - Totals

Awd	**$52,704.00**
2	**$43,054.53**

Ref #66	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$85.00	$3,400.00
	2	$94.29	$3,771.60
Ref #67	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,075.00	$4,300.00
	2	$995.00	$3,980.00
Ref #68	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (11.48 MILE)**	
	Awd	$1,525.00	$17,507.00
	2	$1,115.00	$12,800.20

Ref #69	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (22.34 MILE)**	
	Awd	$1,020.00	$22,786.80
	2	$1,065.00	$23,792.10
Ref #70	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (4865 FT)**	
	Awd	$1.25	$6,081.25
	2	$0.75	$3,648.75
Ref #71	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (340 FT)**	
	Awd	$4.50	$1,530.00
	2	$3.50	$1,190.00

Section 9 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$55,605.05**
2	**$49,182.65**

Ref #72	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$18,907.17	$18,907.17
Ref #73	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$683.56	$683.56
Ref #74	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (38 FT)**	
	Awd	$45.00	$1,710.00
	2	$41.08	$1,561.04
Ref #75	**202E38000**	**GUARDRAIL REMOVED, (212.5 FT)**	
	Awd	$2.00	$425.00
	2	$2.00	$425.00
Ref #76	**203E10000**	**EXCAVATION, (187 CY)**	
	Awd	$50.00	$9,350.00
	2	$75.31	$14,082.97
Ref #77	**203E20000**	**EMBANKMENT, (88 CY)**	
	Awd	$65.00	$5,720.00
	2	$41.23	$3,628.24
Ref #78	**204E10000**	**SUBGRADE COMPACTION, (511 SY)**	
	Awd	$5.00	$2,555.00
	2	$3.53	$1,803.83
Ref #79	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$1,000.00	$1,000.00
	2	$226.79	$226.79
Ref #80	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (162.5 FT)**	
	Awd	$25.20	$4,095.00
	2	$25.20	$4,095.00
Ref #81	**606E15200**	**GUARDRAIL, TYPE MGS HALF POST SPACING WITH LONG PO, (50 FT)**	
	Awd	$30.40	$1,520.00
	2	$30.40	$1,520.00
Ref #82	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$7,200.00	$7,200.00
	2	$3,500.00	$3,500.00

Section 10 - ROADWAY (PART 2) - Totals

Awd	**$38,825.00**
2	**$50,433.60**

Ref #83	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$180.00	$360.00
	2	$290.66	$581.32
Ref #84	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (2 CY)**	
	Awd	$425.00	$850.00
	2	$634.19	$1,268.38
Ref #85	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$135.00	$270.00
Ref #86	**659E00300**	**TOPSOIL, (44 CY)**	
	Awd	$75.00	$3,300.00
	2	$5.00	$220.00
Ref #87	**659E10000**	**SEEDING AND MULCHING, (389 SY)**	
	Awd	$6.00	$2,334.00
	2	$3.75	$1,458.75
Ref #88	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$5,718.00	$343.08
	2	$1,500.00	$90.00
Ref #89	**659E31000**	**LIME, (0.08 ACRE)**	
	Awd	$200.00	$16.00
	2	$100.00	$8.00
Ref #90	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$20.00	$60.00
	2	$10.00	$30.00
Ref #91	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00

Section 11 - EROSION CONTROL (PART 2) - Totals

Awd	**$12,563.08**
2	**$8,926.45**

Ref #92	**602E20000**	**CONCRETE MASONRY, (0.31 CY)**	
	Awd	$10,000.00	$3,100.00
	2	$9,784.19	$3,033.10
Ref #93	**605E14000**	**6" BASE PIPE UNDERDRAINS, (212 FT)**	
	Awd	$20.00	$4,240.00
	2	$29.70	$6,296.40
Ref #94	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (10 FT)**	
	Awd	$30.00	$300.00
	2	$61.69	$616.90
Ref #95	**611E07400**	**18" CONDUIT, TYPE B, 706.02, (38 FT)**	
	Awd	$300.00	$11,400.00
	2	$394.67	$14,997.46

Ref #96	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$315.00	$315.00
	2	$576.64	$576.64

Section 12 - DRAINAGE (PART 2) - Totals

Awd	**$19,355.00**
2	**$25,520.50**

Ref #97	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (81 CY)**	
	Awd	$240.00	$19,440.00
	2	$266.55	$21,590.55
Ref #98	**304E20000**	**AGGREGATE BASE, (83 CY)**	
	Awd	$115.00	$9,545.00
	2	$104.90	$8,706.70
Ref #99	**407E10000**	**TACK COAT, (53 GAL)**	
	Awd	$4.00	$212.00
	2	$5.00	$265.00
Ref #100	**442E20180**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (40 CY)**	
	Awd	$275.00	$11,000.00
	2	$475.83	$19,033.20

Section 13 - PAVEMENT (PART 2) - Totals

Awd	**$40,197.00**
2	**$49,595.45**

Ref #101	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$15.00	$45.00

Section 14 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$45.00**
2	**$45.00**

Ref #102	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES W27x84, (1032 FT)**	
	Awd	$80.00	$82,560.00
	2	$80.00	$82,560.00
Ref #103	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE PANEL 1, (93 EACH)**	
	Awd	$575.00	$53,475.00
	2	$575.00	$53,475.00
Ref #104	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE PANEL 2, (27 EACH)**	
	Awd	$575.00	$15,525.00
	2	$575.00	$15,525.00
Ref #105	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE PANEL 3, (7 EACH)**	
	Awd	$575.00	$4,025.00
	2	$575.00	$4,025.00
Ref #106	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE PANEL 4, (2 EACH)**	
	Awd	$575.00	$1,150.00
	2	$575.00	$1,150.00

Ref #107	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE PANEL 5, (4 EACH)**	
	Awd	$575.00	$2,300.00
	2	$575.00	$2,300.00
Ref #108	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE PANEL 6, (1 EACH)**	
	Awd	$575.00	$575.00
	2	$575.00	$575.00
Ref #109	**518E21101**	**POROUS BACKFILL, AS PER PLAN, (284 CY)**	
	Awd	$56.00	$15,904.00
	2	$56.00	$15,904.00
Ref #110	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (442 FT)**	
	Awd	$90.00	$39,780.00
	2	$90.00	$39,780.00
Ref #111	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (310 FT)**	
	Awd	$390.00	$120,900.00
	2	$390.00	$120,900.00
Ref #112	**530E51020**	**SPECIAL - RETAINING WALL, TIMBER LAGGING (OPTIONAL, (1608 SF)**	
	Awd	$22.50	$36,180.00
	2	$22.50	$36,180.00

Section 15 - RETAINING WALLS (PART 2) - Totals

Awd	**$372,374.00**
2	**$372,374.00**

Ref #113	**614E11630**	**INCREASED BARRIER DELINEATION, (640 FT)**	
	Awd	$3.64	$2,329.60
	2	$3.64	$2,329.60
Ref #114	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,232.09	$4,464.18
	2	$2,232.09	$4,464.18
Ref #115	**614E13360**	**OBJECT MARKER, TWO WAY, (13 EACH)**	
	Awd	$20.03	$260.39
	2	$20.03	$260.39
Ref #116	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.31 MILE)**	
	Awd	$9,615.00	$2,980.65
	2	$5,575.00	$1,728.25
Ref #117	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.62 MILE)**	
	Awd	$6,410.00	$3,974.20
	2	$4,305.00	$2,669.10
Ref #118	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (23 FT)**	
	Awd	$26.70	$614.10
	2	$10.00	$230.00
Ref #119	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$30.00	$30.00
	2	$75.63	$75.63
Ref #120	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (640 FT)**	
	Awd	$32.98	$21,107.20
	2	$32.98	$21,107.20

Section 16 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$35,760.32**
2	**$32,864.35**

Ref #121	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,930.70	$15,930.70
	2	$29,402.43	$29,402.43
Ref #122	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$170,000.00	$170,000.00
	2	$67,445.93	$67,445.93
Ref #123	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$12,756.57	$12,756.57
Ref #124	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$200,000.00	$200,000.00

Section 17 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$305,930.70**
2	**$309,604.93**