Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240145
PID 111232
LIC-TR 171-01.34 (Multiuse Path)
Federal
Type: BIKEWAYS
Letting Date: 2/22/2024
Completion Date: 10/31/2024

Contract Awarded To: LAW GENERAL CONTRACTING INC
Award Amount: $863,714.49

Engineer's Estimate: $843,000.00

Bidder 1
LAW GENERAL CONTRACTING INC
9128 MT VERNON RD
Licking
ST LOUISVILLE, OH 43071
Bid $863,714.49

Bidder 2
CAP-STONE & ASSOCIATES INC
748 GREEN CREST DRIVE
Franklin
WESTERVILLE, OH 43081
Bid $1,124,858.08

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,130,908.00

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $1,206,047.83

Bidder 5
STRAWSER PAVING CO INC
1595 FRANK RD
Franklin
COLUMBUS, OH 43223
Bid $1,402,027.54

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$15,000.00	$15,000.00
	3	$71,000.00	$71,000.00
	4	$20,000.00	$20,000.00
	5	$30,000.00	$30,000.00
Ref #2	**203E10000**	**EXCAVATION, (4910 CY)**	
	Awd	$23.00	$112,930.00
	2	$27.50	$135,025.00
	3	$25.00	$122,750.00
	4	$47.00	$230,770.00
	5	$55.00	$270,050.00
Ref #3	**203E20000**	**EMBANKMENT, (2178 CY)**	
	Awd	$13.50	$29,403.00
	2	$27.50	$59,895.00
	3	$50.00	$108,900.00
	4	$48.00	$104,544.00
	5	$21.00	$45,738.00
Ref #4	**203E98000**	**ROADWAY, MISC.: 4" No. 57 CRUSHED LIMESTONE, (12 CY)**	
	Awd	$85.00	$1,020.00
	2	$96.00	$1,152.00
	3	$85.00	$1,020.00
	4	$135.00	$1,620.00
	5	$200.00	$2,400.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (15746 SY)**	
	Awd	$0.45	$7,085.70
	2	$1.75	$27,555.50
	3	$2.00	$31,492.00
	4	$2.25	$35,428.50
	5	$1.14	$17,950.44
Ref #6	**204E13000**	**EXCAVATION OF SUBGRADE, (200 CY)**	
	Awd	$28.00	$5,600.00
	2	$55.00	$11,000.00
	3	$35.00	$7,000.00
	4	$43.75	$8,750.00
	5	$75.00	$15,000.00
Ref #7	**204E30010**	**GRANULAR MATERIAL, TYPE B, (200 CY)**	
	Awd	$80.00	$16,000.00
	2	$105.00	$21,000.00
	3	$110.00	$22,000.00
	4	$69.50	$13,900.00
	5	$75.00	$15,000.00
Ref #8	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
	Awd	$140.00	$700.00
	2	$200.00	$1,000.00
	3	$280.00	$1,400.00
	4	$250.00	$1,250.00
	5	$250.00	$1,250.00

Section 1 - ROADWAY - Totals

Awd	**$183,238.70**
2	**$271,627.50**
3	**$365,562.00**
4	**$416,262.50**
5	**$397,388.44**

Ref #9	**659E00300**	**TOPSOIL, (2028 CY)**	
	Awd	$28.00	$56,784.00
	2	$65.00	$131,820.00
	3	$25.00	$50,700.00
	4	$98.00	$198,744.00
	5	$75.00	$152,100.00
Ref #10	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (18342 SY)**	
	Awd	$0.62	$11,372.04
	2	$0.82	$15,040.44
	3	$1.00	$18,342.00
	4	$0.82	$15,040.44
	5	$1.75	$32,098.50
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (913 SY)**	
	Awd	$3.50	$3,195.50
	2	$0.86	$785.18
	3	$1.00	$913.00
	4	$0.86	$785.18
	5	$0.75	$684.75
Ref #12	**659E15000**	**INTER-SEEDING, (913 SY)**	
	Awd	$3.50	$3,195.50
	2	$0.85	$776.05
	3	$1.00	$913.00
	4	$0.85	$776.05
	5	$0.75	$684.75
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (2.5 TON)**	
	Awd	$150.00	$375.00
	2	$907.58	$2,268.95
	3	$1,000.00	$2,500.00
	4	$907.58	$2,268.95
	5	$1,400.00	$3,500.00
Ref #14	**659E31000**	**LIME, (3.8 ACRE)**	
	Awd	$250.00	$950.00
	2	$157.63	$598.99
	3	$180.00	$684.00
	4	$157.63	$598.99
	5	$150.00	$570.00
Ref #15	**659E35000**	**WATER, (99 MGAL)**	
	Awd	$1.00	$99.00
	2	$1.00	$99.00
	3	$1.00	$99.00
	4	$1.00	$99.00
	5	$1.00	$99.00

Ref #16	**670E00200**	**VEGETATED SWALE EROSION PROTECTION, (4397 SY)**	
	Awd	$2.25	$9,893.25
	2	$1.51	$6,639.47
	3	$1.50	$6,595.50
	4	$1.51	$6,639.47
	5	$2.50	$10,992.50
Ref #17	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$9,800.00	$9,800.00
	2	$3,000.00	$3,000.00
	3	$1,800.00	$1,800.00
	4	$2,425.00	$2,425.00
	5	$3,000.00	$3,000.00
Ref #18	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$4,000.00	$4,000.00
	3	$11,000.00	$11,000.00
	4	$720.00	$720.00
	5	$7,350.00	$7,350.00
Ref #19	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$11,000.00	$11,000.00
	4	$6,500.00	$6,500.00
	5	$10,542.60	$10,542.60
Ref #20	**832E30000**	**EROSION CONTROL, (85170 EACH)**	
	Awd	$1.00	$85,170.00
	2	$1.00	$85,170.00
	3	$1.00	$85,170.00
	4	$1.00	$85,170.00
	5	$1.00	$85,170.00

Section 2 - EROSION CONTROL - Totals

Awd	**$205,834.29**
2	**$260,198.08**
3	**$189,716.50**
4	**$319,767.08**
5	**$306,792.10**

Ref #21	**304E20000**	**AGGREGATE BASE, (2207 CY)**	
	Awd	$80.00	$176,560.00
	2	$112.00	$247,184.00
	3	$95.00	$209,665.00
	4	$72.25	$159,455.75
	5	$119.50	$263,736.50
Ref #22	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (818 CY)**	
	Awd	$266.00	$217,588.00
	2	$310.00	$253,580.00
	3	$280.00	$229,040.00
	4	$256.00	$209,408.00
	5	$364.00	$297,752.00

Ref #23	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (16 CY)**	
	Awd	$230.00	$3,680.00
	2	$310.00	$4,960.00
	3	$280.00	$4,480.00
	4	$256.00	$4,096.00
	5	$525.00	$8,400.00

Section 3 - PAVEMENT - Totals

Awd	**$397,828.00**
2	**$505,724.00**
3	**$443,185.00**
4	**$372,959.75**
5	**$569,888.50**

Ref #24	**644E00300**	**CENTER LINE, (2.47 MILE)**	
	Awd	$7,800.00	$19,266.00
	2	$4,450.00	$10,991.50
	3	$4,400.00	$10,868.00
	4	$4,450.00	$10,991.50
	5	$4,450.00	$10,991.50
Ref #25	**644E01200**	**PARKING LOT STALL MARKING, (221 FT)**	
	Awd	$2.50	$552.50
	2	$3.00	$663.00
	3	$5.50	$1,215.50
	4	$3.00	$663.00
	5	$3.00	$663.00
Ref #26	**644E01500**	**DOTTED LINE, 4", (138 FT)**	
	Awd	$2.50	$345.00
	2	$3.00	$414.00
	3	$4.50	$621.00
	4	$3.00	$414.00
	5	$3.00	$414.00
Ref #27	**644E01600**	**HANDICAP SYMBOL MARKING, (1 EACH)**	
	Awd	$450.00	$450.00
	2	$115.00	$115.00
	3	$340.00	$340.00
	4	$115.00	$115.00
	5	$115.00	$115.00
Ref #28	**690E50600**	**SPECIAL - BOLLARD, AS PER PLAN, (15 EACH)**	
	Awd	$780.00	$11,700.00
	2	$525.00	$7,875.00
	3	$600.00	$9,000.00
	4	$525.00	$7,875.00
	5	$525.00	$7,875.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$32,313.50**
2	**$20,058.50**
3	**$22,044.50**
4	**$20,058.50**
5	**$20,058.50**

Ref #29	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$7,500.00	$7,500.00
	3	$6,900.00	$6,900.00
	4	$7,500.00	$7,500.00
	5	$7,900.00	$7,900.00
Ref #30	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$7,500.00	$7,500.00
	4	$11,500.00	$11,500.00
	5	$9,500.00	$9,500.00
Ref #31	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$22,750.00	$22,750.00
	3	$37,000.00	$37,000.00
	4	$18,000.00	$18,000.00
	5	$30,500.00	$30,500.00
Ref #32	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
	3	$59,000.00	$59,000.00
	4	$40,000.00	$40,000.00
	5	$60,000.00	$60,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$44,500.00**
2	**$67,250.00**
3	**$110,400.00**
4	**$77,000.00**
5	**$107,900.00**