# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240151
PID 93126
TRU-US 422/SR 5-02.05/06.43
Federal
Type: FOUR LANE RESURFACING
Letting Date: 2/22/2024
Completion Date: 9/1/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $5,335,485.68

Engineer's Estimate: $6,020,000.00

**Bidder 1**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $5,335,485.68**

**Bidder 2**
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
**Bid $5,521,890.65**

**Bidder 3**
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
**Bid $5,862,175.00**

**Bidder 4**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $6,168,025.25**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E23500** | **WEARING COURSE REMOVED, (480 SY)** | |
| | Awd | $2.00 | $960.00 |
| | 2 | $20.00 | $9,600.00 |
| | 3 | $20.00 | $9,600.00 |
| | 4 | $15.00 | $7,200.00 |
| **Ref #2** | **202E98100** | **REMOVAL MISC.: BARRIER REFLECTOR, (203 EACH)** | |
| | Awd | $10.00 | $2,030.00 |
| | 2 | $6.00 | $1,218.00 |
| | 3 | $1.00 | $203.00 |
| | 4 | $10.00 | $2,030.00 |
| **Ref #3** | **203E10000** | **EXCAVATION (FOR PAVEMENT REPAIR), (17 CY)** | |
| | Awd | $385.00 | $6,545.00 |
| | 2 | $30.00 | $510.00 |
| | 3 | $50.00 | $850.00 |
| | 4 | $25.00 | $425.00 |
| **Ref #4** | **209E60200** | **LINEAR GRADING, (808 STA)** | |
| | Awd | $30.00 | $24,240.00 |
| | 2 | $30.00 | $24,240.00 |
| | 3 | $15.00 | $12,120.00 |
| | 4 | $25.00 | $20,200.00 |
| **Ref #5** | **690E21000** | **SPECIAL - AS-BUILT CONSTRUCTION RECORD DRAWINGS, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $2,500.00 | $2,500.00 |
| | 4 | $1,500.00 | $1,500.00 |
| **Ref #6** | **690E98000** | **SPECIAL - SPECIAL - VERTICAL CLEARANCE, (4 EACH)** | |
| | Awd | $1,200.00 | $4,800.00 |
| | 2 | $640.00 | $2,560.00 |
| | 3 | $650.00 | $2,600.00 |
| | 4 | $640.00 | $2,560.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$41,075.00** |
| **2** | **$48,128.00** |
| **3** | **$27,873.00** |
| **4** | **$33,915.00** |

| | | | |
|---|---|---|---|
| **Ref #7** | **659E10000** | **SEEDING AND MULCHING, (22446 SY)** | |
| | Awd | $1.10 | $24,690.60 |
| | 2 | $1.10 | $24,690.60 |
| | 3 | $0.50 | $11,223.00 |
| | 4 | $0.25 | $5,611.50 |
| **Ref #8** | **659E20000** | **COMMERCIAL FERTILIZER, (3.5 TON)** | |
| | Awd | $285.00 | $997.50 |
| | 2 | $285.00 | $997.50 |
| | 3 | $150.00 | $525.00 |
| | 4 | $250.00 | $875.00 |
| **Ref #9** | **659E31000** | **LIME, (5 ACRE)** | |
| | Awd | $25.00 | $125.00 |
| | 2 | $25.00 | $125.00 |
| | 3 | $150.00 | $750.00 |
| | 4 | $110.00 | $550.00 |

| | | | |
|---|---|---|---|
| **Ref #10** | **659E35000** | **WATER, (121.5 MGAL)** | |
| | Awd | $0.10 | $12.15 |
| | 2 | $0.10 | $12.15 |
| | 3 | $5.00 | $607.50 |
| | 4 | $1.00 | $121.50 |
| **Ref #11** | **832E30000** | **EROSION CONTROL, (6000 EACH)** | |
| | Awd | $1.00 | $6,000.00 |
| | 2 | $1.00 | $6,000.00 |
| | 3 | $1.00 | $6,000.00 |
| | 4 | $1.00 | $6,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$31,825.25** |
| **2** | **$31,825.25** |
| **3** | **$19,105.50** |
| **4** | **$13,158.00** |

| | | | |
|---|---|---|---|
| **Ref #12** | **251E01000** | **PARTIAL DEPTH PAVEMENT REPAIR (441), (5000 SY)** | |
| | Awd | $32.00 | $160,000.00 |
| | 2 | $40.00 | $200,000.00 |
| | 3 | $38.00 | $190,000.00 |
| | 4 | $45.00 | $225,000.00 |
| **Ref #13** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (359004 SY)** | |
| | Awd | $1.25 | $448,755.00 |
| | 2 | $1.10 | $394,904.40 |
| | 3 | $1.00 | $359,004.00 |
| | 4 | $2.00 | $718,008.00 |
| **Ref #14** | **255E10200** | **FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (100 SY)** | |
| | Awd | $720.00 | $72,000.00 |
| | 2 | $400.00 | $40,000.00 |
| | 3 | $575.00 | $57,500.00 |
| | 4 | $350.00 | $35,000.00 |
| **Ref #15** | **255E20000** | **FULL DEPTH PAVEMENT SAWING, (600 FT)** | |
| | Awd | $5.00 | $3,000.00 |
| | 2 | $5.00 | $3,000.00 |
| | 3 | $2.00 | $1,200.00 |
| | 4 | $4.00 | $2,400.00 |
| **Ref #16** | **304E20000** | **AGGREGATE BASE (FOR PAVEMENT REPAIR), (17 CY)** | |
| | Awd | $30.00 | $510.00 |
| | 2 | $50.00 | $850.00 |
| | 3 | $65.00 | $1,105.00 |
| | 4 | $50.00 | $850.00 |
| **Ref #17** | **407E20000** | **NON-TRACKING TACK COAT @ 0.09 GAL/SY, (32348 GAL)** | |
| | Awd | $3.05 | $98,661.40 |
| | 2 | $2.50 | $80,870.00 |
| | 3 | $3.00 | $97,044.00 |
| | 4 | $2.75 | $88,957.00 |
| **Ref #18** | **408E10001** | **PRIME COAT, AS PER PLAN @ 0.40 GAL/SY), (14419 GAL)** | |
| | Awd | $3.50 | $50,466.50 |
| | 2 | $5.00 | $72,095.00 |
| | 3 | $3.00 | $43,257.00 |
| | 4 | $5.25 | $75,699.75 |

| | | | |
|---|---|---|---|
| **Ref #19** | **441E10100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (3035 CY)** | |
| | Awd | $189.00 | $573,615.00 |
| | 2 | $190.00 | $576,650.00 |
| | 3 | $190.00 | $576,650.00 |
| | 4 | $205.25 | $622,933.75 |
| **Ref #20** | **441E10121** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PW, (11348 CY)** | |
| | Awd | $203.00 | $2,303,644.00 |
| | 2 | $185.00 | $2,099,380.00 |
| | 3 | $205.00 | $2,326,340.00 |
| | 4 | $205.25 | $2,329,177.00 |
| **Ref #21** | **617E10101** | **COMPACTED AGGREGATE, AS PER PLAN (T=2"), (2121 CY)** | |
| | Awd | $50.00 | $106,050.00 |
| | 2 | $65.00 | $137,865.00 |
| | 3 | $70.00 | $148,470.00 |
| | 4 | $42.00 | $89,082.00 |
| **Ref #200** | **441E00100** | **ANTI-SEGREGATION EQUIPMENT, (9506 CY)** | |
| | Awd | $2.75 | $26,141.50 |
| | 2 | $8.00 | $76,048.00 |
| | 3 | $2.00 | $19,012.00 |
| | 4 | $6.50 | $61,789.00 |
| **Ref #201** | **441E70100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (595 CY)** | |
| | Awd | $295.00 | $175,525.00 |
| | 2 | $350.00 | $208,250.00 |
| | 3 | $300.00 | $178,500.00 |
| | 4 | $375.00 | $223,125.00 |
| **Ref #202** | **618E40600** | **RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (33 MILE)** | |
| | Awd | $1,000.00 | $33,000.00 |
| | 2 | $815.00 | $26,895.00 |
| | 3 | $825.00 | $27,225.00 |
| | 4 | $750.00 | $24,750.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$4,051,368.40** |
| **2** | **$3,916,807.40** |
| **3** | **$4,025,307.00** |
| **4** | **$4,496,771.50** |

| | | | |
|---|---|---|---|
| **Ref #23** | **621E00100** | **RPM, (1646 EACH)** | |
| | Awd | $31.75 | $52,260.50 |
| | 2 | $31.75 | $52,260.50 |
| | 3 | $31.75 | $52,260.50 |
| | 4 | $32.50 | $53,495.00 |
| **Ref #24** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (1330 EACH)** | |
| | Awd | $5.00 | $6,650.00 |
| | 2 | $5.00 | $6,650.00 |
| | 3 | $1.00 | $1,330.00 |
| | 4 | $1.00 | $1,330.00 |
| **Ref #25** | **626E00102** | **BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (124 EACH)** | |
| | Awd | $7.00 | $868.00 |
| | 2 | $7.00 | $868.00 |
| | 3 | $7.00 | $868.00 |
| | 4 | $7.00 | $868.00 |

| | | | |
|---|---|---|---|
| **Ref #26** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (12 EACH)** | |
| | Awd | $7.00 | $84.00 |
| | 2 | $7.00 | $84.00 |
| | 3 | $7.00 | $84.00 |
| | 4 | $7.00 | $84.00 |
| **Ref #27** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (203 EACH)** | |
| | Awd | $20.00 | $4,060.00 |
| | 2 | $20.00 | $4,060.00 |
| | 3 | $20.00 | $4,060.00 |
| | 4 | $20.00 | $4,060.00 |
| **Ref #28** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (354 FT)** | |
| | Awd | $12.50 | $4,425.00 |
| | 2 | $12.50 | $4,425.00 |
| | 3 | $12.50 | $4,425.00 |
| | 4 | $12.50 | $4,425.00 |
| **Ref #29** | **630E80100** | **SIGN, FLAT SHEET, (96 SF)** | |
| | Awd | $37.50 | $3,600.00 |
| | 2 | $37.50 | $3,600.00 |
| | 3 | $37.50 | $3,600.00 |
| | 4 | $37.50 | $3,600.00 |
| **Ref #30** | **630E80100** | **SIGN, FLAT SHEET, 730.20, (22 SF)** | |
| | Awd | $37.50 | $825.00 |
| | 2 | $37.50 | $825.00 |
| | 3 | $37.50 | $825.00 |
| | 4 | $37.50 | $825.00 |
| **Ref #31** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (18 EACH)** | |
| | Awd | $25.00 | $450.00 |
| | 2 | $25.00 | $450.00 |
| | 3 | $25.00 | $450.00 |
| | 4 | $25.00 | $450.00 |
| **Ref #32** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (18 EACH)** | |
| | Awd | $25.00 | $450.00 |
| | 2 | $25.00 | $450.00 |
| | 3 | $25.00 | $450.00 |
| | 4 | $25.00 | $450.00 |
| **Ref #33** | **646E10400** | **STOP LINE, (60 FT)** | |
| | Awd | $15.00 | $900.00 |
| | 2 | $15.00 | $900.00 |
| | 3 | $15.00 | $900.00 |
| | 4 | $15.00 | $900.00 |
| **Ref #34** | **646E10600** | **TRANSVERSE/DIAGONAL LINE, (405 FT)** | |
| | Awd | $15.00 | $6,075.00 |
| | 2 | $15.00 | $6,075.00 |
| | 3 | $15.00 | $6,075.00 |
| | 4 | $15.00 | $6,075.00 |
| **Ref #35** | **646E10800** | **ISLAND MARKING, (293 SF)** | |
| | Awd | $15.00 | $4,395.00 |
| | 2 | $15.00 | $4,395.00 |
| | 3 | $15.00 | $4,395.00 |
| | 4 | $15.00 | $4,395.00 |

| | | | |
|---|---|---|---|
| **Ref #36** | **646E20300** | **LANE ARROW, (6 EACH)** | |
| | Awd | $200.00 | $1,200.00 |
| | 2 | $200.00 | $1,200.00 |
| | 3 | $200.00 | $1,200.00 |
| | 4 | $200.00 | $1,200.00 |
| **Ref #37** | **807E12010** | **WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (33.48 MILE)** | |
| | Awd | $4,000.00 | $133,920.00 |
| | 2 | $4,000.00 | $133,920.00 |
| | 3 | $4,000.00 | $133,920.00 |
| | 4 | $4,000.00 | $133,920.00 |
| **Ref #38** | **807E12110** | **WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (32.68 MILE)** | |
| | Awd | $2,250.00 | $73,530.00 |
| | 2 | $2,250.00 | $73,530.00 |
| | 3 | $2,250.00 | $73,530.00 |
| | 4 | $2,250.00 | $73,530.00 |
| **Ref #39** | **807E12200** | **WET REFLECTIVE EPOXY PAVEMENT MARKING, CENTER LINE, (0.4 MILE)** | |
| | Awd | $6,000.00 | $2,400.00 |
| | 2 | $6,000.00 | $2,400.00 |
| | 3 | $6,000.00 | $2,400.00 |
| | 4 | $6,000.00 | $2,400.00 |
| **Ref #40** | **807E12310** | **WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (3280 FT)** | |
| | Awd | $2.95 | $9,676.00 |
| | 2 | $2.95 | $9,676.00 |
| | 3 | $2.95 | $9,676.00 |
| | 4 | $2.95 | $9,676.00 |
| **Ref #41** | **807E12410** | **WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (2400 FT)** | |
| | Awd | $2.25 | $5,400.00 |
| | 2 | $2.25 | $5,400.00 |
| | 3 | $2.25 | $5,400.00 |
| | 4 | $2.25 | $5,400.00 |
| **Ref #42** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (10 SNMT)** | |
| | Awd | $550.00 | $5,500.00 |
| | 2 | $550.00 | $5,500.00 |
| | 3 | $550.00 | $5,500.00 |
| | 4 | $550.00 | $5,500.00 |
| **Ref #43** | **850E10010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (66.27 MILE)** | |
| | Awd | $1,750.00 | $115,972.50 |
| | 2 | $1,750.00 | $115,972.50 |
| | 3 | $1,750.00 | $115,972.50 |
| | 4 | $1,750.00 | $115,972.50 |
| **Ref #44** | **850E10110** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (3280 FT)** | |
| | Awd | $1.00 | $3,280.00 |
| | 2 | $1.00 | $3,280.00 |
| | 3 | $1.00 | $3,280.00 |
| | 4 | $1.00 | $3,280.00 |
| **Ref #45** | **850E20010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.29 MILE)** | |
| | Awd | $5,000.00 | $1,450.00 |
| | 2 | $5,000.00 | $1,450.00 |
| | 3 | $5,000.00 | $1,450.00 |
| | 4 | $5,000.00 | $1,450.00 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$437,371.00** |
| **2** | **$437,371.00** |
| **3** | **$432,051.00** |
| **4** | **$433,285.50** |

| | | | |
|---|---|---|---|
| **Ref #46** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)** | |
| | Awd | $85.00 | $8,500.00 |
| | 2 | $100.00 | $10,000.00 |
| | 3 | $100.00 | $10,000.00 |
| | 4 | $85.00 | $8,500.00 |
| **Ref #47** | **614E12460** | **WORK ZONE MARKING SIGN, (10 EACH)** | |
| | Awd | $85.00 | $850.00 |
| | 2 | $85.00 | $850.00 |
| | 3 | $85.00 | $850.00 |
| | 4 | $85.00 | $850.00 |
| **Ref #48** | **614E12470** | **WORK ZONE SPEED LIMIT SIGN, (4 EACH)** | |
| | Awd | $175.00 | $700.00 |
| | 2 | $175.00 | $700.00 |
| | 3 | $175.00 | $700.00 |
| | 4 | $175.00 | $700.00 |
| **Ref #49** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)** | |
| | Awd | $440.00 | $8,800.00 |
| | 2 | $120.00 | $2,400.00 |
| | 3 | $350.00 | $7,000.00 |
| | 4 | $200.00 | $4,000.00 |
| **Ref #50** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (16 SNMT)** | |
| | Awd | $825.00 | $13,200.00 |
| | 2 | $825.00 | $13,200.00 |
| | 3 | $825.00 | $13,200.00 |
| | 4 | $825.00 | $13,200.00 |
| **Ref #51** | **614E20010** | **WORK ZONE LANE LINE, CLASS I, 6", (32.68 MILE)** | |
| | Awd | $550.00 | $17,974.00 |
| | 2 | $425.00 | $13,889.00 |
| | 3 | $550.00 | $17,974.00 |
| | 4 | $550.00 | $17,974.00 |
| **Ref #52** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (32.68 MILE)** | |
| | Awd | $550.00 | $17,974.00 |
| | 2 | $425.00 | $13,889.00 |
| | 3 | $550.00 | $17,974.00 |
| | 4 | $550.00 | $17,974.00 |
| **Ref #53** | **614E21000** | **WORK ZONE CENTER LINE, CLASS I, (0.4 MILE)** | |
| | Awd | $1,500.00 | $600.00 |
| | 2 | $1,500.00 | $600.00 |
| | 3 | $1,500.00 | $600.00 |
| | 4 | $1,500.00 | $600.00 |
| **Ref #54** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.4 MILE)** | |
| | Awd | $1,500.00 | $600.00 |
| | 2 | $1,500.00 | $600.00 |
| | 3 | $1,500.00 | $600.00 |
| | 4 | $1,500.00 | $600.00 |

| | | | |
|---|---|---|---|
| **Ref #55** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (33.48 MILE)** | |
| | Awd | $650.00 | $21,762.00 |
| | 2 | $500.00 | $16,740.00 |
| | 3 | $650.00 | $21,762.00 |
| | 4 | $650.00 | $21,762.00 |
| **Ref #56** | **614E23010** | **WORK ZONE CHANNELIZING LINE, CLASS I, 12", (3280 FT)** | |
| | Awd | $0.50 | $1,640.00 |
| | 2 | $0.60 | $1,968.00 |
| | 3 | $0.50 | $1,640.00 |
| | 4 | $0.50 | $1,640.00 |
| **Ref #57** | **614E23690** | **WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (3280 FT)** | |
| | Awd | $0.50 | $1,640.00 |
| | 2 | $0.60 | $1,968.00 |
| | 3 | $0.50 | $1,640.00 |
| | 4 | $0.50 | $1,640.00 |
| **Ref #58** | **614E26000** | **WORK ZONE STOP LINE, CLASS I, (60 FT)** | |
| | Awd | $3.50 | $210.00 |
| | 2 | $2.00 | $120.00 |
| | 3 | $3.50 | $210.00 |
| | 4 | $3.50 | $210.00 |
| **Ref #59** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (60 FT)** | |
| | Awd | $3.50 | $210.00 |
| | 2 | $2.00 | $120.00 |
| | 3 | $3.50 | $210.00 |
| | 4 | $3.50 | $210.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$94,660.00** |
| **2** | **$77,044.00** |
| **3** | **$94,360.00** |
| **4** | **$89,860.00** |

| | | | |
|---|---|---|---|
| **Ref #60** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #61** | **202E98200** | **REMOVAL MISC.: CHANNEL CLEANOUT, (165 FT)** | |
| | Awd | $50.00 | $8,250.00 |
| | 2 | $50.00 | $8,250.00 |
| | 3 | $50.00 | $8,250.00 |
| | 4 | $50.00 | $8,250.00 |
| **Ref #62** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (5 SY)** | |
| | Awd | $50.00 | $250.00 |
| | 2 | $50.00 | $250.00 |
| | 3 | $50.00 | $250.00 |
| | 4 | $50.00 | $250.00 |

**Section 6 - STRUCTURE REPAIR (TRU-422-0647) - Totals**

| | |
|---|---|
| **Awd** | **$11,500.00** |
| **2** | **$11,500.00** |
| **3** | **$11,500.00** |
| **4** | **$11,500.00** |

| | | | |
|---|---|---|---|
| **Ref #63** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #64** | **202E98200** | **REMOVAL MISC.: CHANNEL CLEANOUT, (140 FT)** | |
| | Awd | $50.00 | $7,000.00 |
| | 2 | $50.00 | $7,000.00 |
| | 3 | $50.00 | $7,000.00 |
| | 4 | $50.00 | $7,000.00 |
| **Ref #65** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (15 SY)** | |
| | Awd | $50.00 | $750.00 |
| | 2 | $50.00 | $750.00 |
| | 3 | $50.00 | $750.00 |
| | 4 | $50.00 | $750.00 |
| **Ref #66** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (10 SF)** | |
| | Awd | $200.00 | $2,000.00 |
| | 2 | $200.00 | $2,000.00 |
| | 3 | $200.00 | $2,000.00 |
| | 4 | $200.00 | $2,000.00 |
| **Ref #67** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLANQUICK SETT, (100 SF)** | |
| | Awd | $150.00 | $15,000.00 |
| | 2 | $150.00 | $15,000.00 |
| | 3 | $150.00 | $15,000.00 |
| | 4 | $150.00 | $15,000.00 |

**Section 7 - STRUCTURE REPAIR (TRU-422-0759) - Totals**

| | |
|---|---|
| **Awd** | **$27,750.00** |
| **2** | **$27,750.00** |
| **3** | **$27,750.00** |
| **4** | **$27,750.00** |

| | | | |
|---|---|---|---|
| **Ref #68** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #69** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1602 SY)** | |
| | Awd | $10.00 | $16,020.00 |
| | 2 | $10.00 | $16,020.00 |
| | 3 | $10.00 | $16,020.00 |
| | 4 | $10.00 | $16,020.00 |

| | | | |
|---|---|---|---|
| **Ref #70** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (1131 FT)** | |
| | Awd | $5.00 | $5,655.00 |
| | 2 | $5.00 | $5,655.00 |
| | 3 | $5.00 | $5,655.00 |
| | 4 | $5.00 | $5,655.00 |
| **Ref #71** | **516E01300** | **ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (165 FT)** | |
| | Awd | $150.00 | $24,750.00 |
| | 2 | $150.00 | $24,750.00 |
| | 3 | $150.00 | $24,750.00 |
| | 4 | $150.00 | $24,750.00 |
| **Ref #72** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (8 SY)** | |
| | Awd | $750.00 | $6,000.00 |
| | 2 | $750.00 | $6,000.00 |
| | 3 | $750.00 | $6,000.00 |
| | 4 | $750.00 | $6,000.00 |

**Section 8 - STRUCTURE REPAIR (TRU-5-0658L) - Totals**

| | |
|---|---|
| **Awd** | **$55,425.00** |
| **2** | **$55,425.00** |
| **3** | **$55,425.00** |
| **4** | **$55,425.00** |

| | | | |
|---|---|---|---|
| **Ref #73** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #74** | **203E20000** | **EMBANKMENT, (50 CY)** | |
| | Awd | $150.00 | $7,500.00 |
| | 2 | $150.00 | $7,500.00 |
| | 3 | $150.00 | $7,500.00 |
| | 4 | $150.00 | $7,500.00 |
| **Ref #75** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1654 SY)** | |
| | Awd | $10.00 | $16,540.00 |
| | 2 | $10.00 | $16,540.00 |
| | 3 | $10.00 | $16,540.00 |
| | 4 | $10.00 | $16,540.00 |
| **Ref #76** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (1131 FT)** | |
| | Awd | $5.00 | $5,655.00 |
| | 2 | $5.00 | $5,655.00 |
| | 3 | $5.00 | $5,655.00 |
| | 4 | $5.00 | $5,655.00 |
| **Ref #77** | **516E01300** | **ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (189 FT)** | |
| | Awd | $150.00 | $28,350.00 |
| | 2 | $150.00 | $28,350.00 |
| | 3 | $150.00 | $28,350.00 |
| | 4 | $150.00 | $28,350.00 |
| **Ref #78** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (15 SY)** | |
| | Awd | $750.00 | $11,250.00 |
| | 2 | $750.00 | $11,250.00 |
| | 3 | $750.00 | $11,250.00 |
| | 4 | $750.00 | $11,250.00 |

| | | | |
|---|---|---|---|
| **Ref #79** | **601E27000** | **DUMPED ROCK FILL, TYPE C, (70 CY)** | |
| | Awd | $250.00 | $17,500.00 |
| | 2 | $250.00 | $17,500.00 |
| | 3 | $250.00 | $17,500.00 |
| | 4 | $250.00 | $17,500.00 |

**Section 9 - STRUCTURE REPAIR (TRU-5-0658R) - Totals**

| | |
|---|---|
| **Awd** | **$89,795.00** |
| **2** | **$89,795.00** |
| **3** | **$89,795.00** |
| **4** | **$89,795.00** |

| | | | |
|---|---|---|---|
| **Ref #80** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #81** | **202E23500** | **WEARING COURSE REMOVED, (31 SY)** | |
| | Awd | $90.00 | $2,790.00 |
| | 2 | $5.00 | $155.00 |
| | 3 | $50.00 | $1,550.00 |
| | 4 | $25.00 | $775.00 |
| **Ref #82** | **407E13900** | **TACK COAT, 702.13, (6 GAL)** | |
| | Awd | $5.00 | $30.00 |
| | 2 | $50.00 | $300.00 |
| | 3 | $20.00 | $120.00 |
| | 4 | $2.75 | $16.50 |
| **Ref #83** | **441E70100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (2 CY)** | |
| | Awd | $1,550.00 | $3,100.00 |
| | 2 | $315.00 | $630.00 |
| | 3 | $2,500.00 | $5,000.00 |
| | 4 | $515.00 | $1,030.00 |
| **Ref #84** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (8 SY)** | |
| | Awd | $750.00 | $6,000.00 |
| | 2 | $750.00 | $6,000.00 |
| | 3 | $750.00 | $6,000.00 |
| | 4 | $750.00 | $6,000.00 |

**Section 10 - STRUCTURE REPAIR (TRU-5-0688) - Totals**

| | |
|---|---|
| **Awd** | **$14,920.00** |
| **2** | **$10,085.00** |
| **3** | **$15,670.00** |
| **4** | **$10,821.50** |

| | | | |
|---|---|---|---|
| **Ref #85** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |

| | | | |
|---|---|---|---|
| **Ref #86** | **516E45305** | **REFURBISH BEARING DEVICE, AS PER PLAN, (10 EACH)** | |
| | Awd | $2,100.00 | $21,000.00 |
| | 2 | $2,100.00 | $21,000.00 |
| | 3 | $2,100.00 | $21,000.00 |
| | 4 | $2,100.00 | $21,000.00 |
| **Ref #87** | **516E47001** | **JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $8,500.00 | $8,500.00 |
| | 3 | $8,500.00 | $8,500.00 |
| | 4 | $8,500.00 | $8,500.00 |
| **Ref #88** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (7 SY)** | |
| | Awd | $750.00 | $5,250.00 |
| | 2 | $750.00 | $5,250.00 |
| | 3 | $750.00 | $5,250.00 |
| | 4 | $750.00 | $5,250.00 |

**Section 11 - STRUCTURE REPAIR (TRU-5-0765L) - Totals**

| | |
|---|---|
| **Awd** | **$37,750.00** |
| **2** | **$37,750.00** |
| **3** | **$37,750.00** |
| **4** | **$37,750.00** |

| | | | |
|---|---|---|---|
| **Ref #89** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #90** | **516E45305** | **REFURBISH BEARING DEVICE, AS PER PLAN, (10 EACH)** | |
| | Awd | $2,100.00 | $21,000.00 |
| | 2 | $2,100.00 | $21,000.00 |
| | 3 | $2,100.00 | $21,000.00 |
| | 4 | $2,100.00 | $21,000.00 |
| **Ref #91** | **516E47001** | **JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $8,500.00 | $8,500.00 |
| | 3 | $8,500.00 | $8,500.00 |
| | 4 | $8,500.00 | $8,500.00 |
| **Ref #92** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (7 SY)** | |
| | Awd | $750.00 | $5,250.00 |
| | 2 | $750.00 | $5,250.00 |
| | 3 | $750.00 | $5,250.00 |
| | 4 | $750.00 | $5,250.00 |

**Section 12 - STRUCTURE REPAIR (TRU-5-0765R) - Totals**

| | |
|---|---|
| **Awd** | **$37,750.00** |
| **2** | **$37,750.00** |
| **3** | **$37,750.00** |
| **4** | **$37,750.00** |

| | | | |
|---|---|---|---|
| **Ref #93** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #94** | **202E23500** | **WEARING COURSE REMOVED, (28 SY)** | |
| | Awd | $90.00 | $2,520.00 |
| | 2 | $5.00 | $140.00 |
| | 3 | $50.00 | $1,400.00 |
| | 4 | $25.00 | $700.00 |
| **Ref #95** | **407E13900** | **TACK COAT, 702.13, (5 GAL)** | |
| | Awd | $5.00 | $25.00 |
| | 2 | $50.00 | $250.00 |
| | 3 | $20.00 | $100.00 |
| | 4 | $2.75 | $13.75 |
| **Ref #96** | **441E70100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (2 CY)** | |
| | Awd | $1,550.00 | $3,100.00 |
| | 2 | $315.00 | $630.00 |
| | 3 | $2,500.00 | $5,000.00 |
| | 4 | $515.00 | $1,030.00 |
| **Ref #97** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (5 SY)** | |
| | Awd | $1,000.00 | $5,000.00 |
| | 2 | $1,000.00 | $5,000.00 |
| | 3 | $1,000.00 | $5,000.00 |
| | 4 | $1,000.00 | $5,000.00 |

**Section 13 - STRUCTURE REPAIR (TRU-5-0779) - Totals**

| | |
|---|---|
| **Awd** | **$13,645.00** |
| **2** | **$9,020.00** |
| **3** | **$14,500.00** |
| **4** | **$9,743.75** |

| | | | |
|---|---|---|---|
| **Ref #98** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #99** | **202E98200** | **REMOVAL MISC.: CHANNEL CLEANOUT, (60 FT)** | |
| | Awd | $50.00 | $3,000.00 |
| | 2 | $50.00 | $3,000.00 |
| | 3 | $50.00 | $3,000.00 |
| | 4 | $50.00 | $3,000.00 |
| **Ref #100** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (134 SY)** | |
| | Awd | $25.00 | $3,350.00 |
| | 2 | $25.00 | $3,350.00 |
| | 3 | $25.00 | $3,350.00 |
| | 4 | $25.00 | $3,350.00 |
| **Ref #101** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (369 FT)** | |
| | Awd | $5.00 | $1,845.00 |
| | 2 | $5.00 | $1,845.00 |
| | 3 | $5.00 | $1,845.00 |
| | 4 | $5.00 | $1,845.00 |

| | | | |
|---|---|---|---|
| **Ref #102** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (3 SY)** | |
| | Awd | $750.00 | $2,250.00 |
| | 2 | $750.00 | $2,250.00 |
| | 3 | $750.00 | $2,250.00 |
| | 4 | $750.00 | $2,250.00 |

**Section 14 - STRUCTURE REPAIR (TRU-5-0813L) - Totals**

| | |
|---|---|
| **Awd** | **$13,445.00** |
| **2** | **$13,445.00** |
| **3** | **$13,445.00** |
| **4** | **$13,445.00** |

| | | | |
|---|---|---|---|
| **Ref #103** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #104** | **202E98200** | **REMOVAL MISC.: CHANNEL CLEANOUT, (60 FT)** | |
| | Awd | $50.00 | $3,000.00 |
| | 2 | $50.00 | $3,000.00 |
| | 3 | $50.00 | $3,000.00 |
| | 4 | $50.00 | $3,000.00 |
| **Ref #105** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (134 SY)** | |
| | Awd | $25.00 | $3,350.00 |
| | 2 | $25.00 | $3,350.00 |
| | 3 | $25.00 | $3,350.00 |
| | 4 | $25.00 | $3,350.00 |
| **Ref #106** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (369 FT)** | |
| | Awd | $5.00 | $1,845.00 |
| | 2 | $5.00 | $1,845.00 |
| | 3 | $5.00 | $1,845.00 |
| | 4 | $5.00 | $1,845.00 |
| **Ref #107** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (3 SY)** | |
| | Awd | $750.00 | $2,250.00 |
| | 2 | $750.00 | $2,250.00 |
| | 3 | $750.00 | $2,250.00 |
| | 4 | $750.00 | $2,250.00 |

**Section 15 - STRUCTURE REPAIR (TRU-5-0813R) - Totals**

| | |
|---|---|
| **Awd** | **$13,445.00** |
| **2** | **$13,445.00** |
| **3** | **$13,445.00** |
| **4** | **$13,445.00** |

| | | | |
|---|---|---|---|
| **Ref #108** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $25,000.00 | $25,000.00 |
| | 3 | $35,023.50 | $35,023.50 |
| | 4 | $44,429.50 | $44,429.50 |

| | | | |
|---|---|---|---|
| **Ref #109** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $203,761.03 | $203,761.03 |
| | 2 | $454,750.00 | $454,750.00 |
| | 3 | $376,425.00 | $376,425.00 |
| | 4 | $367,000.00 | $367,000.00 |
| **Ref #110** | **619E16010** | **FIELD OFFICE, TYPE B, (6 MNTH)** | |
| | Awd | $2,500.00 | $15,000.00 |
| | 2 | $2,500.00 | $15,000.00 |
| | 3 | $2,500.00 | $15,000.00 |
| | 4 | $2,500.00 | $15,000.00 |
| **Ref #111** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $20,000.00 | $20,000.00 |
| | 4 | $5,000.00 | $5,000.00 |
| **Ref #112** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $130,000.00 | $130,000.00 |
| | 2 | $200,000.00 | $200,000.00 |
| | 3 | $500,000.00 | $500,000.00 |
| | 4 | $362,180.50 | $362,180.50 |

**Section 16 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$363,761.03** |
| **2** | **$704,750.00** |
| **3** | **$946,448.50** |
| **4** | **$793,610.00** |