Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240152
PID 112852
UNI-US 33-08.72
Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 2/22/2024
Completion Date: 10/31/2024

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $4,374,992.60

Engineer's Estimate: $4,943,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $4,374,992.60

Bidder 2
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $4,610,088.00

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $6,485,698.75

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, , (1297 SY)**	
	Awd	$194.00	$251,618.00
	2	$169.00	$219,193.00
	3	$169.00	$219,193.00
Ref #3	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (11575 SY)**	
	Awd	$229.00	$2,650,675.00
	2	$275.00	$3,183,125.00
	3	$379.00	$4,386,925.00

Section 2 - PAVEMENT - Totals

Awd	**$2,902,293.00**
2	**$3,402,318.00**
3	**$4,606,118.00**

Ref #4	**621E00100**	**RPM, (127 EACH)**	
	Awd	$83.00	$10,541.00
	2	$250.00	$31,750.00
	3	$68.50	$8,699.50
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (127 EACH)**	
	Awd	$14.00	$1,778.00
	2	$1.00	$127.00
	3	$12.75	$1,619.25
Ref #6	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (4 EACH)**	
	Awd	$2,510.00	$10,040.00
	2	$2,500.00	$10,000.00
	3	$1,800.00	$7,200.00
Ref #7	**632E27200**	**LOOP DETECTOR TIE IN, (4 EACH)**	
	Awd	$107.00	$428.00
	2	$2,500.00	$10,000.00
	3	$150.00	$600.00
Ref #8	**642E00104**	**EDGE LINE, 6", TYPE 1, (28.36 MILE)**	
	Awd	$936.00	$26,544.96
	2	$900.00	$25,524.00
	3	$875.00	$24,815.00
Ref #9	**642E00204**	**LANE LINE, 6", TYPE 1, (7.9 MILE)**	
	Awd	$756.00	$5,972.40
	2	$700.00	$5,530.00
	3	$707.00	$5,585.30

Ref #10	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (1206 FT)**	
	Awd	$1.00	$1,206.00
	2	$3.00	$3,618.00
	3	$0.95	$1,145.70
Ref #11	**642E00500**	**STOP LINE, TYPE 1, (13 FT)**	
	Awd	$10.70	$139.10
	2	$5.00	$65.00
	3	$10.00	$130.00
Ref #12	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (18 FT)**	
	Awd	$8.60	$154.80
	2	$3.50	$63.00
	3	$8.00	$144.00
Ref #13	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (6 FT)**	
	Awd	$16.00	$96.00
	2	$5.00	$30.00
	3	$15.00	$90.00
Ref #14	**642E00720**	**CHEVRON MARKING, TYPE 1, (115 FT)**	
	Awd	$8.60	$989.00
	2	$5.00	$575.00
	3	$8.00	$920.00
Ref #15	**642E01300**	**LANE ARROW, TYPE 1, (1 EACH)**	
	Awd	$118.00	$118.00
	2	$125.00	$125.00
	3	$110.00	$110.00
Ref #16	**642E01510**	**DOTTED LINE, 6", TYPE 1, (808 FT)**	
	Awd	$1.05	$848.40
	2	$3.00	$2,424.00
	3	$1.00	$808.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$58,855.66**
2	**$89,831.00**
3	**$51,866.75**

Ref #17	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (800 HOUR)**	
	Awd	$96.00	$76,800.00
	2	$100.00	$80,000.00
	3	$85.00	$68,000.00
Ref #18	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$121,000.00	$121,000.00
	2	$113,500.00	$113,500.00
	3	$120,000.00	$120,000.00
Ref #19	**614E12460**	**WORK ZONE MARKING SIGN, (36 EACH)**	
	Awd	$374.00	$13,464.00
	2	$350.00	$12,600.00
	3	$350.00	$12,600.00
Ref #20	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$800.00	$19,200.00
	2	$1,235.00	$29,640.00
	3	$750.00	$18,000.00

Ref #21	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.78 MILE)**	
	Awd	$1,603.00	$1,250.34
	2	$1,500.00	$1,170.00
	3	$1,500.00	$1,170.00
Ref #22	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1206 FT)**	
	Awd	$1.60	$1,929.60
	2	$1.50	$1,809.00
	3	$1.50	$1,809.00
Ref #23	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (48 SNMT)**	
	Awd	$802.00	$38,496.00
	2	$750.00	$36,000.00
	3	$750.00	$36,000.00
Ref #24	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (24 SNMT)**	
	Awd	$802.00	$19,248.00
	2	$750.00	$18,000.00
	3	$750.00	$18,000.00
Ref #25	**896E00020**	**PORTABLE CHANGEABLE MESSAGE SIGN, (12 SNMT)**	
	Awd	$1,980.00	$23,760.00
	2	$1,850.00	$22,200.00
	3	$1,850.00	$22,200.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$315,147.94**
2	**$314,919.00**
3	**$297,779.00**

Ref #26	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (10 CY)**	
	Awd	$5,000.00	$50,000.00
	2	$2,750.00	$27,500.00
	3	$7,750.00	$77,500.00
Ref #27	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$5.17	$517.00
	2	$18.00	$1,800.00
	3	$4.00	$400.00
Ref #28	**511E52110**	**CLASS QC MS CONCRETE, (10 CY)**	
	Awd	$2,500.00	$25,000.00
	2	$1,240.00	$12,400.00
	3	$5,750.00	$57,500.00
Ref #29	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (50 SY)**	
	Awd	$37.50	$1,875.00
	2	$145.00	$7,250.00
	3	$35.00	$1,750.00
Ref #30	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (104 SF)**	
	Awd	$198.00	$20,592.00
	2	$45.00	$4,680.00
	3	$185.00	$19,240.00

Section 5 - STRUCTURE REPAIR (UNI-33-1218L) - Totals

Awd	**$97,984.00**
2	**$53,630.00**
3	**$156,390.00**

Ref #31	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (8 SY)**	
	Awd	$37.50	$300.00
	2	$145.00	$1,160.00
	3	$35.00	$280.00
Ref #32	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (69 SF)**	
	Awd	$198.00	$13,662.00
	2	$45.00	$3,105.00
	3	$185.00	$12,765.00

Section 6 - STRUCTURE REPAIR (UNI-33-1218R) - Totals

Awd	**$13,962.00**
2	**$4,265.00**
3	**$13,045.00**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,100.00	$24,100.00
	2	$45,000.00	$45,000.00
	3	$40,000.00	$40,000.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$402,000.00	$402,000.00
	2	$192,000.00	$192,000.00
	3	$474,500.00	$474,500.00
Ref #35	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$39,650.00	$39,650.00
	2	$5,000.00	$5,000.00
	3	$15,000.00	$15,000.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$82,125.00	$82,125.00
	3	$410,000.00	$410,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$565,750.00**
2	**$324,125.00**
3	**$939,500.00**

Ref #37	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (15000 DLR)**	
	Awd	$28.00	$420,000.00
	2	$28.00	$420,000.00
	3	$28.00	$420,000.00

Section 8 - PART B - Totals

Awd	**$420,000.00**
2	**$420,000.00**
3	**$420,000.00**