# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240154
PID 108032
D03-RPM FY2024
Non-Federal
Type: RAISED PAVEMENT MARKERS
Letting Date: 2/22/2024
Completion Date: 10/31/2024

Contract Awarded To: W L MARKERS INC
Award Amount: $228,515.75

Engineer's Estimate: $263,000.00

**Bidder 1**
W L MARKERS INC
2834 FISHER RD
Franklin
COLUMBUS, OH 43204
**Bid $228,515.75**

**Bidder 2**
A & A SAFETY INC
1126 FERRIS RD
Clermont
AMELIA, OH 45102
**Bid $236,021.17**

| | | | |
|---|---|---|---|
| **Ref #1** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |

**Section 1 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **621E00100** | **RPM, (645 EACH)** | |
| | Awd | $10.00 | $6,450.00 |
| | 2 | $76.80 | $49,536.00 |
| **Ref #3** | **621E00300** | **RPM REFLECTOR, (33455 EACH)** | |
| | Awd | $4.65 | $155,565.75 |
| | 2 | $4.00 | $133,820.00 |

**Section 2 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$162,015.75** |
| **2** | **$183,356.00** |

| | | | |
|---|---|---|---|
| **Ref #4** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $1,665.17 | $1,665.17 |
| **Ref #5** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $45,000.00 | $45,000.00 |
| | 2 | $40,000.00 | $40,000.00 |
| **Ref #6** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $18,000.00 | $18,000.00 |
| | 2 | $10,000.00 | $10,000.00 |

**Section 3 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$65,500.00** |
| **2** | **$51,665.17** |