Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240136
PID 86067
FRA-IR 270-36.94
Federal
Type: BRIDGE REPAIR
Letting Date: 3/1/2024
Completion Date: 9/1/2025

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $15,898,833.95

Engineer's Estimate: $12,420,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $15,898,833.95

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $16,071,748.04

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (5924 SY)**	
	Awd	$25.00	$148,100.00
	2	$15.00	$88,860.00
Ref #3	**202E30600**	**CONCRETE MEDIAN REMOVED, (2439 SY)**	
	Awd	$15.00	$36,585.00
	2	$32.00	$78,048.00
Ref #4	**202E32000**	**CURB REMOVED, (2293 FT)**	
	Awd	$4.00	$9,172.00
	2	$12.00	$27,516.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (646 FT)**	
	Awd	$3.00	$1,938.00
	2	$2.00	$1,292.00
Ref #6	**203E10000**	**EXCAVATION, (2004 CY)**	
	Awd	$40.00	$80,160.00
	2	$29.00	$58,116.00
Ref #7	**203E20000**	**EMBANKMENT, (356 CY)**	
	Awd	$45.00	$16,020.00
	2	$34.00	$12,104.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (8691 SY)**	
	Awd	$4.00	$34,764.00
	2	$4.00	$34,764.00
Ref #9	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$250.00	$1,000.00
	2	$130.00	$520.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (413 FT)**	
	Awd	$25.00	$10,325.00
	2	$24.00	$9,912.00
Ref #11	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$2,360.00	$4,720.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,625.00	$2,625.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,340.00	$2,680.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$2,460.00	$4,920.00
Ref #15	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$620.00	$1,240.00
Ref #16	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$30,400.00	$30,400.00

Section 1 - ROADWAY - Totals

Awd	**$369,964.00**
2	**$382,717.00**

Ref #17	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (105.1 SY)**	
	Awd	$56.00	$5,885.60
	2	$118.00	$12,401.80
Ref #18	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (3.12 CY)**	
	Awd	$700.00	$2,184.00
	2	$250.00	$780.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00
Ref #20	**659E00300**	**TOPSOIL, (598 CY)**	
	Awd	$50.00	$29,900.00
	2	$42.00	$25,116.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (4695 SY)**	
	Awd	$2.00	$9,390.00
	2	$1.75	$8,216.25
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (235 SY)**	
	Awd	$1.00	$235.00
	2	$1.00	$235.00
Ref #23	**659E15000**	**INTER-SEEDING, (235 SY)**	
	Awd	$1.00	$235.00
	2	$0.01	$2.35
Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.65 TON)**	
	Awd	$1,600.00	$1,040.00
	2	$1,500.00	$975.00
Ref #25	**659E31000**	**LIME, (0.97 ACRE)**	
	Awd	$200.00	$194.00
	2	$200.00	$194.00
Ref #26	**659E35000**	**WATER, (26 MGAL)**	
	Awd	$1.00	$26.00
	2	$1.00	$26.00
Ref #27	**659E40000**	**MOWING, (11 MSF)**	
	Awd	$1.00	$11.00
	2	$1.00	$11.00
Ref #28	**670E00500**	**SLOPE EROSION PROTECTION, (688 SY)**	
	Awd	$3.00	$2,064.00
	2	$2.35	$1,616.80
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,500.00	$3,500.00
Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$10,000.00	$10,000.00

Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,000.00	$15,000.00
Ref #32	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$107,664.60**
2	**$94,074.20**

Ref #33	**602E20000**	**CONCRETE MASONRY, (0.5 CY)**	
	Awd	$4,000.00	$2,000.00
	2	$3,300.00	$1,650.00
Ref #34	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, 707.31, (2157 FT)**	
	Awd	$18.00	$38,826.00
	2	$20.00	$43,140.00
Ref #35	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (25 FT)**	
	Awd	$23.00	$575.00
	2	$29.00	$725.00
Ref #36	**605E14000**	**6" BASE PIPE UNDERDRAINS, 707.31, (1163 FT)**	
	Awd	$20.00	$23,260.00
	2	$18.00	$20,934.00
Ref #37	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (50 FT)**	
	Awd	$28.00	$1,400.00
	2	$26.00	$1,300.00
Ref #38	**611E06100**	**15" CONDUIT, TYPE C, (14 FT)**	
	Awd	$230.00	$3,220.00
	2	$190.00	$2,660.00
Ref #39	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C, 707.21, OR 707, (144 FT)**	
	Awd	$110.00	$15,840.00
	2	$165.00	$23,760.00
Ref #40	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$5,500.00	$11,000.00
Ref #41	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$350.00	$1,400.00

Section 3 - DRAINAGE - Totals

Awd	**$97,121.00**
2	**$106,569.00**

Ref #42	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (50659 SY)**	
	Awd	$5.00	$253,295.00
	2	$5.00	$253,295.00
Ref #43	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1743 CY)**	
	Awd	$270.00	$470,610.00
	2	$270.00	$470,610.00

Ref #44	**304E20000**	**AGGREGATE BASE, (1264 CY)**	
	Awd	$90.00	$113,760.00
	2	$115.00	$145,360.00
Ref #45	**305E13010**	**9" CONCRETE BASE, CLASS QC 1P, (209 SY)**	
	Awd	$150.00	$31,350.00
	2	$130.00	$27,170.00
Ref #46	**407E20000**	**NON-TRACKING TACK COAT, (5367 GAL)**	
	Awd	$3.50	$18,784.50
	2	$3.50	$18,784.50
Ref #47	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2376 CY)**	
	Awd	$300.00	$712,800.00
	2	$300.00	$712,800.00
Ref #48	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (336 CY)**	
	Awd	$280.00	$94,080.00
	2	$280.00	$94,080.00
Ref #49	**609E24000**	**CURB, TYPE 4-A, (206 FT)**	
	Awd	$50.00	$10,300.00
	2	$65.00	$13,390.00
Ref #50	**609E26000**	**CURB, TYPE 6, (375 FT)**	
	Awd	$56.00	$21,000.00
	2	$60.00	$22,500.00
Ref #51	**609E72000**	**CONCRETE MEDIAN, (350 SY)**	
	Awd	$90.00	$31,500.00
	2	$110.00	$38,500.00

Section 4 - PAVEMENT - Totals

Awd	**$1,757,479.50**
2	**$1,796,489.50**

Ref #52	**202E62000**	**JUNCTION BOX REMOVED, (3 EACH)**	
	Awd	$213.00	$639.00
	2	$150.00	$450.00
Ref #53	**625E00450**	**CONNECTION, FUSED PULL APART, (32 EACH)**	
	Awd	$130.00	$4,160.00
	2	$125.00	$4,000.00
Ref #54	**625E00460**	**CONNECTION, UNFUSED PULL APART, (16 EACH)**	
	Awd	$130.00	$2,080.00
	2	$130.00	$2,080.00
Ref #55	**625E00470**	**CONNECTION, UNFUSED BOLTED, (24 EACH)**	
	Awd	$95.00	$2,280.00
	2	$95.00	$2,280.00
Ref #56	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (15 EACH)**	
	Awd	$130.00	$1,950.00
	2	$130.00	$1,950.00
Ref #57	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN, 18', SMOOTH ST, (8 EACH)**	
	Awd	$4,900.00	$39,200.00
	2	$4,700.00	$37,600.00

Ref #58	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (8 EACH)**	
	Awd	$550.00	$4,400.00
	2	$525.00	$4,200.00
Ref #59	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (3216 FT)**	
	Awd	$4.00	$12,864.00
	2	$3.00	$9,648.00
Ref #60	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (3162 FT)**	
	Awd	$3.00	$9,486.00
	2	$2.00	$6,324.00
Ref #61	**625E23308**	**DISTRIBUTION CABLE, MISC.: NO. 12 AWG 600 VOLT CAB, (1398 FT)**	
	Awd	$2.00	$2,796.00
	2	$1.75	$2,446.50
Ref #62	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1440 FT)**	
	Awd	$2.50	$3,600.00
	2	$1.75	$2,520.00
Ref #63	**625E25400**	**CONDUIT, 2", 725.04, (945 FT)**	
	Awd	$30.00	$28,350.00
	2	$30.00	$28,350.00
Ref #64	**625E25408**	**CONDUIT, 2", 725.051, (482 FT)**	
	Awd	$12.00	$5,784.00
	2	$11.00	$5,302.00
Ref #65	**625E25500**	**CONDUIT, 3", 725.04, (459 FT)**	
	Awd	$40.00	$18,360.00
	2	$40.00	$18,360.00
Ref #66	**625E25721**	**CONDUIT, AS PER PLAN, 1/2", 725.04, (386 FT)**	
	Awd	$20.00	$7,720.00
	2	$18.00	$6,948.00
Ref #67	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, 1.5' LINEAR LE, (44 EACH)**	
	Awd	$1,600.00	$70,400.00
	2	$1,470.00	$64,680.00
Ref #68	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, TEARDROP, SOLI, (16 EACH)**	
	Awd	$3,300.00	$52,800.00
	2	$3,100.00	$49,600.00
Ref #69	**625E29002**	**TRENCH, 24" DEEP, (664 FT)**	
	Awd	$12.00	$7,968.00
	2	$11.00	$7,304.00
Ref #70	**625E29920**	**STRUCTURE JUNCTION BOX, (8 EACH)**	
	Awd	$3,200.00	$25,600.00
	2	$2,725.00	$21,800.00
Ref #71	**625E29921**	**STRUCTURE JUNCTION BOX, AS PER PLAN, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$2,725.00	$21,800.00
Ref #72	**625E30700**	**PULL BOX, 725.08, 18", (7 EACH)**	
	Awd	$1,500.00	$10,500.00
	2	$1,250.00	$8,750.00
Ref #73	**625E31510**	**PULL BOX REMOVED, (3 EACH)**	
	Awd	$150.00	$450.00
	2	$150.00	$450.00

Ref #74	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
	2	$14,000.00	$14,000.00
Ref #75	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
Ref #76	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (548 FT)**	
	Awd	$2.00	$1,096.00
	2	$2.00	$1,096.00
Ref #77	**625E39520**	**PULL BOX CLEANED, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
Ref #78	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$26,000.00	$26,000.00
Ref #79	**625E75402**	**LIGHT POLE REMOVED FOR STORAGE, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$400.00	$800.00
Ref #80	**625E75504**	**LUMINAIRE REMOVED FOR STORAGE, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$75.00	$150.00
Ref #81	**625E75550**	**DISTRIBUTION CABLE REMOVED, (835 FT)**	
	Awd	$1.00	$835.00
	2	$0.80	$668.00
Ref #82	**625E75800**	**DISCONNECT CIRCUIT, (4 EACH)**	
	Awd	$320.00	$1,280.00
	2	$300.00	$1,200.00
Ref #83	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, HAMILTON RD, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$2,000.00	$2,000.00
Ref #84	**625E98000**	**LIGHTING, MISC.:, SERVICE TO DECORATIVE LIGHTING, (2 EACH)**	
	Awd	$19,000.00	$38,000.00
	2	$18,250.00	$36,500.00
Ref #85	**820E10001**	**INSTRUMENTATION ENCLOSURE, AS PER PLAN, STRUT-FRAM, (2 EACH)**	
	Awd	$6,100.00	$12,200.00
	2	$5,900.00	$11,800.00

Section 5 - LIGHTING - Totals

Awd	**$430,048.00**
2	**$404,156.50**

Ref #86	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (18 EACH)**	
	Awd	$70.00	$1,260.00
	2	$65.00	$1,170.00
Ref #87	**621E00100**	**RPM, (215 EACH)**	
	Awd	$60.00	$12,900.00
	2	$55.00	$11,825.00

Ref #88	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (215 EACH)**	
	Awd	$5.00	$1,075.00
	2	$9.00	$1,935.00
Ref #89	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$320.00	$640.00
	2	$300.00	$600.00
Ref #90	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (6 EACH)**	
	Awd	$12.00	$72.00
	2	$13.50	$81.00
Ref #91	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (92 FT)**	
	Awd	$10.00	$920.00
	2	$14.00	$1,288.00
Ref #92	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (140 FT)**	
	Awd	$19.00	$2,660.00
	2	$15.60	$2,184.00
Ref #93	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, TYPE S, (36 FT)**	
	Awd	$25.00	$900.00
	2	$18.50	$666.00
Ref #94	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (132 FT)**	
	Awd	$19.00	$2,508.00
	2	$16.00	$2,112.00
Ref #95	**630E08600**	**SIGN POST REFLECTOR, (14 EACH)**	
	Awd	$48.00	$672.00
	2	$45.00	$630.00
Ref #96	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**	
	Awd	$190.00	$380.00
	2	$240.00	$480.00
Ref #97	**630E80100**	**SIGN, FLAT SHEET, (242.25 SF)**	
	Awd	$20.00	$4,845.00
	2	$20.00	$4,845.00
Ref #98	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$6,200.00	$12,400.00
	2	$7,925.00	$15,850.00
Ref #99	**630E84600**	**GROUND MOUNTED PIPE SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$750.00	$1,500.00
Ref #100	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (21 EACH)**	
	Awd	$21.00	$441.00
	2	$10.00	$210.00
Ref #101	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$128.00	$256.00
	2	$65.00	$130.00
Ref #102	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (17 EACH)**	
	Awd	$20.00	$340.00
	2	$15.00	$255.00
Ref #103	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$675.00	$1,350.00

Ref #104	**630E89100**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND REERECTION, T, (2 EACH)**	
	Awd	$6,500.00	$13,000.00
	2	$5,950.00	$11,900.00
Ref #105	**644E00104**	**EDGE LINE, 6", (0.91 MILE)**	
	Awd	$7,500.00	$6,825.00
	2	$6,850.00	$6,233.50
Ref #106	**644E00204**	**LANE LINE, 6", (0.41 MILE)**	
	Awd	$3,150.00	$1,291.50
	2	$3,150.00	$1,291.50
Ref #107	**644E00300**	**CENTER LINE, (0.24 MILE)**	
	Awd	$9,000.00	$2,160.00
	2	$8,890.00	$2,133.60
Ref #108	**644E00404**	**CHANNELIZING LINE, 12", (649 FT)**	
	Awd	$2.55	$1,654.95
	2	$2.55	$1,654.95
Ref #109	**644E00500**	**STOP LINE, (201 FT)**	
	Awd	$8.50	$1,708.50
	2	$8.50	$1,708.50
Ref #110	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (357 FT)**	
	Awd	$9.00	$3,213.00
	2	$8.80	$3,141.60
Ref #111	**644E00720**	**CHEVRON MARKING, (196 FT)**	
	Awd	$3.00	$588.00
	2	$2.50	$490.00
Ref #112	**644E01510**	**DOTTED LINE, 6", (800 FT)**	
	Awd	$2.00	$1,600.00
	2	$2.00	$1,600.00
Ref #113	**646E10010**	**EDGE LINE, 6", (0.11 MILE)**	
	Awd	$15,600.00	$1,716.00
	2	$15,600.00	$1,716.00
Ref #114	**646E10110**	**LANE LINE, 6", (0.11 MILE)**	
	Awd	$9,500.00	$1,045.00
	2	$9,500.00	$1,045.00
Ref #115	**646E10200**	**CENTER LINE, (0.16 MILE)**	
	Awd	$21,000.00	$3,360.00
	2	$20,640.00	$3,302.40
Ref #116	**646E10310**	**CHANNELIZING LINE, 12", (610 FT)**	
	Awd	$3.00	$1,830.00
	2	$3.00	$1,830.00
Ref #117	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.26 MILE)**	
	Awd	$14,680.00	$3,816.80
	2	$14,680.00	$3,816.80
Ref #118	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.37 MILE)**	
	Awd	$9,300.00	$3,441.00
	2	$9,250.00	$3,422.50
Ref #119	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (287 FT)**	
	Awd	$4.00	$1,148.00
	2	$4.00	$1,148.00

Ref #120	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (2.31 MILE)**	
	Awd	$7,400.00	$17,094.00
	2	$7,350.00	$16,978.50
Ref #121	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (2.87 MILE)**	
	Awd	$3,700.00	$10,619.00
	2	$3,698.00	$10,613.26
Ref #122	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (1782 FT)**	
	Awd	$3.50	$6,237.00
	2	$3.35	$5,969.70
Ref #123	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (1323 FT)**	
	Awd	$2.00	$2,646.00
	2	$2.00	$2,646.00
Ref #300	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (5.18 MILE)**	
	Awd	$2,650.00	$13,727.00
	2	$2,625.00	$13,597.50
Ref #301	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1323 FT)**	
	Awd	$1.25	$1,653.75
	2	$1.25	$1,653.75
Ref #302	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (1782 FT)**	
	Awd	$2.00	$3,564.00
	2	$1.75	$3,118.50
Ref #303	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.63 MILE)**	
	Awd	$5,300.00	$3,339.00
	2	$5,215.00	$3,285.45
Ref #304	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (287 FT)**	
	Awd	$3.00	$861.00
	2	$3.00	$861.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$152,807.50**
2	**$152,269.01**

Ref #125	**625E25402**	**CONDUIT, 2", 725.05, (42 FT)**	
	Awd	$12.00	$504.00
	2	$11.00	$462.00
Ref #126	**625E25500**	**CONDUIT, 3", 725.04, (70 FT)**	
	Awd	$40.00	$2,800.00
	2	$40.00	$2,800.00
Ref #127	**625E25502**	**CONDUIT, 3", 725.05, (6 FT)**	
	Awd	$25.00	$150.00
	2	$21.00	$126.00
Ref #128	**625E29000**	**TRENCH, (690 FT)**	
	Awd	$12.00	$8,280.00
	2	$11.00	$7,590.00
Ref #129	**625E30510**	**PULL BOX, 725.06, SIZE 4, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00

Ref #130	**625E31510**	**PULL BOX REMOVED, (7 EACH)**	
	Awd	$160.00	$1,120.00
	2	$150.00	$1,050.00
Ref #131	**625E31600**	**PULL BOX, MISC.:725.08, 32", (6 EACH)**	
	Awd	$2,800.00	$16,800.00
	2	$2,550.00	$15,300.00
Ref #132	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$300.00	$900.00
Ref #133	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (690 FT)**	
	Awd	$2.00	$1,380.00
	2	$2.00	$1,380.00
Ref #134	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (457 FT)**	
	Awd	$3.00	$1,371.00
	2	$2.75	$1,256.75
Ref #136	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$11,000.00	$22,000.00
	2	$12,000.00	$24,000.00
Ref #139	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM, VIDEO DETECTION SYS, (2 EACH)**	
	Awd	$2,700.00	$5,400.00
	2	$2,500.00	$5,000.00
Ref #140	**632E90200**	**REUSE OF VEHICULAR SIGNAL HEAD, (4 EACH)**	
	Awd	$450.00	$1,800.00
	2	$450.00	$1,800.00
Ref #141	**632E90206**	**REUSE OF SIGNAL SUPPORT, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$4,800.00	$9,600.00
Ref #142	**632E90212**	**REUSE OF CONTROLLER, (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$7,275.00	$7,275.00
Ref #143	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,800.00	$1,800.00
Ref #305	**625E25606**	**CONDUIT, 4", 725.052, EPEC 80 HDPE, (928 FT)**	
	Awd	$20.00	$18,560.00
	2	$17.00	$15,776.00
Ref #306	**804E15040**	**FIBER OPTIC CABLE, 144 FIBER, (1678 FT)**	
	Awd	$22.00	$36,916.00
	2	$22.00	$36,916.00
Ref #307	**632E43300**	**SIGNAL CABLE, MISC.: VIDEO DETECTION CABLE, (432 FT)**	
	Awd	$3.00	$1,296.00
	2	$2.75	$1,188.00
Ref #308	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$2,400.00	$2,400.00
	2	$2,400.00	$2,400.00
Ref #309	**804E35000**	**FUSION SPLICE, (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$6,500.00	$6,500.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$148,677.00**
2	**$144,319.75**

Ref #144	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$110.00	$55,000.00
	2	$85.00	$42,500.00
Ref #145	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,320.00	$9,280.00
Ref #146	**614E12410**	**SPEED ZONE AHEAD SYMBOL SIGN, (4 EACH)**	
	Awd	$600.00	$2,400.00
	2	$550.00	$2,200.00
Ref #147	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
Ref #148	**614E12470**	**WORK ZONE SPEED LIMIT SIGN, (10 EACH)**	
	Awd	$775.00	$7,750.00
	2	$650.00	$6,500.00
Ref #149	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$450.00	$4,500.00
	2	$340.00	$3,400.00
Ref #150	**614E12600**	**REPLACEMENT DRUM, (25 EACH)**	
	Awd	$55.00	$1,375.00
	2	$78.00	$1,950.00
Ref #151	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (5120 EACH)**	
	Awd	$7.00	$35,840.00
	2	$7.00	$35,840.00
Ref #152	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (426 EACH)**	
	Awd	$6.00	$2,556.00
	2	$14.00	$5,964.00
Ref #153	**614E13350**	**OBJECT MARKER, ONE WAY, (426 EACH)**	
	Awd	$12.00	$5,112.00
	2	$19.00	$8,094.00
Ref #154	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.43 MILE)**	
	Awd	$3,200.00	$1,376.00
	2	$3,200.00	$1,376.00
Ref #155	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (4.58 MILE)**	
	Awd	$2,100.00	$9,618.00
	2	$2,000.00	$9,160.00
Ref #156	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (39475 FT)**	
	Awd	$1.00	$39,475.00
	2	$1.00	$39,475.00
Ref #157	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (7547 FT)**	
	Awd	$1.00	$7,547.00
	2	$0.60	$4,528.20

Ref #158	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (88 FT)**	
	Awd	$5.00	$440.00
	2	$5.00	$440.00
Ref #159	**614E98200**	**WORK ZONE PAVEMENT MARKING, MISC.:TURN LANE ARROWS, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
Ref #160	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$150,000.00	$150,000.00
Ref #161	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (6836 SY)**	
	Awd	$45.00	$307,620.00
	2	$45.00	$307,620.00
Ref #162	**616E10000**	**WATER, (15 MGAL)**	
	Awd	$50.00	$750.00
	2	$100.00	$1,500.00
Ref #163	**618E40101**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), AS PER, (9700 FT)**	
	Awd	$1.00	$9,700.00
	2	$8.00	$77,600.00
Ref #164	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (20336 FT)**	
	Awd	$20.00	$406,720.00
	2	$15.00	$305,040.00
Ref #165	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (10 SNMT)**	
	Awd	$650.00	$6,500.00
	2	$625.00	$6,250.00
Ref #166	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (12 SNMT)**	
	Awd	$1,500.00	$18,000.00
	2	$1,175.00	$14,100.00
Ref #167	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$1,500.00	$18,000.00
	2	$1,475.00	$17,700.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$989,479.00**
2	**$1,070,917.20**

Ref #168	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$450,000.00	$450,000.00
Ref #169	**202E22900**	**APPROACH SLAB REMOVED, (341 SY)**	
	Awd	$40.00	$13,640.00
	2	$60.00	$20,460.00
Ref #170	**202E23500**	**WEARING COURSE REMOVED, (341 SY)**	
	Awd	$15.00	$5,115.00
	2	$8.00	$2,728.00
Ref #171	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$5,000.00	$5,000.00

Ref #172	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11107 LB)**	
	Awd	$3.00	$33,321.00
	2	$1.63	$18,104.41
Ref #173	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$3.00	$300.00
	2	$3.00	$300.00
Ref #174	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (16 CY)**	
	Awd	$7,500.00	$120,000.00
	2	$7,000.00	$112,000.00
Ref #175	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (2 CY)**	
	Awd	$8,500.00	$17,000.00
	2	$4,000.00	$8,000.00
Ref #176	**511E45711**	**CLASS QC1 CONCRETE, ABUTMENT, AS PER PLAN, (26 CY)**	
	Awd	$4,000.00	$104,000.00
	2	$2,700.00	$70,200.00
Ref #177	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1130 SY)**	
	Awd	$25.00	$28,250.00
	2	$24.00	$27,120.00
Ref #178	**512E33000**	**TYPE 2 WATERPROOFING, (110 SY)**	
	Awd	$30.00	$3,300.00
	2	$22.00	$2,420.00
Ref #179	**516E12300**	**STRIP SEAL EXPANSION JOINT ANCHORED WITH ELASTOMER, (170 FT)**	
	Awd	$800.00	$136,000.00
	2	$500.00	$85,000.00
Ref #180	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (34 EACH)**	
	Awd	$2,000.00	$68,000.00
	2	$1,900.00	$64,600.00
Ref #181	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$30,000.00	$30,000.00
Ref #182	**518E12701**	**SCUPPER, VERTICAL EXTENSION, AS PER PLAN, (18 EACH)**	
	Awd	$1,000.00	$18,000.00
	2	$780.00	$14,040.00
Ref #183	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (27 CY)**	
	Awd	$250.00	$6,750.00
	2	$175.00	$4,725.00
Ref #184	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (50 SF)**	
	Awd	$130.00	$6,500.00
	2	$175.00	$8,750.00
Ref #185	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (424 SY)**	
	Awd	$500.00	$212,000.00
	2	$480.00	$203,520.00
Ref #186	**526E90010**	**TYPE A INSTALLATION, (153 FT)**	
	Awd	$300.00	$45,900.00
	2	$280.00	$42,840.00
Ref #187	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$50.00	$50.00
	2	$55.00	$55.00

Ref #188	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (68 CF)**	
	Awd	$800.00	$54,400.00
	2	$515.00	$35,020.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (FRA-270-369 - Totals

Awd	**$1,172,526.00**
2	**$1,204,882.41**

Ref #189	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$450,000.00	$450,000.00
Ref #190	**202E22900**	**APPROACH SLAB REMOVED, (355 SY)**	
	Awd	$40.00	$14,200.00
	2	$60.00	$21,300.00
Ref #191	**202E23500**	**WEARING COURSE REMOVED, (355 SY)**	
	Awd	$12.00	$4,260.00
	2	$8.00	$2,840.00
Ref #192	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$5,000.00	$5,000.00
Ref #193	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11309 LB)**	
	Awd	$2.50	$28,272.50
	2	$1.62	$18,320.58
Ref #194	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$4.00	$400.00
	2	$3.00	$300.00
Ref #195	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (16 CY)**	
	Awd	$7,500.00	$120,000.00
	2	$7,000.00	$112,000.00
Ref #196	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (2 CY)**	
	Awd	$10,000.00	$20,000.00
	2	$4,000.00	$8,000.00
Ref #197	**511E45711**	**CLASS QC1 CONCRETE, ABUTMENT, AS PER PLAN, (27 CY)**	
	Awd	$4,000.00	$108,000.00
	2	$2,700.00	$72,900.00
Ref #198	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1132 SY)**	
	Awd	$25.00	$28,300.00
	2	$24.00	$27,168.00
Ref #199	**512E33000**	**TYPE 2 WATERPROOFING, (112 SY)**	
	Awd	$39.00	$4,368.00
	2	$22.00	$2,464.00
Ref #200	**516E12300**	**STRIP SEAL EXPANSION JOINT ANCHORED WITH ELASTOMER, (174 FT)**	
	Awd	$700.00	$121,800.00
	2	$500.00	$87,000.00
Ref #201	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (34 EACH)**	
	Awd	$1,750.00	$59,500.00
	2	$1,900.00	$64,600.00

Ref #202	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$30,000.00	$30,000.00
Ref #203	**518E12701**	**SCUPPER, VERTICAL EXTENSION, AS PER PLAN, (18 EACH)**	
	Awd	$1,000.00	$18,000.00
	2	$780.00	$14,040.00
Ref #204	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (28 CY)**	
	Awd	$200.00	$5,600.00
	2	$175.00	$4,900.00
Ref #205	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (50 SF)**	
	Awd	$130.00	$6,500.00
	2	$175.00	$8,750.00
Ref #206	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (435 SY)**	
	Awd	$500.00	$217,500.00
	2	$480.00	$208,800.00
Ref #207	**526E90010**	**TYPE A INSTALLATION, (157 FT)**	
	Awd	$250.00	$39,250.00
	2	$280.00	$43,960.00
Ref #208	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$50.00	$50.00
	2	$55.00	$55.00
Ref #209	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (70 CF)**	
	Awd	$800.00	$56,000.00
	2	$515.00	$36,050.00
Ref #210	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (2491 SY)**	
	Awd	$80.00	$199,280.00
	2	$70.00	$174,370.00
Ref #211	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (2491 SY)**	
	Awd	$140.00	$348,740.00
	2	$95.00	$236,645.00
Ref #212	**848E30001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (35 CY)**	
	Awd	$250.00	$8,750.00
	2	$235.00	$8,225.00
Ref #213	**848E50000**	**HAND CHIPPING, (25 SY)**	
	Awd	$75.00	$1,875.00
	2	$100.00	$2,500.00
Ref #214	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,000.00	$1,000.00
Ref #215	**848E50200**	**FULL-DEPTH REPAIR, (24 CY)**	
	Awd	$1,100.00	$26,400.00
	2	$900.00	$21,600.00
Ref #216	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 1/4" THICK, (2491 SY)**	
	Awd	$15.00	$37,365.00
	2	$13.00	$32,383.00
Ref #217	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (250 SY)**	
	Awd	$90.00	$22,500.00
	2	$45.00	$11,250.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (FRA-270-369 - Totals

Awd	**$1,849,410.50**
2	**$1,706,420.58**

Ref #218	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$477,000.00	$477,000.00
	2	$800,000.00	$800,000.00
Ref #219	**202E22900**	**APPROACH SLAB REMOVED, (304 SY)**	
	Awd	$40.00	$12,160.00
	2	$55.00	$16,720.00
Ref #220	**202E23500**	**WEARING COURSE REMOVED, (2312 SY)**	
	Awd	$10.00	$23,120.00
	2	$12.00	$27,744.00
Ref #221	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$55,000.00	$55,000.00
Ref #222	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (294533 LB)**	
	Awd	$2.00	$589,066.00
	2	$1.54	$453,580.82
Ref #223	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (9358 FT)**	
	Awd	$2.00	$18,716.00
	2	$1.79	$16,750.82
Ref #224	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1164 EACH)**	
	Awd	$30.00	$34,920.00
	2	$18.00	$20,952.00
Ref #225	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,600.00	$9,200.00
	2	$3,500.00	$7,000.00
Ref #226	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (900 CY)**	
	Awd	$950.00	$855,000.00
	2	$1,100.00	$990,000.00
Ref #227	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (128 CY)**	
	Awd	$1,200.00	$153,600.00
	2	$1,250.00	$160,000.00
Ref #228	**511E43210**	**CLASS QC1 CONCRETE, PIER, (25 CY)**	
	Awd	$3,500.00	$87,500.00
	2	$1,400.00	$35,000.00
Ref #229	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (57 CY)**	
	Awd	$2,500.00	$142,500.00
	2	$1,200.00	$68,400.00
Ref #230	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1941 SY)**	
	Awd	$25.00	$48,525.00
	2	$24.00	$46,584.00
Ref #231	**512E33000**	**TYPE 2 WATERPROOFING, (86 SY)**	
	Awd	$28.00	$2,408.00
	2	$26.50	$2,279.00

Ref #232	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (2706 LB)**	
	Awd	$35.00	$94,710.00
	2	$31.25	$84,562.50
Ref #233	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (10380 EACH)**	
	Awd	$6.00	$62,280.00
	2	$5.00	$51,900.00
Ref #234	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (8125 SF)**	
	Awd	$21.00	$170,625.00
	2	$20.00	$162,500.00
Ref #235	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (8125 SF)**	
	Awd	$10.25	$83,281.25
	2	$10.00	$81,250.00
Ref #236	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (8438 SF)**	
	Awd	$8.75	$73,832.50
	2	$8.00	$67,504.00
Ref #237	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (8438 SF)**	
	Awd	$3.60	$30,376.80
	2	$3.50	$29,533.00
Ref #238	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$160.00	$320.00
	2	$150.00	$300.00
Ref #239	**514E10000**	**FINAL INSPECTION REPAIR, (4 EACH)**	
	Awd	$220.00	$880.00
	2	$200.00	$800.00
Ref #240	**514E27700**	**FIELD PAINTING, MISC.:COATING OF BEAM ENDS, (925 SF)**	
	Awd	$160.00	$148,000.00
	2	$150.00	$138,750.00
Ref #241	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (24 SF)**	
	Awd	$9.00	$216.00
	2	$13.00	$312.00
Ref #242	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (99 SF)**	
	Awd	$12.00	$1,188.00
	2	$14.00	$1,386.00
Ref #243	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (227 FT)**	
	Awd	$48.00	$10,896.00
	2	$45.00	$10,215.00
Ref #244	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$2,300.00	$46,000.00
	2	$2,024.00	$40,480.00
Ref #245	**516E44400**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,900.00	$19,000.00
	2	$1,579.00	$15,790.00
Ref #246	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$119,000.00	$119,000.00
Ref #247	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (153 CY)**	
	Awd	$125.00	$19,125.00
	2	$118.00	$18,054.00

Ref #248	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (600 SF)**	
	Awd	$130.00	$78,000.00
	2	$185.00	$111,000.00
Ref #249	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (539 SY)**	
	Awd	$400.00	$215,600.00
	2	$465.00	$250,635.00
Ref #250	**526E90030**	**TYPE C INSTALLATION, (202 FT)**	
	Awd	$250.00	$50,500.00
	2	$350.00	$70,700.00
Ref #251	**607E40000**	**SPECIAL - VANDAL PROTECTION FENCE, (483 FT)**	
	Awd	$1,000.00	$483,000.00
	2	$1,099.00	$530,817.00
Ref #252	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$16,000.00	$16,000.00
	2	$14,000.00	$14,000.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (FRA-317-172 - Totals

Awd	**$4,257,545.55**
2	**$4,499,499.14**

Ref #253	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (5622 SF)**	
	Awd	$17.00	$95,574.00
	2	$16.00	$89,952.00
Ref #254	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (5622 SF)**	
	Awd	$10.00	$56,220.00
	2	$10.00	$56,220.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (FRA-270-385 - Totals

Awd	**$151,794.00**
2	**$146,172.00**

Ref #255	**518E12701**	**SCUPPER, VERTICAL EXTENSION, AS PER PLAN, (3 EACH)**	
	Awd	$900.00	$2,700.00
	2	$1,350.00	$4,050.00
Ref #256	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (552 SF)**	
	Awd	$130.00	$71,760.00
	2	$185.00	$102,120.00
Ref #257	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$50.00	$50.00
	2	$55.00	$55.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (FRA-270-393 - Totals

Awd	**$74,510.00**
2	**$106,225.00**

Ref #258	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (506 SY)**	
	Awd	$25.00	$12,650.00
	2	$24.00	$12,144.00

Ref #259	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (24826 SF)**	
	Awd	$10.00	$248,260.00
	2	$9.00	$223,434.00
Ref #260	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (24826 SF)**	
	Awd	$5.25	$130,336.50
	2	$5.00	$124,130.00
Ref #261	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (24826 SF)**	
	Awd	$3.25	$80,684.50
	2	$3.00	$74,478.00
Ref #262	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (24826 SF)**	
	Awd	$3.05	$75,719.30
	2	$2.75	$68,271.50
Ref #263	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (34 MNHR)**	
	Awd	$150.00	$5,100.00
	2	$150.00	$5,100.00
Ref #264	**514E10000**	**FINAL INSPECTION REPAIR, (14 EACH)**	
	Awd	$200.00	$2,800.00
	2	$200.00	$2,800.00
Ref #265	**518E12701**	**SCUPPER, VERTICAL EXTENSION, AS PER PLAN, (13 EACH)**	
	Awd	$850.00	$11,050.00
	2	$899.75	$11,696.75
Ref #266	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (456 SF)**	
	Awd	$130.00	$59,280.00
	2	$185.00	$84,360.00
Ref #267	**519E12200**	**PATCHING CONCRETE BRIDGE DECK - TYPE A, (17 SY)**	
	Awd	$1,250.00	$21,250.00
	2	$700.00	$11,900.00
Ref #268	**630E80100**	**SIGN, FLAT SHEET, (1 SF)**	
	Awd	$50.00	$50.00
	2	$55.00	$55.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (FRA-270-394 - Totals

Awd	**$647,180.30**
2	**$618,369.25**

Ref #269	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (2479 SY)**	
	Awd	$25.00	$61,975.00
	2	$24.00	$59,496.00
Ref #270	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (84340 SF)**	
	Awd	$9.00	$759,060.00
	2	$8.50	$716,890.00
Ref #271	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (84340 SF)**	
	Awd	$4.00	$337,360.00
	2	$4.00	$337,360.00
Ref #272	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (84340 SF)**	
	Awd	$3.00	$253,020.00
	2	$3.00	$253,020.00

Ref #273	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (84340 SF)**	
	Awd	$2.05	$172,897.00
	2	$2.00	$168,680.00
Ref #274	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (92 MNHR)**	
	Awd	$150.00	$13,800.00
	2	$150.00	$13,800.00
Ref #275	**514E10000**	**FINAL INSPECTION REPAIR, (37 EACH)**	
	Awd	$205.00	$7,585.00
	2	$200.00	$7,400.00
Ref #276	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (70 EACH)**	
	Awd	$1,250.00	$87,500.00
	2	$1,250.00	$87,500.00
Ref #277	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$81,000.00	$81,000.00
Ref #278	**518E12701**	**SCUPPER, VERTICAL EXTENSION, AS PER PLAN, (22 EACH)**	
	Awd	$750.00	$16,500.00
	2	$785.75	$17,286.50
Ref #279	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (1291 SF)**	
	Awd	$130.00	$167,830.00
	2	$175.00	$225,925.00
Ref #280	**630E80100**	**SIGN, FLAT SHEET, (2 SF)**	
	Awd	$50.00	$100.00
	2	$55.00	$110.00

Section 15 - STRUCTURE OVER 20 FOOT SPAN (FRA-16-0808 - Totals

Awd	**$1,977,627.00**
2	**$1,968,467.50**

Ref #281	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$75,000.00	$75,000.00
Ref #282	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,000,000.00	$1,000,000.00
	2	$680,000.00	$680,000.00
Ref #283	**619E16020**	**FIELD OFFICE, TYPE C, (18 MNTH)**	
	Awd	$5,000.00	$90,000.00
	2	$4,400.00	$79,200.00
Ref #284	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$36,000.00	$36,000.00
Ref #285	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$800,000.00	$800,000.00

Section 16 - INCIDENTALS - Totals

Awd	**$1,715,000.00**
2	**$1,670,200.00**