# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240100
PID 110194
MOT-SR 201/SR 202/SR 835-02.18/02.06/00.18
Federal
Type: TWO LANE RESURFACING
Letting Date: 3/21/2024
Completion Date: 10/15/2024

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $1,732,549.85

Engineer's Estimate: $1,864,000.00

**Bidder 1**
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
**Bid $1,732,549.85**

**Bidder 2**
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
**Bid $1,849,594.95**

| | | | |
|---|---|---|---|
| **Ref #1** | **623E39500** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, (2 EACH)** | |
| | Awd | $519.16 | $1,038.32 |
| | 2 | $1,200.00 | $2,400.00 |
| **Ref #2** | **690E50350** | **SPECIAL - MAILBOX REMOVED AND RESET, (9 EACH)** | |
| | Awd | $306.67 | $2,760.03 |
| | 2 | $450.00 | $4,050.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$3,798.35** |
| **2** | **$6,450.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (39 EACH)** | |
| | Awd | $756.82 | $29,515.98 |
| | 2 | $750.00 | $29,250.00 |

**Section 2 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$29,515.98** |
| **2** | **$29,250.00** |

| | | | |
|---|---|---|---|
| **Ref #4** | **251E01041** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1150 SY)** | |
| | Awd | $84.50 | $97,175.00 |
| | 2 | $80.00 | $92,000.00 |
| **Ref #5** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2" Depth, (109137 SY)** | |
| | Awd | $1.72 | $187,715.64 |
| | 2 | $2.45 | $267,385.65 |
| **Ref #6** | **254E01601** | **PATCHING PLANED SURFACE, AS PER PLAN, (150 SY)** | |
| | Awd | $6.48 | $972.00 |
| | 2 | $10.00 | $1,500.00 |
| **Ref #7** | **301E56001** | **ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG64-22, (41 CY)** | |
| | Awd | $388.60 | $15,932.60 |
| | 2 | $750.00 | $30,750.00 |
| **Ref #8** | **407E20000** | **NON-TRACKING TACK COAT, (9282 GAL)** | |
| | Awd | $4.89 | $45,388.98 |
| | 2 | $3.50 | $32,487.00 |
| **Ref #9** | **442E20001** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (4549 CY)** | |
| | Awd | $240.38 | $1,093,488.62 |
| | 2 | $245.00 | $1,114,505.00 |
| **Ref #10** | **617E10100** | **COMPACTED AGGREGATE, (107 CY)** | |
| | Awd | $255.79 | $27,369.53 |
| | 2 | $270.00 | $28,890.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$1,468,042.37** |
| **2** | **$1,567,517.65** |

| | | | |
|---|---|---|---|
| **Ref #11** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (18 EACH)** | |
| | Awd | $552.37 | $9,942.66 |
| | 2 | $600.00 | $10,800.00 |

**Section 4 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$9,942.66** |
| **2** | **$10,800.00** |

| | | | |
|---|---|---|---|
| **Ref #12** | **644E00100** | **EDGE LINE, 4", (7.51 MILE)** | |
| Awd | | $2,950.00 | $22,154.50 |
| 2 | | $2,950.00 | $22,154.50 |
| **Ref #13** | **644E00204** | **LANE LINE, 6", (1.56 MILE)** | |
| Awd | | $2,260.00 | $3,525.60 |
| 2 | | $2,260.00 | $3,525.60 |
| **Ref #14** | **644E00300** | **CENTER LINE, (5.14 MILE)** | |
| Awd | | $5,125.00 | $26,342.50 |
| 2 | | $5,125.00 | $26,342.50 |
| **Ref #15** | **644E00400** | **CHANNELIZING LINE, 8", (2900 FT)** | |
| Awd | | $1.41 | $4,089.00 |
| 2 | | $1.45 | $4,205.00 |
| **Ref #16** | **644E00500** | **STOP LINE, (160 FT)** | |
| Awd | | $6.50 | $1,040.00 |
| 2 | | $6.50 | $1,040.00 |
| **Ref #17** | **644E00620** | **CROSSWALK LINE, 12", (267 FT)** | |
| Awd | | $3.50 | $934.50 |
| 2 | | $3.50 | $934.50 |
| **Ref #18** | **644E00630** | **CROSSWALK LINE, 24", (88 FT)** | |
| Awd | | $7.00 | $616.00 |
| 2 | | $7.00 | $616.00 |
| **Ref #19** | **644E00700** | **TRANSVERSE/DIAGONAL LINE, (435 FT)** | |
| Awd | | $5.50 | $2,392.50 |
| 2 | | $5.50 | $2,392.50 |
| **Ref #20** | **644E01300** | **LANE ARROW, (53 EACH)** | |
| Awd | | $96.00 | $5,088.00 |
| 2 | | $96.00 | $5,088.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$66,182.60** |
| **2** | **$66,298.60** |

| | | | |
|---|---|---|---|
| **Ref #21** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)** | |
| Awd | | $88.48 | $8,848.00 |
| 2 | | $85.00 | $8,500.00 |
| **Ref #22** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (3.12 MILE)** | |
| Awd | | $650.00 | $2,028.00 |
| 2 | | $760.00 | $2,371.20 |
| **Ref #23** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (10.28 MILE)** | |
| Awd | | $1,903.00 | $19,562.84 |
| 2 | | $2,225.00 | $22,873.00 |
| **Ref #24** | **614E22350** | **WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (15.02 MILE)** | |
| Awd | | $965.00 | $14,494.30 |
| 2 | | $1,125.00 | $16,897.50 |

| | | | |
|---|---|---|---|
| **Ref #25** | **614E23680** | **WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (5800 FT)** | |
| | Awd | $0.50 | $2,900.00 |
| | 2 | $0.60 | $3,480.00 |
| **Ref #26** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (320 FT)** | |
| | Awd | $3.75 | $1,200.00 |
| | 2 | $4.35 | $1,392.00 |
| **Ref #27** | **614E30650** | **WORK ZONE ARROW, CLASS III, 642 PAINT, (106 EACH)** | |
| | Awd | $30.00 | $3,180.00 |
| | 2 | $35.00 | $3,710.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$52,213.14** |
| **2** | **$59,223.70** |

| | | | |
|---|---|---|---|
| **Ref #28** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $5,268.45 | $5,268.45 |
| | 2 | $19,755.00 | $19,755.00 |
| **Ref #29** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $57,586.30 | $57,586.30 |
| | 2 | $50,300.00 | $50,300.00 |
| **Ref #30** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $40,000.00 | $40,000.00 |
| | 2 | $40,000.00 | $40,000.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$102,854.75** |
| **2** | **$110,055.00** |