Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240173
PID 110567
D08-Bridge Maintenance FY2024
Federal
Type: BRIDGE REPAIR
Letting Date: 3/21/2024
Completion Date: 7/31/2025

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $3,157,407.23

Engineer's Estimate: $3,330,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,157,407.23

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $4,570,234.92

Ref #1	**202E23000**	**PAVEMENT REMOVED, (12 SY)**	
	Awd	$75.00	$900.00
	2	$901.61	$10,819.32
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (158 SY)**	
	Awd	$25.00	$3,950.00
	2	$57.05	$9,013.90
Ref #3	**202E32000**	**CURB REMOVED, (20 FT)**	
	Awd	$27.00	$540.00
	2	$29.26	$585.20
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (50 FT)**	
	Awd	$3.20	$160.00
	2	$8.56	$428.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$721.70	$1,443.40
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (34 SY)**	
	Awd	$10.00	$340.00
	2	$22.05	$749.70
Ref #7	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.13 MILE)**	
	Awd	$4,500.00	$585.00
	2	$40,936.54	$5,321.75
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (37.5 FT)**	
	Awd	$56.80	$2,130.00
	2	$35.24	$1,321.50
Ref #9	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN (NCHRP 35, (1 EACH)**	
	Awd	$4,975.00	$4,975.00
	2	$2,768.96	$2,768.96
Ref #10	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$3,920.00	$3,920.00
	2	$2,617.92	$2,617.92
Ref #11	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$1,865.00	$1,865.00
	2	$654.48	$654.48
Ref #12	**609E24510**	**CURB, TYPE 4-C, (20 FT)**	
	Awd	$65.00	$1,300.00
	2	$229.33	$4,586.60
Ref #13	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (6 EACH)**	
	Awd	$15.00	$90.00
	2	$15.10	$90.60
Ref #14	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,551.70	$7,551.70
Ref #15	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$7,551.70	$7,551.70

Section 1 - ROADWAY - Totals

Awd	**$29,755.00**
2	**$55,504.73**

Ref #16	**659E10000**	**SEEDING AND MULCHING, (120 SY)**	
	Awd	$21.60	$2,592.00
	2	$8.50	$1,020.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.02 TON)**	
	Awd	$1,505.00	$30.10
	2	$1,409.50	$28.19
Ref #18	**659E31000**	**LIME, (0.24 ACRE)**	
	Awd	$50.00	$12.00
	2	$251.71	$60.41
Ref #19	**659E35000**	**WATER, (0.36 MGAL)**	
	Awd	$2.50	$0.90
	2	$1.39	$0.50
Ref #20	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,635.00**
2	**$2,109.10**

Ref #21	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50& quot; DE, (2752 SY)**	
	Awd	$7.50	$20,640.00
	2	$10.77	$29,639.04
Ref #22	**301E56010**	**ASPHALT CONCRETE BASE, PG64-28, (449), (3 CY)**	
	Awd	$1,150.00	$3,450.00
	2	$1,157.93	$3,473.79
Ref #23	**304E20000**	**AGGREGATE BASE, (12 CY)**	
	Awd	$140.00	$1,680.00
	2	$189.52	$2,274.24
Ref #24	**407E20000**	**NON-TRACKING TACK COAT, (250 GAL)**	
	Awd	$5.00	$1,250.00
	2	$5.03	$1,257.50
Ref #25	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (97 CY)**	
	Awd	$475.00	$46,075.00
	2	$478.27	$46,392.19
Ref #26	**888E10000**	**HIGH FRICTION SURFACE TREATMENT, SINGLE LIFT, (3004 SY)**	
	Awd	$50.00	$150,200.00
	2	$51.30	$154,105.20

Section 3 - PAVEMENT - Totals

Awd	**$223,295.00**
2	**$237,141.96**

Ref #27	**621E00100**	**RPM, (24 EACH)**	
	Awd	$308.00	$7,392.00
	2	$89.87	$2,156.88
Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (24 EACH)**	
	Awd	$17.00	$408.00
	2	$1.01	$24.24
Ref #29	**644E00104**	**EDGE LINE, 6", (0.19 MILE)**	
	Awd	$16,505.00	$3,135.95
	2	$16,618.79	$3,157.57
Ref #30	**644E00300**	**CENTER LINE, (0.22 MILE)**	
	Awd	$19,560.00	$4,303.20
	2	$19,694.82	$4,332.86
Ref #31	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (65 FT)**	
	Awd	$10.00	$650.00
	2	$10.07	$654.55
Ref #32	**644E01000**	**RAILROAD SYMBOL MARKING, (1 EACH)**	
	Awd	$950.00	$950.00
	2	$956.55	$956.55
Ref #33	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (177 FT)**	
	Awd	$8.85	$1,566.45
	2	$8.91	$1,577.07
Ref #34	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (0.2 MILE)**	
	Awd	$13,100.00	$2,620.00
	2	$13,190.30	$2,638.06
Ref #35	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$21,775.00	$3,484.00
	2	$21,925.13	$3,508.02
Ref #36	**646E10200**	**CENTER LINE, (0.09 MILE)**	
	Awd	$29,070.00	$2,616.30
	2	$29,270.33	$2,634.33
Ref #37	**648E00204**	**LANE LINE, 6", (0.2 MILE)**	
	Awd	$15,340.00	$3,068.00
	2	$15,445.75	$3,089.15
Ref #38	**648E00404**	**CHANNELIZING LINE, 12", (177 FT)**	
	Awd	$12.50	$2,212.50
	2	$12.59	$2,228.43

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$32,406.40**
2	**$26,957.71**

Ref #39	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1200 HOUR)**	
	Awd	$85.00	$102,000.00
	2	$95.65	$114,780.00
Ref #40	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (3 EACH)**	
	Awd	$2,147.00	$6,441.00
	2	$2,255.44	$6,766.32

Ref #41	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (16 EACH)**	
	Awd	$11.89	$190.24
	2	$12.49	$199.84
Ref #42	**614E13360**	**OBJECT MARKER, TWO WAY, (16 EACH)**	
	Awd	$22.95	$367.20
	2	$24.11	$385.76
Ref #43	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (10 SNMT)**	
	Awd	$1,100.00	$11,000.00
	2	$1,155.24	$11,552.40
Ref #44	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.13 MILE)**	
	Awd	$11,825.00	$1,537.25
	2	$11,906.54	$1,547.85
Ref #45	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.13 MILE)**	
	Awd	$9,015.00	$1,171.95
	2	$9,077.15	$1,180.03
Ref #46	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (75 FT)**	
	Awd	$2.85	$213.75
	2	$2.87	$215.25
Ref #48	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (260 FT)**	
	Awd	$47.00	$12,220.00
	2	$49.29	$12,815.40
Ref #49	**622E41110**	**PORTABLE BARRIER, ANCHORED, (370 FT)**	
	Awd	$50.00	$18,500.00
	2	$52.75	$19,517.50
Ref #50	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (8 SNMT)**	
	Awd	$2,727.00	$21,816.00
	2	$2,865.28	$22,922.24
Ref #51	**896E00020**	**PORTABLE CHANGEABLE MESSAGE SIGN, (1 SNMT)**	
	Awd	$1,642.00	$1,642.00
	2	$1,724.79	$1,724.79

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$177,099.39**
2	**$193,607.38**

Ref #53	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, OPTION B: NCHRP (P, (370 FT)**	
	Awd	$46.00	$17,020.00
	2	$40.28	$14,903.60

Section 7 - MAINTENANCE OF TRAFFIC (OPTION B) - Totals

Awd	**$17,020.00**
2	**$14,903.60**

Ref #54	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$44,291.80	$44,291.80
Ref #55	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$83.58	$83.58

Ref #56	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$75,188.89	$75,188.89
Ref #57	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (397 LB)**	
	Awd	$2.63	$1,044.11
	2	$4.99	$1,981.03
Ref #58	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$3.00	$150.00
	2	$9.45	$472.50
Ref #59	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (37 EACH)**	
	Awd	$21.00	$777.00
	2	$20.89	$772.93
Ref #60	**511E45722**	**CLASS QC SCC CONCRETE WITH QC/QA, ABUTMENT, (2 CY)**	
	Awd	$5,200.00	$10,400.00
	2	$3,748.15	$7,496.30
Ref #61	**511E50212**	**CLASS QC1 CONCRETE WITH QC/QA, SUBSTRUCTURE, (7 CY)**	
	Awd	$3,700.00	$25,900.00
	2	$5,656.14	$39,592.98
Ref #62	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (14 SY)**	
	Awd	$65.00	$910.00
	2	$50.35	$704.90
Ref #63	**513E21600**	**STRUCTURAL STEEL FOR REHABILITATION, AS PER PLAN, (3920 LB)**	
	Awd	$15.80	$61,936.00
	2	$17.32	$67,894.40
Ref #64	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$40,578.57	$40,578.57

Section 8 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$194,617.11**
2	**$279,057.88**

Ref #65	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$59,791.07	$59,791.07
Ref #66	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$83.58	$83.58
Ref #67	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$150,377.82	$150,377.82
Ref #68	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (860 LB)**	
	Awd	$2.58	$2,218.80
	2	$4.49	$3,861.40
Ref #69	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$3.00	$300.00
	2	$7.43	$743.00

Ref #70	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (102 EACH)**	
	Awd	$19.98	$2,037.96
	2	$21.68	$2,211.36
Ref #71	**511E45722**	**CLASS QC SCC CONCRETE WITH QC/QA, ABUTMENT, (3 CY)**	
	Awd	$3,500.00	$10,500.00
	2	$2,767.34	$8,302.02
Ref #72	**511E50212**	**CLASS QC1 CONCRETE WITH QC/QA, SUBSTRUCTURE, (14 CY)**	
	Awd	$3,700.00	$51,800.00
	2	$8,366.98	$117,137.72
Ref #73	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (33 SY)**	
	Awd	$65.00	$2,145.00
	2	$140.13	$4,624.29
Ref #74	**513E21600**	**STRUCTURAL STEEL FOR REHABILITATION, AS PER PLAN, (8621 LB)**	
	Awd	$12.25	$105,607.25
	2	$16.61	$143,194.81
Ref #75	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$50,316.51	$50,316.51
Ref #200	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (38 CF)**	
	Awd	$745.00	$28,310.00
	2	$750.28	$28,510.64

Section 9 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$333,419.01**
2	**$569,154.22**

Ref #76	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$6,948.93	$6,948.93
Ref #77	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (3 CY)**	
	Awd	$2,000.00	$6,000.00
	2	$5,617.34	$16,852.02
Ref #78	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (8 SY)**	
	Awd	$125.00	$1,000.00
	2	$100.69	$805.52
Ref #79	**530E00200**	**SPECIAL - STRUCTURES: REPAIR OF DAMAGED EPOXY COAT, (LUMP SUM)**	
	Awd	$1,400.00	$1,400.00
	2	$1,842.67	$1,842.67
Ref #80	**607E98200**	**FENCE, MISC.: VANDAL PROTECTION FENCE REBUILT, (LUMP SUM)**	
	Awd	$8,960.00	$8,960.00
	2	$17,620.63	$17,620.63

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$33,360.00**
2	**$44,069.77**

Ref #81	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$195,570.51	$195,570.51

Ref #82	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$3,474.50	$3,474.50
Ref #83	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (6021 LB)**	
	Awd	$2.34	$14,089.14
	2	$4.04	$24,324.84
Ref #84	**509E20000**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$3.00	$300.00
	2	$9.17	$917.00
Ref #85	**509E26001**	**GALVANIZED STEEL REINFORCEMENT, AS PER PLAN, (5187 LB)**	
	Awd	$2.59	$13,434.33
	2	$6.62	$34,337.94
Ref #86	**509E30021**	**NO. 4 DEFORMED GFRP REINFORCEMENT, AS PER PLAN, (6298 FT)**	
	Awd	$1.95	$12,281.10
	2	$3.84	$24,184.32
Ref #87	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1064 EACH)**	
	Awd	$15.00	$15,960.00
	2	$21.67	$23,056.88
Ref #88	**511E34460**	**CLASS QC SCC CONCRETE, BRIDGE DECK (PARAPET), (70 CY)**	
	Awd	$2,200.00	$154,000.00
	2	$2,370.09	$165,906.30
Ref #89	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (418 SY)**	
	Awd	$25.00	$10,450.00
	2	$40.28	$16,837.04
Ref #90	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (67 SY)**	
	Awd	$35.00	$2,345.00
	2	$40.28	$2,698.76
Ref #91	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$12.00	$204.00
	2	$7.83	$133.11
Ref #92	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (48 SF)**	
	Awd	$14.00	$672.00
	2	$7.52	$360.96
Ref #93	**516E31010**	**2" DEEP JOINT SEALER, (6 FT)**	
	Awd	$125.00	$750.00
	2	$50.25	$301.50
Ref #94	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (15 SY)**	
	Awd	$850.00	$12,750.00
	2	$1,037.53	$15,562.95
Ref #95	**530E00600**	**SPECIAL - STRUCTURES, ASHLAR STONE FORM LINER, (1201 SF)**	
	Awd	$19.00	$22,819.00
	2	$80.30	$96,440.30
Ref #96	**607E40000**	**SPECIAL - VANDAL PROTECTION FENCE AESTHETIC, 6 FT , (358.54 FT)**	
	Awd	$75.00	$26,890.50
	2	$689.72	$247,292.21
Ref #97	**625E25501**	**CONDUIT, 3", 725.04, AS PER PLAN, (410 FT)**	
	Awd	$60.00	$24,600.00
	2	$50.34	$20,639.40

Ref #98	**625E29941**	**BARRIER JUNCTION BOX, AS PER PLAN, (3 EACH)**	
	Awd	$4,600.00	$13,800.00
	2	$3,926.88	$11,780.64
Ref #201	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (260 SY)**	
	Awd	$23.50	$6,110.00
	2	$23.66	$6,151.60

Section 11 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$421,455.07**
2	**$889,970.76**

Ref #99	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$95,608.03	$95,608.03
Ref #100	**509E20000**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$3.00	$300.00
	2	$9.17	$917.00
Ref #101	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (4 CY)**	
	Awd	$2,000.00	$8,000.00
	2	$1,334.63	$5,338.52
Ref #102	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (4 CY)**	
	Awd	$8,000.00	$32,000.00
	2	$4,876.86	$19,507.44
Ref #103	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (20 SY)**	
	Awd	$85.00	$1,700.00
	2	$100.69	$2,013.80
Ref #104	**519E11100**	**PATCHING CONCRETE STRUCTURE, (53 SF)**	
	Awd	$200.00	$10,600.00
	2	$146.00	$7,738.00
Ref #105	**607E98100**	**FENCE, MISC.:VANDAL PROTECTION FENCE REPLACE HORIZ, (100 EACH)**	
	Awd	$395.00	$39,500.00
	2	$85.59	$8,559.00
Ref #106	**607E98200**	**FENCE, MISC.:VANDAL PROTECTION FENCE REMOVED AND R, (LUMP SUM)**	
	Awd	$8,475.00	$8,475.00
	2	$76,775.61	$76,775.61

Section 12 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$165,575.00**
2	**$216,457.40**

Ref #107	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$31,356.89	$31,356.89
Ref #108	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (908 LB)**	
	Awd	$2.55	$2,315.40
	2	$4.56	$4,140.48
Ref #109	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$3.00	$300.00
	2	$7.43	$743.00

Ref #110	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (10 EACH)**	
	Awd	$23.00	$230.00
	2	$27.91	$279.10
Ref #111	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (7 CY)**	
	Awd	$5,000.00	$35,000.00
	2	$4,827.51	$33,792.57
Ref #112	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (1615 LB)**	
	Awd	$7.74	$12,500.10
	2	$10.44	$16,860.60
Ref #113	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (312 SF)**	
	Awd	$65.00	$20,280.00
	2	$57.78	$18,027.36
Ref #114	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (312 SF)**	
	Awd	$30.00	$9,360.00
	2	$34.67	$10,817.04
Ref #115	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (69 FT)**	
	Awd	$1,100.00	$75,900.00
	2	$1,599.27	$110,349.63
Ref #116	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,700.00	$27,000.00
	2	$4,232.92	$42,329.20
Ref #117	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$24,325.75	$24,325.75

Section 13 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$250,885.50**
2	**$293,021.62**

Ref #118	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$54,009.01	$54,009.01
Ref #119	**509E20000**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (50 LB)**	
	Awd	$3.00	$150.00
	2	$11.19	$559.50
Ref #120	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (6 CY)**	
	Awd	$2,600.00	$15,600.00
	2	$4,128.64	$24,771.84
Ref #121	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (98 SF)**	
	Awd	$125.00	$12,250.00
	2	$92.44	$9,059.12
Ref #122	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (98 SF)**	
	Awd	$50.00	$4,900.00
	2	$63.55	$6,227.90
Ref #123	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$3,300.00	$13,200.00
	2	$4,232.92	$16,931.68

Ref #124	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$3,400.00	$13,600.00
	2	$4,232.92	$16,931.68
Ref #125	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$13,671.05	$13,671.05
Ref #126	**519E11100**	**PATCHING CONCRETE STRUCTURE, (179 SF)**	
	Awd	$200.00	$35,800.00
	2	$146.00	$26,134.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$165,500.00**
2	**$168,295.78**

Ref #127	**513E95030**	**STRUCTURAL STEEL, MISC.: BEARING REPAIR, (1 EACH)**	
	Awd	$7,400.00	$7,400.00
	2	$8,979.14	$8,979.14
Ref #128	**513E95030**	**STRUCTURAL STEEL, MISC.: FATIGUE RETROFIT, (77 EACH)**	
	Awd	$490.00	$37,730.00
	2	$619.69	$47,716.13
Ref #129	**513E95030**	**STRUCTURAL STEEL, MISC.: REPAIR OF DAMAGED MEMBERS, (3 EACH)**	
	Awd	$4,615.00	$13,845.00
	2	$2,461.43	$7,384.29
Ref #130	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (160 SF)**	
	Awd	$225.00	$36,000.00
	2	$115.55	$18,488.00

Section 15 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$94,975.00**
2	**$82,567.56**

Ref #131	**858E10000**	**THIN POLYMER EPOXY OVERLAY, (2688 SY)**	
	Awd	$56.75	$152,544.00
	2	$68.09	$183,025.92

Section 16 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$152,544.00**
2	**$183,025.92**

Ref #132	**202E23500**	**WEARING COURSE REMOVED, (100 SY)**	
	Awd	$18.00	$1,800.00
	2	$227.93	$22,793.00
Ref #133	**858E10000**	**THIN POLYMER EPOXY OVERLAY, (2314 SY)**	
	Awd	$59.00	$136,526.00
	2	$59.30	$137,220.20

Section 17 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$138,326.00**
2	**$160,013.20**

Ref #134	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (32 FT)**	
	Awd	$340.00	$10,880.00
	2	$110.44	$3,534.08

Section 18 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$10,880.00**
2	**$3,534.08**

Ref #135	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$78,000.00	$78,000.00
	2	$46,607.17	$46,607.17
Ref #136	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2885 LB)**	
	Awd	$2.35	$6,779.75
	2	$4.12	$11,886.20
Ref #137	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$3.00	$600.00
	2	$6.42	$1,284.00
Ref #138	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (20 EACH)**	
	Awd	$24.00	$480.00
	2	$23.61	$472.20
Ref #139	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (15 CY)**	
	Awd	$2,700.00	$40,500.00
	2	$1,174.03	$17,610.45
Ref #140	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (23 FT)**	
	Awd	$150.00	$3,450.00
	2	$146.00	$3,358.00
Ref #141	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (71 FT)**	
	Awd	$980.00	$69,580.00
	2	$1,512.32	$107,374.72
Ref #142	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$17,698.21	$17,698.21
Ref #143	**519E11100**	**PATCHING CONCRETE STRUCTURE, (642 SF)**	
	Awd	$185.00	$118,770.00
	2	$146.00	$93,732.00

Section 19 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$350,159.75**
2	**$300,022.95**

Ref #144	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$0.02	$0.02

Ref #145	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$6,061.50	$6,061.50
Ref #146	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$160,000.00	$160,000.00
	2	$714,246.47	$714,246.47
Ref #147	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$1,510.34	$1,510.34
Ref #148	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$165,000.00	$165,000.00
	2	$129,000.97	$129,000.97

Section 20 - INCIDENTALS - Totals

Awd	**$362,500.00**
2	**$850,819.30**