# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240176
PID 114235
DEF-US 24-04.73
Federal
Type: SLIDE REPAIR
Letting Date: 3/21/2024
Completion Date: 8/1/2024

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $857,960.18

Engineer's Estimate: $1,113,000.00

**Bidder 1**
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
**Bid $857,960.18**

**Bidder 2**
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
**Bid $1,089,974.31**

**Bidder 3**
MILLER CONTRACTING GROUP INC
PO BOX 162

OTTOVILLE, OH 45876-0162
**Bid $1,095,114.68**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $7,900.00 | $7,900.00 |
| | 3 | $10,755.00 | $10,755.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (47 SY)** | |
| | Awd | $60.00 | $2,820.00 |
| | 2 | $60.00 | $2,820.00 |
| | 3 | $41.00 | $1,927.00 |
| **Ref #3** | **202E32000** | **CURB REMOVED, (25 FT)** | |
| | Awd | $9.00 | $225.00 |
| | 2 | $2.50 | $62.50 |
| | 3 | $14.40 | $360.00 |
| **Ref #4** | **202E35100** | **PIPE REMOVED, 24" AND UNDER, (44 FT)** | |
| | Awd | $15.00 | $660.00 |
| | 2 | $889.00 | $39,116.00 |
| | 3 | $11.25 | $495.00 |
| **Ref #5** | **202E38000** | **GUARDRAIL REMOVED, (800 FT)** | |
| | Awd | $5.00 | $4,000.00 |
| | 2 | $5.00 | $4,000.00 |
| | 3 | $5.40 | $4,320.00 |
| **Ref #6** | **202E75000** | **FENCE REMOVED, (524 FT)** | |
| | Awd | $2.50 | $1,310.00 |
| | 2 | $7.00 | $3,668.00 |
| | 3 | $3.00 | $1,572.00 |
| **Ref #7** | **203E10000** | **EXCAVATION, (10584 CY)** | |
| | Awd | $12.00 | $127,008.00 |
| | 2 | $10.00 | $105,840.00 |
| | 3 | $20.35 | $215,384.40 |
| **Ref #8** | **203E20000** | **EMBANKMENT, (15694 CY)** | |
| | Awd | $12.00 | $188,328.00 |
| | 2 | $19.00 | $298,186.00 |
| | 3 | $19.75 | $309,956.50 |
| **Ref #9** | **204E10000** | **SUBGRADE COMPACTION, (291 SY)** | |
| | Awd | $3.50 | $1,018.50 |
| | 2 | $4.00 | $1,164.00 |
| | 3 | $1.60 | $465.60 |
| **Ref #10** | **209E10000** | **DITCH CLEANOUT, (47 FT)** | |
| | Awd | $6.00 | $282.00 |
| | 2 | $25.00 | $1,175.00 |
| | 3 | $9.80 | $460.60 |
| **Ref #11** | **606E15101** | **GUARDRAIL, TYPE MGS WITH LONG POSTS, AS PER PLAN, (800 FT)** | |
| | Awd | $27.75 | $22,200.00 |
| | 2 | $27.75 | $22,200.00 |
| | 3 | $29.90 | $23,920.00 |
| **Ref #12** | **606E35102** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)** | |
| | Awd | $750.00 | $750.00 |
| | 2 | $750.00 | $750.00 |
| | 3 | $807.50 | $807.50 |

| | | | |
|---|---|---|---|
| **Ref #13** | **607E15000** | **FENCE, TYPE 47, (517 FT)** | |
| | Awd | $27.75 | $14,346.75 |
| | 2 | $40.00 | $20,680.00 |
| | 3 | $43.00 | $22,231.00 |
| **Ref #14** | **623E40520** | **RIGHT-OF-WAY MONUMENT, TYPE B, (2 EACH)** | |
| | Awd | $910.00 | $1,820.00 |
| | 2 | $150.00 | $300.00 |
| | 3 | $1,101.50 | $2,203.00 |
| **Ref #15** | **623E50000** | **PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)** | |
| | Awd | $2,840.00 | $2,840.00 |
| | 2 | $625.00 | $625.00 |
| | 3 | $2,584.00 | $2,584.00 |
| **Ref #16** | **623E51000** | **POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)** | |
| | Awd | $2,840.00 | $2,840.00 |
| | 2 | $625.00 | $625.00 |
| | 3 | $2,584.00 | $2,584.00 |
| **Ref #17** | **651E10000** | **TOPSOIL STOCKPILED, (870 CY)** | |
| | Awd | $10.00 | $8,700.00 |
| | 2 | $4.00 | $3,480.00 |
| | 3 | $5.70 | $4,959.00 |
| **Ref #18** | **652E10000** | **PLACING STOCKPILED TOPSOIL, (870 CY)** | |
| | Awd | $10.00 | $8,700.00 |
| | 2 | $6.25 | $5,437.50 |
| | 3 | $7.30 | $6,351.00 |
| **Ref #19** | **690E98300** | **SPECIAL - PLATE PILES, (1727 SY)** | |
| | Awd | $95.00 | $164,065.00 |
| | 2 | $167.00 | $288,409.00 |
| | 3 | $113.00 | $195,151.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$571,913.25** |
| **2** | **$806,438.00** |
| **3** | **$806,486.60** |

| | | | |
|---|---|---|---|
| **Ref #20** | **601E21060** | **TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (51 SY)** | |
| | Awd | $55.00 | $2,805.00 |
| | 2 | $126.09 | $6,430.59 |
| | 3 | $72.00 | $3,672.00 |
| **Ref #21** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $50.00 | $100.00 |
| | 2 | $50.00 | $100.00 |
| | 3 | $54.00 | $108.00 |
| **Ref #22** | **659E10000** | **SEEDING AND MULCHING, (7835 SY)** | |
| | Awd | $0.80 | $6,268.00 |
| | 2 | $0.92 | $7,208.20 |
| | 3 | $1.91 | $14,964.85 |
| **Ref #23** | **659E14000** | **REPAIR SEEDING AND MULCHING, (392 SY)** | |
| | Awd | $0.50 | $196.00 |
| | 2 | $0.60 | $235.20 |
| | 3 | $1.35 | $529.20 |

| | | | |
|---|---|---|---|
| **Ref #24** | **659E20000** | **COMMERCIAL FERTILIZER, (1.1 TON)** | |
| | Awd | $800.00 | $880.00 |
| | 2 | $800.00 | $880.00 |
| | 3 | $861.50 | $947.65 |
| **Ref #25** | **659E31000** | **LIME, (1.7 ACRE)** | |
| | Awd | $5.00 | $8.50 |
| | 2 | $10.00 | $17.00 |
| | 3 | $5.40 | $9.18 |
| **Ref #26** | **659E35000** | **WATER, (43 MGAL)** | |
| | Awd | $5.00 | $215.00 |
| | 2 | $5.00 | $215.00 |
| | 3 | $36.60 | $1,573.80 |
| **Ref #27** | **832E15000** | **STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)** | |
| | Awd | $700.00 | $700.00 |
| | 2 | $3,750.00 | $3,750.00 |
| | 3 | $754.00 | $754.00 |
| **Ref #28** | **832E15002** | **STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)** | |
| | Awd | $2,310.00 | $2,310.00 |
| | 2 | $3,680.00 | $3,680.00 |
| | 3 | $4,285.00 | $4,285.00 |
| **Ref #29** | **832E15010** | **STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)** | |
| | Awd | $7,220.00 | $7,220.00 |
| | 2 | $7,706.87 | $7,706.87 |
| | 3 | $7,772.75 | $7,772.75 |
| **Ref #30** | **832E30000** | **EROSION CONTROL, (15000 EACH)** | |
| | Awd | $1.00 | $15,000.00 |
| | 2 | $1.00 | $15,000.00 |
| | 3 | $1.00 | $15,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$35,702.50** |
| **2** | **$45,222.86** |
| **3** | **$49,616.43** |

| | | | |
|---|---|---|---|
| **Ref #31** | **602E20000** | **CONCRETE MASONRY, (0.3 CY)** | |
| | Awd | $5,000.00 | $1,500.00 |
| | 2 | $5,500.00 | $1,650.00 |
| | 3 | $4,831.00 | $1,449.30 |
| **Ref #32** | **611E00510** | **6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (44 FT)** | |
| | Awd | $40.00 | $1,760.00 |
| | 2 | $35.00 | $1,540.00 |
| | 3 | $46.54 | $2,047.76 |
| **Ref #33** | **611E06700** | **15" CONDUIT, TYPE F, 707.05 TYPE C OR 707.21, (80 FT)** | |
| | Awd | $110.00 | $8,800.00 |
| | 2 | $100.00 | $8,000.00 |
| | 3 | $104.00 | $8,320.00 |
| **Ref #34** | **611E13600** | **30" CONDUIT, TYPE C, (303 FT)** | |
| | Awd | $110.00 | $33,330.00 |
| | 2 | $125.00 | $37,875.00 |
| | 3 | $96.00 | $29,088.00 |

| | | | |
|---|---|---|---|
| **Ref #35** | **611E98180** | **CATCH BASIN, NO. 3A, (1 EACH)** | |
| | Awd | $2,650.00 | $2,650.00 |
| | 2 | $4,500.00 | $4,500.00 |
| | 3 | $3,105.00 | $3,105.00 |
| **Ref #36** | **611E98510** | **CATCH BASIN, NO. 2-3, (1 EACH)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $2,500.00 | $2,500.00 |
| | 3 | $2,595.00 | $2,595.00 |
| **Ref #37** | **611E99574** | **MANHOLE, NO. 3, (1 EACH)** | |
| | Awd | $4,600.00 | $4,600.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $4,864.00 | $4,864.00 |
| **Ref #38** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)** | |
| | Awd | $350.00 | $350.00 |
| | 2 | $500.00 | $500.00 |
| | 3 | $607.00 | $607.00 |
| **Ref #39** | **613E41200** | **LOW STRENGTH MORTAR BACKFILL, (10 CY)** | |
| | Awd | $195.00 | $1,950.00 |
| | 2 | $230.00 | $2,300.00 |
| | 3 | $242.00 | $2,420.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$56,940.00** |
| **2** | **$62,865.00** |
| **3** | **$54,496.06** |

| | | | |
|---|---|---|---|
| **Ref #40** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, 2" DEPTH, (2 SY)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $3,400.00 | $6,800.00 |
| | 3 | $243.50 | $487.00 |
| **Ref #41** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (1 CY)** | |
| | Awd | $4,900.00 | $4,900.00 |
| | 2 | $3,267.14 | $3,267.14 |
| | 3 | $4,310.00 | $4,310.00 |
| **Ref #42** | **304E20000** | **AGGREGATE BASE, (48 CY)** | |
| | Awd | $85.00 | $4,080.00 |
| | 2 | $85.00 | $4,080.00 |
| | 3 | $79.00 | $3,792.00 |
| **Ref #43** | **609E23000** | **COMBINATION CURB AND GUTTER, TYPE 4, (748 FT)** | |
| | Awd | $36.50 | $27,302.00 |
| | 2 | $30.00 | $22,440.00 |
| | 3 | $27.00 | $20,196.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$36,482.00** |
| **2** | **$36,587.14** |
| **3** | **$28,785.00** |

| | | | |
|---|---|---|---|
| **Ref #44** | **626E00110** | **BARRIER REFLECTOR, TYPE 2, ONE-WAY, (16 EACH)** | |
| | Awd | $11.00 | $176.00 |
| | 2 | $11.00 | $176.00 |
| | 3 | $12.00 | $192.00 |
| **Ref #45** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $95.00 | $190.00 |
| | 3 | $103.00 | $206.00 |
| **Ref #46** | **630E86010** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)** | |
| | Awd | $200.00 | $200.00 |
| | 2 | $145.00 | $145.00 |
| | 3 | $157.00 | $157.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$576.00** |
| **2** | **$511.00** |
| **3** | **$555.00** |

| | | | |
|---|---|---|---|
| **Ref #47** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (30 HOUR)** | |
| | Awd | $80.00 | $2,400.00 |
| | 2 | $77.00 | $2,310.00 |
| | 3 | $83.00 | $2,490.00 |
| **Ref #48** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)** | |
| | Awd | $2,162.36 | $2,162.36 |
| | 2 | $2,162.36 | $2,162.36 |
| | 3 | $2,328.00 | $2,328.00 |
| **Ref #49** | **614E12600** | **REPLACEMENT DRUM, (10 EACH)** | |
| | Awd | $55.00 | $550.00 |
| | 2 | $55.00 | $550.00 |
| | 3 | $59.25 | $592.50 |
| **Ref #50** | **614E13310** | **BARRIER REFLECTOR, TYPE 1, ONE WAY, (20 EACH)** | |
| | Awd | $12.68 | $253.60 |
| | 2 | $12.68 | $253.60 |
| | 3 | $13.75 | $275.00 |
| **Ref #51** | **614E13350** | **OBJECT MARKER, ONE WAY, (20 EACH)** | |
| | Awd | $21.62 | $432.40 |
| | 2 | $21.62 | $432.40 |
| | 3 | $23.30 | $466.00 |
| **Ref #52** | **614E22210** | **WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.46 MILE)** | |
| | Awd | $9,779.72 | $4,498.67 |
| | 2 | $9,779.72 | $4,498.67 |
| | 3 | $10,529.00 | $4,843.34 |
| **Ref #53** | **614E24402** | **WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (780 FT)** | |
| | Awd | $0.98 | $764.40 |
| | 2 | $0.98 | $764.40 |
| | 3 | $1.10 | $858.00 |
| **Ref #54** | **616E10000** | **WATER, (53 MGAL)** | |
| | Awd | $35.00 | $1,855.00 |
| | 2 | $3.65 | $193.45 |
| | 3 | $11.75 | $622.75 |

| | | | |
|---|---|---|---|
| **Ref #55** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (1000 FT)** | |
| | Awd | $30.00 | $30,000.00 |
| | 2 | $35.00 | $35,000.00 |
| | 3 | $34.40 | $34,400.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$42,916.43** |
| **2** | **$46,164.88** |
| **3** | **$46,875.59** |

| | | | |
|---|---|---|---|
| **Ref #56** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $5,200.00 | $5,200.00 |
| | 3 | $13,500.00 | $13,500.00 |
| **Ref #57** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $49,000.00 | $49,000.00 |
| | 2 | $20,245.43 | $20,245.43 |
| | 3 | $21,452.00 | $21,452.00 |
| **Ref #58** | **619E16010** | **FIELD OFFICE, TYPE B, (3 MNTH)** | |
| | Awd | $1,500.00 | $4,500.00 |
| | 2 | $2,580.00 | $7,740.00 |
| | 3 | $1,535.00 | $4,605.00 |
| **Ref #59** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $7,930.00 | $7,930.00 |
| | 2 | $19,000.00 | $19,000.00 |
| | 3 | $8,538.00 | $8,538.00 |
| **Ref #60** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $42,000.00 | $42,000.00 |
| | 2 | $40,000.00 | $40,000.00 |
| | 3 | $60,205.00 | $60,205.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$113,430.00** |
| **2** | **$92,185.43** |
| **3** | **$108,300.00** |