# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240180
PID 117722
LOR-/MED-SR 162
Federal
Type: TWO LANE RESURFACING
Letting Date: 3/21/2024
Completion Date: 9/30/2024

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $3,808,806.59

Engineer's Estimate: $3,883,000.00

**Bidder 1**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $3,808,806.59**

**Bidder 2**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $3,999,099.51**

**Bidder 3**
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
**Bid $4,201,569.65**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E38000** | **GUARDRAIL REMOVED, (87.5 FT)** | |
| | Awd | $2.80 | $245.00 |
| | 2 | $5.00 | $437.50 |
| | 3 | $2.20 | $192.50 |
| **Ref #2** | **202E38700** | **GUARDRAIL POST REMOVED, (2 EACH)** | |
| | Awd | $20.00 | $40.00 |
| | 2 | $10.00 | $20.00 |
| | 3 | $20.00 | $40.00 |
| **Ref #3** | **202E42000** | **ANCHOR ASSEMBLY REMOVED, TYPE A, (10 EACH)** | |
| | Awd | $290.00 | $2,900.00 |
| | 2 | $500.00 | $5,000.00 |
| | 3 | $290.00 | $2,900.00 |
| **Ref #4** | **203E20001** | **EMBANKMENT, AS PER PLAN, (193 CY)** | |
| | Awd | $62.00 | $11,966.00 |
| | 2 | $52.00 | $10,036.00 |
| | 3 | $62.00 | $11,966.00 |
| **Ref #5** | **209E15001** | **RESHAPING UNDER GUARDRAIL, AS PER PLAN, (2.49 STA)** | |
| | Awd | $180.00 | $448.20 |
| | 2 | $60.00 | $149.40 |
| | 3 | $180.00 | $448.20 |
| **Ref #6** | **209E60500** | **LINEAR GRADING, (10.15 MILE)** | |
| | Awd | $1,725.00 | $17,508.75 |
| | 2 | $3,400.00 | $34,510.00 |
| | 3 | $700.00 | $7,105.00 |
| **Ref #7** | **209E72051** | **PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (12.18 MILE)** | |
| | Awd | $500.00 | $6,090.00 |
| | 2 | $3,950.00 | $48,111.00 |
| | 3 | $1,000.00 | $12,180.00 |
| **Ref #8** | **209E80000** | **GRADING MAILBOX APPROACHES, (44 EACH)** | |
| | Awd | $35.00 | $1,540.00 |
| | 2 | $10.00 | $440.00 |
| | 3 | $100.00 | $4,400.00 |
| **Ref #9** | **408E10001** | **PRIME COAT, AS PER PLAN, (11102 GAL)** | |
| | Awd | $5.25 | $58,285.50 |
| | 2 | $3.50 | $38,857.00 |
| | 3 | $4.50 | $49,959.00 |
| **Ref #10** | **606E13000** | **GUARDRAIL, TYPE 5, (125 FT)** | |
| | Awd | $27.20 | $3,400.00 |
| | 2 | $19.50 | $2,437.50 |
| | 3 | $27.20 | $3,400.00 |
| **Ref #11** | **606E17000** | **RAISING TYPE 5 GUARDRAIL, (1625 FT)** | |
| | Awd | $4.80 | $7,800.00 |
| | 2 | $7.00 | $11,375.00 |
| | 3 | $4.80 | $7,800.00 |
| **Ref #12** | **606E17700** | **REPLACE EXISTING GUARDRAIL BLOCKOUT, (8 EACH)** | |
| | Awd | $30.00 | $240.00 |
| | 2 | $19.50 | $156.00 |
| | 3 | $30.00 | $240.00 |

| | | | |
|---|---|---|---|
| **Ref #13** | **606E17900** | **GUARDRAIL POST, (2 EACH)** | |
| | Awd | $85.00 | $170.00 |
| | 2 | $25.00 | $50.00 |
| | 3 | $85.00 | $170.00 |
| **Ref #14** | **606E26100** | **ANCHOR ASSEMBLY, TYPE E, (10 EACH)** | |
| | Awd | $2,650.00 | $26,500.00 |
| | 2 | $2,650.00 | $26,500.00 |
| | 3 | $2,650.00 | $26,500.00 |
| **Ref #15** | **606E27850** | **ANCHOR ASSEMBLY REBUILT, TYPE E, (4 EACH)** | |
| | Awd | $1,240.00 | $4,960.00 |
| | 2 | $1,450.00 | $5,800.00 |
| | 3 | $1,240.00 | $4,960.00 |
| **Ref #16** | **606E27900** | **ANCHOR ASSEMBLY REBUILT, TYPE T, (2 EACH)** | |
| | Awd | $880.00 | $1,760.00 |
| | 2 | $750.00 | $1,500.00 |
| | 3 | $880.00 | $1,760.00 |
| **Ref #17** | **606E35150** | **BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 4, (1 EACH)** | |
| | Awd | $950.00 | $950.00 |
| | 2 | $850.00 | $850.00 |
| | 3 | $950.00 | $950.00 |
| **Ref #18** | **623E39501** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (13 EACH)** | |
| | Awd | $1,000.00 | $13,000.00 |
| | 2 | $1,200.00 | $15,600.00 |
| | 3 | $300.00 | $3,900.00 |
| **Ref #19** | **623E39601** | **MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (4 EACH)** | |
| | Awd | $1,200.00 | $4,800.00 |
| | 2 | $2,100.00 | $8,400.00 |
| | 3 | $600.00 | $2,400.00 |
| **Ref #20** | **623E51000** | **POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)** | |
| | Awd | $2,500.00 | $2,500.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $5,000.00 | $5,000.00 |
| **Ref #21** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 BIDIRECTION, (37 EACH)** | |
| | Awd | $11.90 | $440.30 |
| | 2 | $11.00 | $407.00 |
| | 3 | $11.90 | $440.30 |
| **Ref #22** | **690E50100** | **SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)** | |
| | Awd | $225.00 | $225.00 |
| | 2 | $450.00 | $450.00 |
| | 3 | $200.00 | $200.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$165,768.75** |
| **2** | **$214,586.40** |
| **3** | **$146,911.00** |

| | | | |
|---|---|---|---|
| **Ref #23** | **832E30000** | **EROSION CONTROL, (500 EACH)** | |
| | Awd | $1.00 | $500.00 |
| | 2 | $1.00 | $500.00 |
| | 3 | $1.00 | $500.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$500.00** |
| **2** | **$500.00** |
| **3** | **$500.00** |

| | | | |
|---|---|---|---|
| **Ref #24** | **611E99654** | **MANHOLE ADJUSTED TO GRADE, (2 EACH)** | |
| | Awd | $1,000.00 | $2,000.00 |
| | 2 | $1,350.00 | $2,700.00 |
| | 3 | $250.00 | $500.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$2,000.00** |
| **2** | **$2,700.00** |
| **3** | **$500.00** |

| | | | |
|---|---|---|---|
| **Ref #25** | **251E01042** | **PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1699 CY)** | |
| | Awd | $300.00 | $509,700.00 |
| | 2 | $290.00 | $492,710.00 |
| | 3 | $170.00 | $288,830.00 |
| **Ref #26** | **253E02000** | **PAVEMENT REPAIR, (170 CY)** | |
| | Awd | $375.00 | $63,750.00 |
| | 2 | $435.00 | $73,950.00 |
| | 3 | $200.00 | $34,000.00 |
| **Ref #27** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE(1.5"), (74298 SY)** | |
| | Awd | $1.00 | $74,298.00 |
| | 2 | $1.12 | $83,213.76 |
| | 3 | $2.00 | $148,596.00 |
| **Ref #28** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE(2.0"), (86409 SY)** | |
| | Awd | $1.35 | $116,652.15 |
| | 2 | $1.20 | $103,690.80 |
| | 3 | $2.25 | $194,420.25 |
| **Ref #29** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE(TAPERS), (378 SY)** | |
| | Awd | $1.35 | $510.30 |
| | 2 | $1.12 | $423.36 |
| | 3 | $3.00 | $1,134.00 |
| **Ref #30** | **254E01600** | **PATCHING PLANED SURFACE, (744 SY)** | |
| | Awd | $0.25 | $186.00 |
| | 2 | $1.00 | $744.00 |
| | 3 | $3.10 | $2,306.40 |
| **Ref #31** | **407E10000** | **TACK COAT @ 0.05 GAL/SY, (4368 GAL)** | |
| | Awd | $2.75 | $12,012.00 |
| | 2 | $2.50 | $10,920.00 |
| | 3 | $3.25 | $14,196.00 |
| **Ref #32** | **407E10000** | **TACK COAT@ 0.09 GAL/SY, (14422 GAL)** | |
| | Awd | $2.75 | $39,660.50 |
| | 2 | $2.50 | $36,055.00 |
| | 3 | $3.25 | $46,871.50 |

| | | | |
|---|---|---|---|
| **Ref #33** | **442E00201** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (3061 CY)** | |
| | Awd | $220.00 | $673,420.00 |
| | 2 | $220.00 | $673,420.00 |
| | 3 | $250.00 | $765,250.00 |
| **Ref #34** | **442E00201** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (3091 CY)** | |
| | Awd | $210.00 | $649,110.00 |
| | 2 | $212.00 | $655,292.00 |
| | 3 | $250.00 | $772,750.00 |
| **Ref #35** | **442E00201** | **ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (119 CY)** | |
| | Awd | $215.00 | $25,585.00 |
| | 2 | $220.00 | $26,180.00 |
| | 3 | $250.00 | $29,750.00 |
| **Ref #36** | **442E20171** | **ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (4257 CY)** | |
| | Awd | $195.00 | $830,115.00 |
| | 2 | $205.00 | $872,685.00 |
| | 3 | $250.00 | $1,064,250.00 |
| **Ref #37** | **617E10100** | **COMPACTED AGGREGATE, (1562 CY)** | |
| | Awd | $60.00 | $93,720.00 |
| | 2 | $40.00 | $62,480.00 |
| | 3 | $100.00 | $156,200.00 |
| **Ref #38** | **617E10100** | **COMPACTED AGGREGATE (MAILBOXES), (44 CY)** | |
| | Awd | $60.00 | $2,640.00 |
| | 2 | $40.00 | $1,760.00 |
| | 3 | $100.00 | $4,400.00 |
| **Ref #39** | **618E39000** | **RUMBLE STRIPS, TRANSVERSE (ASPHALT CONCRETE), (6 EACH)** | |
| | Awd | $1,000.00 | $6,000.00 |
| | 2 | $1,165.00 | $6,990.00 |
| | 3 | $1,500.00 | $9,000.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$3,097,358.95** |
| **2** | **$3,100,513.92** |
| **3** | **$3,531,954.15** |

| | | | |
|---|---|---|---|
| **Ref #40** | **621E00100** | **RPM, (887 EACH)** | |
| | Awd | $33.10 | $29,359.70 |
| | 2 | $36.50 | $32,375.50 |
| | 3 | $35.00 | $31,045.00 |
| **Ref #41** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (880 EACH)** | |
| | Awd | $1.00 | $880.00 |
| | 2 | $2.00 | $1,760.00 |
| | 3 | $6.00 | $5,280.00 |
| **Ref #42** | **642E00104** | **EDGE LINE, 6", TYPE 1, (22.65 MILE)** | |
| | Awd | $750.00 | $16,987.50 |
| | 2 | $750.00 | $16,987.50 |
| | 3 | $750.00 | $16,987.50 |
| **Ref #43** | **642E00300** | **CENTER LINE, TYPE 1, (11.33 MILE)** | |
| | Awd | $1,000.00 | $11,330.00 |
| | 2 | $1,000.00 | $11,330.00 |
| | 3 | $1,000.00 | $11,330.00 |

| | | | |
|---|---|---|---|
| **Ref #44** | **644E00500** | **STOP LINE, (267 FT)** | |
| | Awd | $10.00 | $2,670.00 |
| | 2 | $10.00 | $2,670.00 |
| | 3 | $10.00 | $2,670.00 |
| **Ref #45** | **644E01000** | **RAILROAD SYMBOL MARKING, (1 EACH)** | |
| | Awd | $500.00 | $500.00 |
| | 2 | $500.00 | $500.00 |
| | 3 | $1,000.00 | $1,000.00 |
| **Ref #46** | **644E01300** | **LANE ARROW(RIGHT), (2 EACH)** | |
| | Awd | $85.00 | $170.00 |
| | 2 | $85.00 | $170.00 |
| | 3 | $85.00 | $170.00 |

**Section 5 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$61,897.20** |
| **2** | **$65,793.00** |
| **3** | **$68,482.50** |

| | | | |
|---|---|---|---|
| **Ref #47** | **614E11130** | **LAW ENFORCEMENT OFFICER FOR ASSISTANCE, (20 HOUR)** | |
| | Awd | $85.00 | $1,700.00 |
| | 2 | $100.00 | $2,000.00 |
| | 3 | $80.00 | $1,600.00 |
| **Ref #48** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)** | |
| | Awd | $2,634.19 | $10,536.76 |
| | 2 | $2,634.19 | $10,536.76 |
| | 3 | $3,000.00 | $12,000.00 |
| **Ref #49** | **614E12460** | **WORK ZONE MARKING SIGN, (78 EACH)** | |
| | Awd | $55.00 | $4,290.00 |
| | 2 | $55.00 | $4,290.00 |
| | 3 | $55.00 | $4,290.00 |
| **Ref #50** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)** | |
| | Awd | $225.00 | $5,625.00 |
| | 2 | $125.00 | $3,125.00 |
| | 3 | $200.00 | $5,000.00 |
| **Ref #51** | **614E13310** | **BARRIER REFLECTOR, TYPE 1 BIDIRECTIONAL, (6 EACH)** | |
| | Awd | $14.60 | $87.60 |
| | 2 | $14.60 | $87.60 |
| | 3 | $10.00 | $60.00 |
| **Ref #52** | **614E13360** | **OBJECT MARKER, TWO WAY, (4 EACH)** | |
| | Awd | $14.60 | $58.40 |
| | 2 | $14.60 | $58.40 |
| | 3 | $15.00 | $60.00 |
| **Ref #53** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (28.65 MILE)** | |
| | Awd | $1,200.00 | $34,380.00 |
| | 2 | $1,200.00 | $34,380.00 |
| | 3 | $1,200.00 | $34,380.00 |
| **Ref #54** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (712 FT)** | |
| | Awd | $3.75 | $2,670.00 |
| | 2 | $3.75 | $2,670.00 |
| | 3 | $3.75 | $2,670.00 |

| | | | |
|---|---|---|---|
| **Ref #55** | **622E41101** | **PORTABLE BARRIER, UNANCHORED, AS PER PLAN, 32", (288 FT)** | |
| | Awd | $52.10 | $15,004.80 |
| | 2 | $52.10 | $15,004.80 |
| | 3 | $70.00 | $20,160.00 |

**Section 6 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$74,352.56** |
| **2** | **$72,152.56** |
| **3** | **$80,220.00** |

| | | | |
|---|---|---|---|
| **Ref #56** | **409E30000** | **SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (74 FT)** | |
| | Awd | $28.51 | $2,109.74 |
| | 2 | $28.51 | $2,109.74 |
| | 3 | $11.00 | $814.00 |
| **Ref #57** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (320 SY)** | |
| | Awd | $13.21 | $4,227.20 |
| | 2 | $13.21 | $4,227.20 |
| | 3 | $20.00 | $6,400.00 |
| **Ref #58** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (176 FT)** | |
| | Awd | $113.00 | $19,888.00 |
| | 2 | $112.00 | $19,712.00 |
| | 3 | $112.00 | $19,712.00 |

**Section 7 - STRUCTURE REPAIR (SFN:4705823) - Totals**

| | |
|---|---|
| **Awd** | **$26,224.94** |
| **2** | **$26,048.94** |
| **3** | **$26,926.00** |

| | | | |
|---|---|---|---|
| **Ref #59** | **409E30000** | **SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (99 FT)** | |
| | Awd | $28.51 | $2,822.49 |
| | 2 | $28.51 | $2,822.49 |
| | 3 | $11.00 | $1,089.00 |

**Section 8 - STRUCTURE REPAIR (SFN:4705866) - Totals**

| | |
|---|---|
| **Awd** | **$2,822.49** |
| **2** | **$2,822.49** |
| **3** | **$1,089.00** |

| | | | |
|---|---|---|---|
| **Ref #60** | **409E30000** | **SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (72 FT)** | |
| | Awd | $28.51 | $2,052.72 |
| | 2 | $28.51 | $2,052.72 |
| | 3 | $11.00 | $792.00 |
| **Ref #61** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (216 SY)** | |
| | Awd | $13.22 | $2,855.52 |
| | 2 | $13.22 | $2,855.52 |
| | 3 | $21.00 | $4,536.00 |
| **Ref #62** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (108 FT)** | |
| | Awd | $115.00 | $12,420.00 |
| | 2 | $112.00 | $12,096.00 |
| | 3 | $115.00 | $12,420.00 |

| | | | |
|---|---|---|---|
| **Ref #63** | **519E11100** | **PATCHING CONCRETE STRUCTURE, (5 SF)** | |
| | Awd | $442.86 | $2,214.30 |
| | 2 | $442.86 | $2,214.30 |
| | 3 | $545.00 | $2,725.00 |

**Section 9 - STRUCTURE REPAIR (SFN:4705882) - Totals**

| | |
|---|---|
| **Awd** | **$19,542.54** |
| **2** | **$19,218.54** |
| **3** | **$20,473.00** |

| | | | |
|---|---|---|---|
| **Ref #64** | **253E02001** | **PAVEMENT REPAIR, AS PER PLAN, (1.3 CY)** | |
| | Awd | $400.00 | $520.00 |
| | 2 | $2,000.00 | $2,600.00 |
| | 3 | $3,000.00 | $3,900.00 |
| **Ref #65** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (75 FT)** | |
| | Awd | $115.00 | $8,625.00 |
| | 2 | $112.00 | $8,400.00 |
| | 3 | $112.00 | $8,400.00 |
| **Ref #66** | **519E11100** | **PATCHING CONCRETE STRUCTURE, (28 SF)** | |
| | Awd | $204.54 | $5,727.12 |
| | 2 | $204.54 | $5,727.12 |
| | 3 | $156.00 | $4,368.00 |

**Section 10 - STRUCTURE REPAIR (SFN:4706099) - Totals**

| | |
|---|---|
| **Awd** | **$14,872.12** |
| **2** | **$16,727.12** |
| **3** | **$16,668.00** |

| | | | |
|---|---|---|---|
| **Ref #67** | **253E02001** | **PAVEMENT REPAIR, AS PER PLAN, (1 CY)** | |
| | Awd | $400.00 | $400.00 |
| | 2 | $2,000.00 | $2,000.00 |
| | 3 | $2,000.00 | $2,000.00 |
| **Ref #68** | **517E75600** | **DEEP BEAM BRIDGE RETROFIT RAILING, (62.5 FT)** | |
| | Awd | $115.00 | $7,187.50 |
| | 2 | $112.00 | $7,000.00 |
| | 3 | $112.00 | $7,000.00 |
| **Ref #69** | **519E11100** | **PATCHING CONCRETE STRUCTURE, (18 SF)** | |
| | Awd | $215.53 | $3,879.54 |
| | 2 | $215.53 | $3,879.54 |
| | 3 | $222.00 | $3,996.00 |

**Section 11 - STRUCTURE REPAIR (SFN:4706129) - Totals**

| | |
|---|---|
| **Awd** | **$11,467.04** |
| **2** | **$12,879.54** |
| **3** | **$12,996.00** |

| | | | |
|---|---|---|---|
| **Ref #70** | **100E00300** | **PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)** | |
| | Awd | $7,500.00 | $7,500.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $11,000.00 | $11,000.00 |

| | | | |
|---|---|---|---|
| **Ref #71** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $16,500.00 | $16,500.00 |
| | 3 | $40,000.00 | $40,000.00 |
| **Ref #72** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $162,000.00 | $162,000.00 |
| | 2 | $228,257.00 | $228,257.00 |
| | 3 | $90,000.00 | $90,000.00 |
| **Ref #73** | **619E16010** | **FIELD OFFICE, TYPE B, (4 MNTH)** | |
| | Awd | $2,000.00 | $8,000.00 |
| | 2 | $2,850.00 | $11,400.00 |
| | 3 | $900.00 | $3,600.00 |
| **Ref #74** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $4,500.00 | $4,500.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $250.00 | $250.00 |
| **Ref #75** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $135,000.00 | $135,000.00 |
| | 2 | $200,000.00 | $200,000.00 |
| | 3 | $150,000.00 | $150,000.00 |

**Section 12 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$332,000.00** |
| **2** | **$465,157.00** |
| **3** | **$294,850.00** |