Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240182
PID 115332
MEG-Racine Walk/Ride Ph. 4-5-8
Federal
Type: SIDEWALK
Letting Date: 3/21/2024
Completion Date: 9/1/2024

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $2,060,151.40

Engineer's Estimate: $1,767,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,060,151.40

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $2,231,749.80

Bidder 3
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $2,476,846.24

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$4,600.00	$4,600.00
	3	$9,900.00	$9,900.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (212 SY)**	
	Awd	$30.00	$6,360.00
	2	$20.00	$4,240.00
	3	$6.00	$1,272.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (295 SY)**	
	Awd	$30.00	$8,850.00
	2	$25.00	$7,375.00
	3	$12.00	$3,540.00
Ref #4	**202E30000**	**WALK REMOVED, (8978 SF)**	
	Awd	$1.80	$16,160.40
	2	$3.00	$26,934.00
	3	$5.00	$44,890.00
Ref #5	**202E30001**	**WALK REMOVED, AS PER PLAN, (1701 SF)**	
	Awd	$8.50	$14,458.50
	2	$3.00	$5,103.00
	3	$8.00	$13,608.00
Ref #6	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (152 FT)**	
	Awd	$25.00	$3,800.00
	2	$110.00	$16,720.00
	3	$35.00	$5,320.00
Ref #7	**202E53100**	**MAILBOX REMOVED, (3 EACH)**	
	Awd	$85.00	$255.00
	2	$240.00	$720.00
	3	$49.00	$147.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$1,900.00	$3,800.00
	2	$240.00	$480.00
	3	$268.00	$536.00
Ref #9	**202E98000**	**REMOVAL MISC.: CONCRETE BLOCK RETAINING WALL, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$5,900.00	$5,900.00
	3	$7,273.00	$7,273.00
Ref #10	**203E10000**	**EXCAVATION, (721 CY)**	
	Awd	$35.00	$25,235.00
	2	$35.00	$25,235.00
	3	$52.00	$37,492.00
Ref #11	**203E20000**	**EMBANKMENT, (184 CY)**	
	Awd	$35.00	$6,440.00
	2	$110.00	$20,240.00
	3	$36.00	$6,624.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (2563 SY)**	
	Awd	$1.50	$3,844.50
	2	$4.50	$11,533.50
	3	$4.00	$10,252.00

Ref #13	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$290.00	$580.00
	2	$270.00	$540.00
	3	$241.00	$482.00
Ref #14	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (14872 SF)**	
	Awd	$8.00	$118,976.00
	2	$14.00	$208,208.00
	3	$9.00	$133,848.00
Ref #15	**608E52000**	**CURB RAMP, (1852 SF)**	
	Awd	$28.00	$51,856.00
	2	$24.00	$44,448.00
	3	$46.00	$85,192.00
Ref #16	**608E98000**	**WALKWAY, MISC.:BRICK PAVERS, (1624 SF)**	
	Awd	$20.00	$32,480.00
	2	$15.00	$24,360.00
	3	$31.00	$50,344.00
Ref #17	**690E50000**	**SPECIAL - MAILBOX SUPPORT, SINGLE, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$260.00	$780.00
	3	$294.00	$882.00
Ref #18	**690E98000**	**SPECIAL - SAFETY BARRIER PLANTER, (5 EACH)**	
	Awd	$4,500.00	$22,500.00
	2	$2,600.00	$13,000.00
	3	$3,829.00	$19,145.00
Ref #19	**690E98000**	**SPECIAL - STEEL BENCH, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$3,300.00	$13,200.00
	3	$3,453.00	$13,812.00
Ref #20	**690E98100**	**SPECIAL - DECORATIVE BOLLARD FENCE, (47 FT)**	
	Awd	$395.00	$18,565.00
	2	$440.00	$20,680.00
	3	$494.00	$23,218.00

Section 1 - ROADWAY - Totals

Awd	**$375,410.40**
2	**$454,296.50**
3	**$467,777.00**

Ref #21	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$130.00	$260.00
	3	$50.00	$100.00
Ref #22	**659E00300**	**TOPSOIL, (143 CY)**	
	Awd	$100.00	$14,300.00
	2	$25.00	$3,575.00
	3	$60.00	$8,580.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (1290 SY)**	
	Awd	$2.70	$3,483.00
	2	$3.00	$3,870.00
	3	$3.00	$3,870.00

Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (65 SY)**	
	Awd	$2.70	$175.50
	2	$5.00	$325.00
	3	$0.05	$3.25
Ref #25	**659E15000**	**INTER-SEEDING, (65 SY)**	
	Awd	$2.70	$175.50
	2	$5.00	$325.00
	3	$0.05	$3.25
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (0.18 TON)**	
	Awd	$1,400.00	$252.00
	2	$630.00	$113.40
	3	$625.00	$112.50
Ref #27	**659E31000**	**LIME, (0.27 ACRE)**	
	Awd	$150.00	$40.50
	2	$900.00	$243.00
	3	$625.00	$168.75
Ref #28	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$110.00	$770.00
	3	$1.00	$7.00
Ref #32	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$28,633.50**
2	**$19,481.40**
3	**$22,844.75**

Ref #33	**611E04400**	**12" CONDUIT, TYPE B, (361 FT)**	
	Awd	$180.00	$64,980.00
	2	$130.00	$46,930.00
	3	$112.00	$40,432.00
Ref #34	**611E04600**	**12" CONDUIT, TYPE C, (5 FT)**	
	Awd	$180.00	$900.00
	2	$140.00	$700.00
	3	$176.00	$880.00
Ref #35	**611E98150**	**CATCH BASIN, NO. 3, (5 EACH)**	
	Awd	$9,000.00	$45,000.00
	2	$4,900.00	$24,500.00
	3	$5,515.00	$27,575.00

Section 3 - DRAINAGE - Totals

Awd	**$110,880.00**
2	**$72,130.00**
3	**$68,887.00**

Ref #36	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (5388 FT)**	
	Awd	$3.00	$16,164.00
	2	$3.50	$18,858.00
	3	$4.00	$21,552.00
Ref #37	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (83 CY)**	
	Awd	$650.00	$53,950.00
	2	$430.00	$35,690.00
	3	$485.00	$40,255.00
Ref #38	**304E20000**	**AGGREGATE BASE, (157 CY)**	
	Awd	$175.00	$27,475.00
	2	$120.00	$18,840.00
	3	$126.00	$19,782.00
Ref #39	**407E20000**	**NON-TRACKING TACK COAT, (25 GAL)**	
	Awd	$25.00	$625.00
	2	$50.00	$1,250.00
	3	$3.70	$92.50
Ref #40	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (33 CY)**	
	Awd	$675.00	$22,275.00
	2	$590.00	$19,470.00
	3	$525.00	$17,325.00
Ref #41	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (17 CY)**	
	Awd	$675.00	$11,475.00
	2	$470.00	$7,990.00
	3	$415.00	$7,055.00
Ref #42	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (52 SY)**	
	Awd	$90.00	$4,680.00
	2	$290.00	$15,080.00
	3	$209.00	$10,868.00
Ref #43	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (78 SY)**	
	Awd	$100.00	$7,800.00
	2	$180.00	$14,040.00
	3	$223.00	$17,394.00
Ref #44	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (2572 FT)**	
	Awd	$31.50	$81,018.00
	2	$35.00	$90,020.00
	3	$40.00	$102,880.00
Ref #45	**609E26000**	**CURB, TYPE 6, (284 FT)**	
	Awd	$29.00	$8,236.00
	2	$50.00	$14,200.00
	3	$58.00	$16,472.00

Section 4 - PAVEMENT - Totals

Awd	**$233,698.00**
2	**$235,438.00**
3	**$253,675.50**

Ref #46	**638E10500**	**FIRE HYDRANT REMOVED AND RESET, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$2,900.00	$2,900.00
	3	$8,856.00	$8,856.00

Ref #47	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (7 EACH)**	
	Awd	$380.00	$2,660.00
	2	$400.00	$2,800.00
	3	$730.00	$5,110.00

Section 5 - WATER WORK - Totals

Awd	**$11,660.00**
2	**$5,700.00**
3	**$13,966.00**

Ref #48	**625E00450**	**CONNECTION, FUSED PULL APART, (183 EACH)**	
	Awd	$115.00	$21,045.00
	2	$130.00	$23,790.00
	3	$114.10	$20,880.30
Ref #49	**625E00460**	**CONNECTION, UNFUSED PULL APART, (61 EACH)**	
	Awd	$108.00	$6,588.00
	2	$120.00	$7,320.00
	3	$107.52	$6,558.72
Ref #50	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (96 EACH)**	
	Awd	$178.00	$17,088.00
	2	$200.00	$19,200.00
	3	$177.00	$16,992.00
Ref #51	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN, 12' MH, (47 EACH)**	
	Awd	$5,882.00	$276,454.00
	2	$6,600.00	$310,200.00
	3	$5,881.40	$276,425.80
Ref #52	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN, 18' MH, (14 EACH)**	
	Awd	$8,153.00	$114,142.00
	2	$9,200.00	$128,800.00
	3	$8,152.90	$114,140.60
Ref #53	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (61 EACH)**	
	Awd	$1,438.00	$87,718.00
	2	$1,600.00	$97,600.00
	3	$1,437.07	$87,661.27
Ref #54	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (2448 FT)**	
	Awd	$5.72	$14,002.56
	2	$6.50	$15,912.00
	3	$5.72	$14,002.56
Ref #55	**625E24324**	**1-1/2" DUCT CABLE WITH THREE NO. 6 AWG 2400 VOLT C, (12634 FT)**	
	Awd	$9.66	$122,044.44
	2	$10.00	$126,340.00
	3	$9.66	$122,044.44
Ref #56	**625E25900**	**CONDUIT, JACKED OR DRILLED, 3", (840 FT)**	
	Awd	$45.15	$37,926.00
	2	$50.00	$42,000.00
	3	$45.15	$37,926.00
Ref #57	**625E27403**	**LUMINAIRE, POST TOP, SOLID STATE (LED), AS PER PLA, (77 EACH)**	
	Awd	$2,249.00	$173,173.00
	2	$2,500.00	$192,500.00
	3	$2,249.00	$173,173.00

Ref #58	**625E29000**	**TRENCH, (4899 FT)**	
	Awd	$9.20	$45,070.80
	2	$10.00	$48,990.00
	3	$9.20	$45,070.80
Ref #59	**625E30700**	**PULL BOX, 725.08, 18", (25 EACH)**	
	Awd	$1,039.50	$25,987.50
	2	$1,200.00	$30,000.00
	3	$1,039.50	$25,987.50
Ref #60	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,247.00	$3,741.00
	2	$1,400.00	$4,200.00
	3	$1,247.00	$3,741.00
Ref #61	**625E32000**	**GROUND ROD, (61 EACH)**	
	Awd	$310.25	$18,925.25
	2	$350.00	$21,350.00
	3	$310.25	$18,925.25
Ref #62	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$22,860.00	$45,720.00
	2	$26,000.00	$52,000.00
	3	$22,860.00	$45,720.00
Ref #63	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (4899 FT)**	
	Awd	$0.05	$244.95
	2	$0.10	$489.90
	3	$0.05	$244.95
Ref #64	**625E98000**	**LIGHTING, MISC.: CLAMP ON FLOWER POTS, (8 EACH)**	
	Awd	$888.25	$7,106.00
	2	$1,000.00	$8,000.00
	3	$888.25	$7,106.00

Section 6 - LIGHTING - Totals

Awd	**$1,016,976.50**
2	**$1,128,691.90**
3	**$1,016,600.19**

Ref #65	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (159 FT)**	
	Awd	$18.00	$2,862.00
	2	$20.00	$3,180.00
	3	$18.00	$2,862.00
Ref #66	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (18 EACH)**	
	Awd	$195.00	$3,510.00
	2	$220.00	$3,960.00
	3	$195.00	$3,510.00
Ref #67	**630E80100**	**SIGN, FLAT SHEET, (132 SF)**	
	Awd	$22.75	$3,003.00
	2	$25.00	$3,300.00
	3	$22.75	$3,003.00
Ref #68	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (24 EACH)**	
	Awd	$10.00	$240.00
	2	$10.00	$240.00
	3	$10.00	$240.00

Ref #69	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$75.00	$75.00
	3	$65.00	$65.00
Ref #70	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (13 EACH)**	
	Awd	$20.00	$260.00
	2	$20.00	$260.00
	3	$25.00	$325.00
Ref #72	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (346 FT)**	
	Awd	$1.50	$519.00
	2	$1.50	$519.00
	3	$4.30	$1,487.80
Ref #73	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (136 FT)**	
	Awd	$7.00	$952.00
	2	$8.00	$1,088.00
	3	$26.00	$3,536.00
Ref #74	**646E10400**	**STOP LINE, (45 FT)**	
	Awd	$15.00	$675.00
	2	$15.00	$675.00
	3	$31.00	$1,395.00
Ref #75	**646E10510**	**CROSSWALK LINE, 12", (655 FT)**	
	Awd	$8.00	$5,240.00
	2	$9.00	$5,895.00
	3	$16.00	$10,480.00
Ref #76	**646E10520**	**CROSSWALK LINE, 24", (82 FT)**	
	Awd	$14.00	$1,148.00
	2	$15.00	$1,230.00
	3	$31.00	$2,542.00
Ref #77	**646E20800**	**YIELD LINE, (36 FT)**	
	Awd	$14.00	$504.00
	2	$15.00	$540.00
	3	$27.75	$999.00
Ref #100	**630E97700**	**SIGNING, MISC.: POLE MOUNTED SOLAR POWERED RECTANG, (4 EACH)**	
	Awd	$8,280.00	$33,120.00
	2	$9,300.00	$37,200.00
	3	$8,280.00	$33,120.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$52,098.00**
2	**$58,162.00**
3	**$63,564.80**

Ref #78	**870E10001**	**PREFABRICATED MODULAR RETAINING WALL, AS PER PLAN, (850 SF)**	
	Awd	$76.00	$64,600.00
	2	$80.00	$68,000.00
	3	$150.00	$127,500.00
Ref #79	**870E11000**	**WALL EXCAVATION, (150 CY)**	
	Awd	$60.00	$9,000.00
	2	$95.00	$14,250.00
	3	$45.00	$6,750.00

Ref #80	**870E11100**	**NATURAL SOIL, (50 CY)**	
	Awd	$155.00	$7,750.00
	2	$60.00	$3,000.00
	3	$44.00	$2,200.00
Ref #81	**870E12000**	**6" DRAINAGE PIPE, PERFORATED, (210 FT)**	
	Awd	$25.50	$5,355.00
	2	$20.00	$4,200.00
	3	$3.00	$630.00
Ref #82	**870E12100**	**6" DRAINAGE PIPE, NON-PERFORATED, (10 FT)**	
	Awd	$95.00	$950.00
	2	$20.00	$200.00
	3	$5.00	$50.00
Ref #83	**870E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$820.00	$1,640.00
	2	$1,000.00	$2,000.00
	3	$63.00	$126.00
Ref #84	**870E15000**	**PMRW INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,500.00	$5,500.00
	3	$4,500.00	$4,500.00

Section 8 - RETAINING WALLS - Totals

Awd	**$91,795.00**
2	**$97,150.00**
3	**$141,756.00**

Ref #85	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$13,000.00	$13,000.00
	3	$30,400.00	$30,400.00
Ref #86	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$50,000.00	$50,000.00
	3	$195,000.00	$195,000.00
Ref #87	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$3,500.00	$21,000.00
	2	$1,200.00	$7,200.00
	3	$1,500.00	$9,000.00
Ref #88	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$35,000.00	$35,000.00
	3	$16,875.00	$16,875.00
Ref #89	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$53,000.00	$53,000.00
	3	$175,000.00	$175,000.00
Ref #90	**990E25100**	**UTILITY CONFLICT/DELAYS, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$2,500.00	$2,500.00
	3	$1,500.00	$1,500.00

Section 9 - INCIDENTALS - Totals

Awd	**$139,000.00**
2	**$160,700.00**
3	**$427,775.00**