Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240190
PID 113174
VIN-US 50-28.74
Federal
Type: CULVERT REPLACEMENT
Letting Date: 3/21/2024
Completion Date: 10/1/2024

Contract Awarded To: PARKER CORPORATION
Award Amount: $519,776.70

Engineer's Estimate: $660,000.00

Bidder 1
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
Bid $519,776.70

Bidder 2
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $577,155.50

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $653,637.00

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $689,581.75

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $774,484.31

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$19,250.00	$19,250.00
	2	$1,000.00	$1,000.00
	3	$18,000.00	$18,000.00
	4	$25,000.00	$25,000.00
	5	$20,000.00	$20,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (700 FT)**	
	Awd	$2.00	$1,400.00
	2	$5.00	$3,500.00
	3	$1.00	$700.00
	4	$7.00	$4,900.00
	5	$3.77	$2,639.00
Ref #3	**203E10000**	**EXCAVATION, (420 CY)**	
	Awd	$20.00	$8,400.00
	2	$10.00	$4,200.00
	3	$27.50	$11,550.00
	4	$29.00	$12,180.00
	5	$33.98	$14,271.60
Ref #4	**203E20000**	**EMBANKMENT, (527 CY)**	
	Awd	$20.00	$10,540.00
	2	$20.00	$10,540.00
	3	$27.50	$14,492.50
	4	$29.00	$15,283.00
	5	$32.20	$16,969.40
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (567 SY)**	
	Awd	$0.50	$283.50
	2	$2.00	$1,134.00
	3	$7.00	$3,969.00
	4	$4.00	$2,268.00
	5	$4.62	$2,619.54
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (612.5 FT)**	
	Awd	$25.18	$15,422.75
	2	$29.00	$17,762.50
	3	$27.00	$16,537.50
	4	$25.18	$15,422.75
	5	$30.00	$18,375.00
Ref #7	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (87.5 FT)**	
	Awd	$25.28	$2,212.00
	2	$30.00	$2,625.00
	3	$29.00	$2,537.50
	4	$25.28	$2,212.00
	5	$26.25	$2,296.88
Ref #8	**623E40500**	**REFERENCE MONUMENT, TYPE A, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,000.00	$1,000.00
	3	$750.00	$750.00
	4	$1,200.00	$1,200.00
	5	$750.00	$750.00

Section 1 - ROADWAY - Totals

Awd	**$59,508.25**
2	**$41,761.50**
3	**$68,536.50**
4	**$78,465.75**
5	**$77,921.42**

Ref #9	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (78 CY)**	
	Awd	$65.00	$5,070.00
	2	$150.00	$11,700.00
	3	$150.00	$11,700.00
	4	$130.00	$10,140.00
	5	$133.61	$10,421.58
Ref #10	**659E10000**	**SEEDING AND MULCHING, (2337 SY)**	
	Awd	$1.00	$2,337.00
	2	$5.00	$11,685.00
	3	$2.50	$5,842.50
	4	$1.50	$3,505.50
	5	$4.27	$9,978.99
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$2,273.00	$500.06
	2	$1,200.00	$264.00
	3	$1,500.00	$330.00
	4	$1,400.00	$308.00
	5	$979.41	$215.47
Ref #12	**659E31000**	**LIME, (0.49 ACRE)**	
	Awd	$1,021.00	$500.29
	2	$800.00	$392.00
	3	$300.00	$147.00
	4	$150.00	$73.50
	5	$400.06	$196.03
Ref #13	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$0.05	$0.35
	2	$1.00	$7.00
	3	$1.00	$7.00
	4	$1.00	$7.00
	5	$12.97	$90.79
Ref #14	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,407.70**
2	**$26,048.00**
3	**$20,026.50**
4	**$16,034.00**
5	**$22,902.86**

Ref #15	**605E31100**	**AGGREGATE DRAINS, (36 FT)**	
	Awd	$10.00	$360.00
	2	$50.00	$1,800.00
	3	$35.00	$1,260.00
	4	$25.00	$900.00
	5	$50.00	$1,800.00

Section 3 - DRAINAGE - Totals

Awd	**$360.00**
2	**$1,800.00**
3	**$1,260.00**
4	**$900.00**
5	**$1,800.00**

Ref #16	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (1.5" AVERAGE , (1547 SY)**	
	Awd	$8.00	$12,376.00
	2	$30.00	$46,410.00
	3	$10.00	$15,470.00
	4	$9.00	$13,923.00
	5	$10.00	$15,470.00
Ref #17	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (115 CY)**	
	Awd	$276.00	$31,740.00
	2	$285.00	$32,775.00
	3	$290.00	$33,350.00
	4	$400.00	$46,000.00
	5	$364.15	$41,877.25
Ref #18	**304E20000**	**AGGREGATE BASE, (91 CY)**	
	Awd	$65.00	$5,915.00
	2	$100.00	$9,100.00
	3	$120.00	$10,920.00
	4	$150.00	$13,650.00
	5	$103.74	$9,440.34
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (213 GAL)**	
	Awd	$4.00	$852.00
	2	$25.00	$5,325.00
	3	$3.50	$745.50
	4	$6.00	$1,278.00
	5	$5.15	$1,096.95
Ref #20	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (106 CY)**	
	Awd	$276.00	$29,256.00
	2	$385.00	$40,810.00
	3	$290.00	$30,740.00
	4	$480.00	$50,880.00
	5	$377.56	$40,021.36

Section 4 - PAVEMENT - Totals

Awd	**$80,139.00**
2	**$134,420.00**
3	**$91,225.50**
4	**$125,731.00**
5	**$107,905.90**

Ref #21	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (15 EACH)**	
	Awd	$20.00	$300.00
	2	$50.00	$750.00
	3	$1.00	$15.00
	4	$32.00	$480.00
	5	$24.15	$362.25
Ref #22	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (10 EACH)**	
	Awd	$11.00	$110.00
	2	$25.00	$250.00
	3	$15.00	$150.00
	4	$40.00	$400.00
	5	$13.33	$133.30
Ref #23	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$250.00	$500.00
	3	$75.00	$150.00
	4	$50.00	$100.00
	5	$91.01	$182.02
Ref #24	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$250.00	$500.00
	3	$75.00	$150.00
	4	$50.00	$100.00
	5	$127.94	$255.88
Ref #25	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.25 MILE)**	
	Awd	$3,750.00	$937.50
	2	$4,000.00	$1,000.00
	3	$4,000.00	$1,000.00
	4	$3,750.00	$937.50
	5	$6,518.68	$1,629.67
Ref #26	**642E00300**	**CENTER LINE, TYPE 1, (0.13 MILE)**	
	Awd	$6,750.00	$877.50
	2	$7,000.00	$910.00
	3	$7,500.00	$975.00
	4	$6,750.00	$877.50
	5	$11,359.39	$1,476.72

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,025.00**
2	**$3,910.00**
3	**$2,440.00**
4	**$2,895.00**
5	**$4,039.84**

Ref #27	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$2,500.00	$10,000.00
	3	$2,250.00	$9,000.00
	4	$1,500.00	$6,000.00
	5	$2,449.61	$9,798.44

Ref #28	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$15,000.00	$15,000.00
	3	$2,500.00	$2,500.00
	4	$1,200.00	$1,200.00
	5	$10,449.41	$10,449.41
Ref #29	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (27 EACH)**	
	Awd	$10.00	$270.00
	2	$35.00	$945.00
	3	$32.00	$864.00
	4	$22.00	$594.00
	5	$22.29	$601.83
Ref #30	**614E13360**	**OBJECT MARKER, TWO WAY, (27 EACH)**	
	Awd	$10.00	$270.00
	2	$38.00	$1,026.00
	3	$36.00	$972.00
	4	$36.00	$972.00
	5	$27.20	$734.40
Ref #31	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.36 MILE)**	
	Awd	$5,000.00	$1,800.00
	2	$4,500.00	$1,620.00
	3	$5,000.00	$1,800.00
	4	$3,950.00	$1,422.00
	5	$7,170.33	$2,581.32
Ref #32	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$10.00	$240.00
	2	$50.00	$1,200.00
	3	$20.00	$480.00
	4	$14.00	$336.00
	5	$20.00	$480.00
Ref #33	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,950.00	$8,950.00
	2	$5,500.00	$5,500.00
	3	$1,000.00	$1,000.00
	4	$5,000.00	$5,000.00
	5	$15,000.00	$15,000.00
Ref #34	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (117 SY)**	
	Awd	$75.00	$8,775.00
	2	$125.00	$14,625.00
	3	$150.00	$17,550.00
	4	$180.00	$21,060.00
	5	$98.89	$11,570.13
Ref #35	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (600 FT)**	
	Awd	$10.00	$6,000.00
	2	$20.00	$12,000.00
	3	$25.00	$15,000.00
	4	$32.00	$19,200.00
	5	$21.00	$12,600.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$32,505.00**
2	**$61,916.00**
3	**$49,166.00**
4	**$55,784.00**
5	**$63,815.53**

Ref #36	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$23,250.00	$23,250.00
	2	$10,000.00	$10,000.00
	3	$25,000.00	$25,000.00
	4	$40,000.00	$40,000.00
	5	$20,000.00	$20,000.00
Ref #37	**202E23500**	**WEARING COURSE REMOVED, (37 SY)**	
	Awd	$5.00	$185.00
	2	$30.00	$1,110.00
	3	$20.00	$740.00
	4	$25.00	$925.00
	5	$22.00	$814.00
Ref #38	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$23,250.00	$23,250.00
	2	$1,000.00	$1,000.00
	3	$35,000.00	$35,000.00
	4	$24,000.00	$24,000.00
	5	$55,000.00	$55,000.00
Ref #39	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$18,250.00	$18,250.00
	2	$6,500.00	$6,500.00
	3	$3,000.00	$3,000.00
	4	$13,500.00	$13,500.00
	5	$35,000.00	$35,000.00
Ref #40	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (6915 LB)**	
	Awd	$1.25	$8,643.75
	2	$3.00	$20,745.00
	3	$2.00	$13,830.00
	4	$2.60	$17,979.00
	5	$2.34	$16,181.10
Ref #41	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (22 CY)**	
	Awd	$650.00	$14,300.00
	2	$750.00	$16,500.00
	3	$1,200.00	$26,400.00
	4	$1,600.00	$35,200.00
	5	$1,426.61	$31,385.42
Ref #42	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (54 CY)**	
	Awd	$550.00	$29,700.00
	2	$750.00	$40,500.00
	3	$700.00	$37,800.00
	4	$550.00	$29,700.00
	5	$594.21	$32,087.34

Ref #43	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$650.00	$1,300.00
	2	$750.00	$1,500.00
	3	$1,300.00	$2,600.00
	4	$1,300.00	$2,600.00
	5	$2,217.94	$4,435.88
Ref #44	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (76 SY)**	
	Awd	$12.00	$912.00
	2	$50.00	$3,800.00
	3	$20.00	$1,520.00
	4	$34.00	$2,584.00
	5	$15.24	$1,158.24
Ref #45	**512E33000**	**TYPE 2 WATERPROOFING, (211 SY)**	
	Awd	$14.00	$2,954.00
	2	$45.00	$9,495.00
	3	$22.50	$4,747.50
	4	$26.00	$5,486.00
	5	$33.35	$7,036.85
Ref #46	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (55 SF)**	
	Awd	$5.00	$275.00
	2	$50.00	$2,750.00
	3	$12.00	$660.00
	4	$8.00	$440.00
	5	$11.36	$624.80
Ref #47	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (23 CY)**	
	Awd	$53.00	$1,219.00
	2	$150.00	$3,450.00
	3	$135.00	$3,105.00
	4	$150.00	$3,450.00
	5	$136.31	$3,135.13
Ref #48	**611E95501**	**10' X 8' CONDUIT, TYPE A, 706.05, AS PER PLAN, (57 FT)**	
	Awd	$1,469.00	$83,733.00
	2	$1,350.00	$76,950.00
	3	$3,100.00	$176,700.00
	4	$2,200.00	$125,400.00
	5	$2,200.00	$125,400.00
Ref #49	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (172 CY)**	
	Awd	$155.00	$26,660.00
	2	$250.00	$43,000.00
	3	$165.00	$28,380.00
	4	$189.00	$32,508.00
	5	$170.00	$29,240.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (BRIDGE - Totals

Awd	**$234,631.75**
2	**$237,300.00**
3	**$359,482.50**
4	**$333,772.00**
5	**$361,498.76**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$22,950.00	$22,950.00
	2	$20,000.00	$20,000.00
	3	$15,000.00	$15,000.00
	4	$6,000.00	$6,000.00
	5	$10,000.00	$10,000.00
Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$27,250.00	$27,250.00
	2	$25,000.00	$25,000.00
	3	$32,000.00	$32,000.00
	4	$30,000.00	$30,000.00
	5	$45,000.00	$45,000.00
Ref #52	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,250.00	$20,250.00
	2	$10,000.00	$10,000.00
	3	$4,500.00	$4,500.00
	4	$10,000.00	$10,000.00
	5	$15,000.00	$15,000.00
Ref #53	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$28,750.00	$28,750.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$30,000.00	$30,000.00
	5	$64,600.00	$64,600.00

Section 8 - INCIDENTALS - Totals

Awd	**$99,200.00**
2	**$70,000.00**
3	**$61,500.00**
4	**$76,000.00**
5	**$134,600.00**