Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240172
PID 107367
D05-CUL FY2024
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/4/2024
Completion Date: 10/15/2024

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $2,915,196.00

Engineer's Estimate: $2,775,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $2,915,196.00

Bidder 2
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $3,526,927.99

Bidder 3
TEMPLE & TEMPLE EXCAVATING & PAVING INC
1367 S ST RD 60

SALEM, IN 47167
Bid $3,895,737.56

Bidder 4
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $4,969,364.63

Ref #1	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (350 FT)**	
	Awd	$12.00	$4,200.00
	2	$3.00	$1,050.00
	3	$12.00	$4,200.00
	4	$3.75	$1,312.50
Ref #2	**202E75000**	**FENCE REMOVED, (610 FT)**	
	Awd	$4.00	$2,440.00
	2	$3.00	$1,830.00
	3	$10.00	$6,100.00
	4	$5.60	$3,416.00
Ref #3	**202E98000**	**REMOVAL MISC.: PRIVATELY OWNED GASLINE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,075.00	$6,075.00
	3	$2,000.00	$2,000.00
	4	$1,500.00	$1,500.00
Ref #4	**202E98000**	**REMOVAL MISC.:EXISTING PIPE CLEANOUT, 18" TO 108", (LUMP SUM)**	
	Awd	$165,000.00	$165,000.00
	2	$425,000.00	$425,000.00
	3	$217,000.00	$217,000.00
	4	$500,000.00	$500,000.00
Ref #5	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (350 FT)**	
	Awd	$15.00	$5,250.00
	2	$61.00	$21,350.00
	3	$62.00	$21,700.00
	4	$70.25	$24,587.50
Ref #6	**607E15000**	**FENCE, TYPE 47, (610 FT)**	
	Awd	$38.00	$23,180.00
	2	$35.00	$21,350.00
	3	$37.00	$22,570.00
	4	$41.25	$25,162.50

Section 1 - ROADWAY - Totals

Awd	**$205,070.00**
2	**$476,655.00**
3	**$273,570.00**
4	**$555,978.50**

Ref #7	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (198 CY)**	
	Awd	$130.00	$25,740.00
	2	$151.00	$29,898.00
	3	$85.00	$16,830.00
	4	$350.00	$69,300.00
Ref #8	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (59 CY)**	
	Awd	$150.00	$8,850.00
	2	$150.00	$8,850.00
	3	$90.00	$5,310.00
	4	$375.00	$22,125.00
Ref #9	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (3 CY)**	
	Awd	$250.00	$750.00
	2	$298.00	$894.00
	3	$130.00	$390.00
	4	$400.00	$1,200.00

Ref #10	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (22100 SY)**	
	Awd	$1.10	$24,310.00
	2	$1.60	$35,360.00
	3	$1.50	$33,150.00
	4	$3.00	$66,300.00
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (2.97 TON)**	
	Awd	$1,700.00	$5,049.00
	2	$921.00	$2,735.37
	3	$1,140.00	$3,385.80
	4	$1,000.00	$2,970.00
Ref #12	**659E31000**	**LIME, (4.56 ACRE)**	
	Awd	$250.00	$1,140.00
	2	$159.00	$725.04
	3	$196.00	$893.76
	4	$250.00	$1,140.00
Ref #13	**659E35000**	**WATER, (119 MGAL)**	
	Awd	$1.00	$119.00
	2	$1.00	$119.00
	3	$1.00	$119.00
	4	$1.00	$119.00
Ref #14	**832E30000**	**EROSION CONTROL, (16000 EACH)**	
	Awd	$1.00	$16,000.00
	2	$1.00	$16,000.00
	3	$1.00	$16,000.00
	4	$1.00	$16,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$81,958.00**
2	**$94,581.41**
3	**$76,078.56**
4	**$179,154.00**

Ref #15	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (4725 LB)**	
	Awd	$6.00	$28,350.00
	2	$12.00	$56,700.00
	3	$10.00	$47,250.00
	4	$6.00	$28,350.00
Ref #16	**511E47010**	**CLASS QC1 CONCRETE, CULVERT, (3.3 CY)**	
	Awd	$4,800.00	$15,840.00
	2	$7,905.00	$26,086.50
	3	$4,100.00	$13,530.00
	4	$8,000.00	$26,400.00
Ref #17	**611E96550**	**FIELD PAVING OF EXISTING PIPE, CORRUGATED METAL SE, (214 FT)**	
	Awd	$210.00	$44,940.00
	2	$177.00	$37,878.00
	3	$400.00	$85,600.00
	4	$368.75	$78,912.50
Ref #18	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN, CORRUG, (1132 FT)**	
	Awd	$210.00	$237,720.00
	2	$207.00	$234,324.00
	3	$400.00	$452,800.00
	4	$450.00	$509,400.00

Ref #19	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (272 FT)**	
	Awd	$570.00	$155,040.00
	2	$405.00	$110,160.00
	3	$500.00	$136,000.00
	4	$668.75	$181,900.00
Ref #20	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (120 FT)**	
	Awd	$950.00	$114,000.00
	2	$690.00	$82,800.00
	3	$850.00	$102,000.00
	4	$831.25	$99,750.00
Ref #21	**833E10000**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (115 FT)**	
	Awd	$1,220.00	$140,300.00
	2	$948.00	$109,020.00
	3	$1,175.00	$135,125.00
	4	$962.50	$110,687.50
Ref #22	**837E10000**	**LINER PIPE, 42", 707.33, 707.35 OR 707.85, (404 FT)**	
	Awd	$220.00	$88,880.00
	2	$217.00	$87,668.00
	3	$425.00	$171,700.00
	4	$400.00	$161,600.00
Ref #23	**837E10000**	**LINER PIPE, 48", 707.85, (315 FT)**	
	Awd	$265.00	$83,475.00
	2	$244.00	$76,860.00
	3	$650.00	$204,750.00
	4	$440.00	$138,600.00
Ref #24	**837E10000**	**LINER PIPE, 60", 707.33, 707.35 OR 707.85, (396 FT)**	
	Awd	$280.00	$110,880.00
	2	$287.00	$113,652.00
	3	$738.00	$292,248.00
	4	$510.00	$201,960.00
Ref #25	**837E10000**	**LINER PIPE, 72", 707.85, (312 FT)**	
	Awd	$490.00	$152,880.00
	2	$498.00	$155,376.00
	3	$990.00	$308,880.00
	4	$810.00	$252,720.00
Ref #26	**837E10000**	**LINER PIPE, 96", 707.85, (66 FT)**	
	Awd	$790.00	$52,140.00
	2	$877.00	$57,882.00
	3	$2,290.00	$151,140.00
	4	$1,795.00	$118,470.00
Ref #27	**837E21000**	**BACKFILL FOR LINER PIPE, 42", (404 FT)**	
	Awd	$110.00	$44,440.00
	2	$202.00	$81,608.00
	3	$70.00	$28,280.00
	4	$100.00	$40,400.00
Ref #28	**837E21000**	**BACKFILL FOR LINER PIPE, 48", (315 FT)**	
	Awd	$110.00	$34,650.00
	2	$337.00	$106,155.00
	3	$60.00	$18,900.00
	4	$200.00	$63,000.00

Ref #29	**837E21000**	**BACKFILL FOR LINER PIPE, 60", (396 FT)**	
	Awd	$110.00	$43,560.00
	2	$225.00	$89,100.00
	3	$70.00	$27,720.00
	4	$350.00	$138,600.00
Ref #30	**837E21000**	**BACKFILL FOR LINER PIPE, 72", (312 FT)**	
	Awd	$110.00	$34,320.00
	2	$277.00	$86,424.00
	3	$108.00	$33,696.00
	4	$500.00	$156,000.00
Ref #31	**837E21000**	**BACKFILL FOR LINER PIPE, 96", (66 FT)**	
	Awd	$300.00	$19,800.00
	2	$1,071.00	$70,686.00
	3	$305.00	$20,130.00
	4	$1,100.00	$72,600.00
Ref #32	**899E10000**	**CURED-IN-PLACE PIPE LINER, 18" DIAMETER, (286 FT)**	
	Awd	$245.00	$70,070.00
	2	$115.00	$32,890.00
	3	$315.00	$90,090.00
	4	$143.75	$41,112.50
Ref #33	**899E10000**	**CURED-IN-PLACE PIPE LINER, 30" DIAMETER, (365 FT)**	
	Awd	$325.00	$118,625.00
	2	$290.00	$105,850.00
	3	$370.00	$135,050.00
	4	$265.63	$96,953.13
Ref #34	**899E10000**	**CURED-IN-PLACE PIPE LINER, 36" DIAMETER, (602 FT)**	
	Awd	$450.00	$270,900.00
	2	$340.00	$204,680.00
	3	$440.00	$264,880.00
	4	$393.75	$237,037.50
Ref #35	**899E10000**	**CURED-IN-PLACE PIPE LINER, 42" DIAMETER, (180 FT)**	
	Awd	$650.00	$117,000.00
	2	$455.00	$81,900.00
	3	$700.00	$126,000.00
	4	$693.75	$124,875.00
Ref #100	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$400,000.00	$400,000.00
	3	$49,500.00	$49,500.00
	4	$240,000.00	$240,000.00

Section 3 - DRAINAGE - Totals

Awd	**$2,127,810.00**
2	**$2,407,699.50**
3	**$2,895,269.00**
4	**$3,119,328.13**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$80.00	$8,000.00
	2	$69.00	$6,900.00
	3	$250.00	$25,000.00
	4	$150.00	$15,000.00

Ref #37	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (14 EACH)**	
	Awd	$1,900.00	$26,600.00
	2	$2,240.00	$31,360.00
	3	$2,725.00	$38,150.00
	4	$6,000.00	$84,000.00
Ref #38	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (70 EACH)**	
	Awd	$20.00	$1,400.00
	2	$15.00	$1,050.00
	3	$12.00	$840.00
	4	$30.00	$2,100.00
Ref #39	**614E13350**	**OBJECT MARKER, ONE WAY, (70 EACH)**	
	Awd	$25.00	$1,750.00
	2	$14.00	$980.00
	3	$25.00	$1,750.00
	4	$30.00	$2,100.00
Ref #40	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (32 SNMT)**	
	Awd	$1,250.00	$40,000.00
	2	$1,040.00	$33,280.00
	3	$1,240.00	$39,680.00
	4	$4,000.00	$128,000.00
Ref #41	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2408 FT)**	
	Awd	$26.00	$62,608.00
	2	$45.00	$108,360.00
	3	$50.00	$120,400.00
	4	$63.00	$151,704.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$140,358.00**
2	**$181,930.00**
3	**$225,820.00**
4	**$382,904.00**

Ref #42	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$48,000.00	$48,000.00
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00
Ref #43	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$148,342.00	$148,342.00
	3	$223,000.00	$223,000.00
	4	$175,000.00	$175,000.00
Ref #44	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$60,000.00	$60,000.00
	3	$30,000.00	$30,000.00
	4	$87,000.00	$87,000.00
Ref #45	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$109,720.08	$109,720.08
	3	$132,000.00	$132,000.00
	4	$420,000.00	$420,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$360,000.00**
2	**$366,062.08**
3	**$425,000.00**
4	**$732,000.00**