Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240206
PID 117872
CUY-IR 480-17.87 L&R
Federal
Type: BRIDGE REPAIR
Letting Date: 4/4/2024
Completion Date: 9/30/2024

Contract Awarded To:	CATTS CONSTRUCTION INC
Award Amount:	$1,620,917.93
Engineer's Estimate:	$1,340,000.00

Bidder 1
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $1,620,917.93

Ref #1	**606E15050**	**GUARDRAIL, TYPE MGS, (50 FT)**	
	Awd	$30.85	$1,542.50
Ref #2	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$3,455.00	$6,910.00
Ref #3	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$740.00	$740.00

Section 1 - ROADWAY - Totals

Awd	**$9,192.50**

Ref #4	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**

Ref #5	**621E00100**	**RPM, (12 EACH)**	
	Awd	$641.00	$7,692.00
Ref #6	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (52 EACH)**	
	Awd	$37.70	$1,960.40
Ref #7	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1 WAY, (36 EACH)**	
	Awd	$13.50	$486.00
Ref #8	**626E00112**	**BARRIER REFLECTOR, TYPE 3, 1 WAY, (3 EACH)**	
	Awd	$13.50	$40.50
Ref #9	**630E97800**	**SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (200 SF)**	
	Awd	$64.00	$12,800.00
Ref #10	**646E10010**	**EDGE LINE, 6", (0.21 MILE)**	
	Awd	$34,239.00	$7,190.19
Ref #11	**646E10110**	**LANE LINE, 6", (0.28 MILE)**	
	Awd	$12,505.00	$3,501.40

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$33,670.49**

Ref #12	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$75.00	$22,500.00
Ref #13	**614E11630**	**INCREASED BARRIER DELINEATION, (1709 FT)**	
	Awd	$4.00	$6,836.00
Ref #14	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,636.00	$10,544.00
Ref #15	**614E13350**	**OBJECT MARKER, ONE WAY, (36 EACH)**	
	Awd	$26.00	$936.00
Ref #16	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1709 FT)**	
	Awd	$41.00	$70,069.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd **$110,885.00**

Ref #17	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$69,000.00	$69,000.00
Ref #18	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (11848 LB)**	
	Awd	$2.70	$31,989.60
Ref #19	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (500 LB)**	
	Awd	$3.00	$1,500.00
Ref #20	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (6701 FT)**	
	Awd	$2.00	$13,402.00
Ref #21	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1809 EACH)**	
	Awd	$24.00	$43,416.00
Ref #22	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (66 CY)**	
	Awd	$1,600.00	$105,600.00
Ref #23	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1563 SY)**	
	Awd	$37.00	$57,831.00
Ref #24	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (15 FT)**	
	Awd	$246.00	$3,690.00
Ref #25	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1251 SY)**	
	Awd	$37.00	$46,287.00
Ref #26	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (72 EACH)**	
	Awd	$4.00	$288.00
Ref #27	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3370 LB)**	
	Awd	$12.00	$40,440.00
Ref #28	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (11 SF)**	
	Awd	$5.00	$55.00
Ref #29	**516E46700**	**RESET BEARING, (7 EACH)**	
	Awd	$1,050.00	$7,350.00
Ref #30	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
Ref #31	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (1119 SF)**	
	Awd	$190.00	$212,610.00
Ref #32	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (187 SY)**	
	Awd	$920.00	$172,040.00

Section 5 - STRUCTURE REPAIR (CUY-00480-17.880L SFN - Totals

Awd **$835,498.60**

Ref #33	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1463 SY)**	
	Awd	$37.00	$54,131.00
Ref #34	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (7 FT)**	
	Awd	$247.00	$1,729.00
Ref #35	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1172 SY)**	
	Awd	$37.00	$43,364.00

Ref #36	**516E46700**	**RESET BEARING, (8 EACH)**	
	Awd	$1,050.00	$8,400.00
Ref #37	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
Ref #38	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (1274 SF)**	
	Awd	$185.00	$235,690.00
Ref #39	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (79 SY)**	
	Awd	$900.00	$71,100.00

Section 6 - STRUCTURE REPAIR (CUY-00480-17.880R SFN - Totals

Awd **$444,414.00**

Ref #40	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,700.00	$16,700.00
Ref #41	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$62,350.00	$62,350.00
Ref #42	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (4 MNTH)**	
	Awd	$2,500.00	$10,000.00
Ref #43	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
Ref #44	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$95,207.34	$95,207.34

Section 7 - INCIDENTALS - Totals

Awd **$186,257.34**