Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240208
PID 103704
ERI-US 6-03.64
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/4/2024
Completion Date: 8/31/2024

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $1,463,817.89

Engineer's Estimate: $1,602,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $1,463,817.89

Bidder 2
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $1,511,251.50

Ref #1	**202E23000**	**PAVEMENT REMOVED, (4 SY)**	
	Awd	$79.00	$316.00
	2	$75.00	$300.00
Ref #2	**202E30000**	**WALK REMOVED, (196 SF)**	
	Awd	$9.45	$1,852.20
	2	$9.00	$1,764.00
Ref #3	**202E32000**	**CURB REMOVED, (31 FT)**	
	Awd	$15.75	$488.25
	2	$15.00	$465.00
Ref #4	**203E20001**	**EMBANKMENT, AS PER PLAN, (2 CY)**	
	Awd	$80.00	$160.00
	2	$75.00	$150.00
Ref #5	**209E60500**	**LINEAR GRADING, (3.39 MILE)**	
	Awd	$2,500.00	$8,475.00
	2	$1,400.00	$4,746.00
Ref #6	**209E80000**	**GRADING MAILBOX APPROACHES, (17 EACH)**	
	Awd	$215.00	$3,655.00
	2	$850.00	$14,450.00
Ref #7	**608E10000**	**4" CONCRETE WALK, (104 SF)**	
	Awd	$33.60	$3,494.40
	2	$32.00	$3,328.00
Ref #8	**608E52000**	**CURB RAMP, (143 SF)**	
	Awd	$33.75	$4,826.25
	2	$32.00	$4,576.00
Ref #9	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (6 EACH)**	
	Awd	$625.00	$3,750.00
	2	$1,200.00	$7,200.00
Ref #10	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (2 EACH)**	
	Awd	$1,115.00	$2,230.00
	2	$2,400.00	$4,800.00
Ref #11	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,475.00	$2,475.00
	2	$4,000.00	$4,000.00

Section 1 - ROADWAY - Totals

Awd	**$31,722.10**
2	**$45,779.00**

Ref #12	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #13	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$950.00	$2,850.00
	2	$3,400.00	$10,200.00

Ref #14	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (14 EACH)**	
	Awd	$725.00	$10,150.00
	2	$1,900.00	$26,600.00
Ref #15	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (500 LB)**	
	Awd	$2.70	$1,350.00
	2	$2.15	$1,075.00

Section 3 - DRAINAGE - Totals

Awd	**$14,350.00**
2	**$37,875.00**

Ref #16	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442), (300 CY)**	
	Awd	$345.00	$103,500.00
	2	$270.00	$81,000.00
Ref #17	**253E02000**	**PAVEMENT REPAIR, (30 CY)**	
	Awd	$650.00	$19,500.00
	2	$530.00	$15,900.00
Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.50"), (56881 SY)**	
	Awd	$1.25	$71,101.25
	2	$2.55	$145,046.55
Ref #19	**254E01600**	**PATCHING PLANED SURFACE, (291 SY)**	
	Awd	$7.75	$2,255.25
	2	$28.00	$8,148.00
Ref #20	**255E10160**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (672 SY)**	
	Awd	$150.00	$100,800.00
	2	$141.00	$94,752.00
Ref #21	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1099 SY)**	
	Awd	$145.00	$159,355.00
	2	$136.00	$149,464.00
Ref #22	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (14352 FT)**	
	Awd	$3.15	$45,208.80
	2	$3.00	$43,056.00
Ref #23	**257E10000**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (13516 SY)**	
	Awd	$4.55	$61,497.80
	2	$4.20	$56,767.20
Ref #24	**407E20000**	**NON-TRACKING TACK COAT, (4590 GAL)**	
	Awd	$2.55	$11,704.50
	2	$2.50	$11,475.00
Ref #25	**408E10001**	**PRIME COAT, AS PER PLAN, (1593 GAL)**	
	Awd	$6.05	$9,637.65
	2	$6.00	$9,558.00
Ref #26	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (2393 CY)**	
	Awd	$202.00	$483,386.00
	2	$195.00	$466,635.00
Ref #27	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (5 FT)**	
	Awd	$58.00	$290.00
	2	$55.00	$275.00

Ref #28	**609E26000**	**CURB, TYPE 6, (8 FT)**	
	Awd	$52.50	$420.00
	2	$50.00	$400.00
Ref #29	**617E10100**	**COMPACTED AGGREGATE, (196 CY)**	
	Awd	$80.00	$15,680.00
	2	$82.00	$16,072.00
Ref #30	**617E20000**	**SHOULDER PREPARATION, (3976 SY)**	
	Awd	$0.50	$1,988.00
	2	$1.00	$3,976.00

Section 4 - PAVEMENT - Totals

Awd	**$1,086,324.25**
2	**$1,102,524.75**

Ref #31	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (15 EACH)**	
	Awd	$550.00	$8,250.00
	2	$925.00	$13,875.00

Section 5 - WATER WORK - Totals

Awd	**$8,250.00**
2	**$13,875.00**

Ref #32	**646E10100**	**LANE LINE, 4", (0.98 MILE)**	
	Awd	$3,675.00	$3,601.50
	2	$5,865.00	$5,747.70
Ref #33	**646E10200**	**CENTER LINE, (0.49 MILE)**	
	Awd	$10,500.00	$5,145.00
	2	$14,000.00	$6,860.00
Ref #34	**646E10300**	**CHANNELIZING LINE, 8", (400 FT)**	
	Awd	$3.15	$1,260.00
	2	$3.70	$1,480.00
Ref #35	**646E10400**	**STOP LINE, (74 FT)**	
	Awd	$12.60	$932.40
	2	$15.50	$1,147.00
Ref #36	**646E10510**	**CROSSWALK LINE, 12", (370 FT)**	
	Awd	$8.40	$3,108.00
	2	$8.30	$3,071.00
Ref #37	**646E20300**	**LANE ARROW, (12 EACH)**	
	Awd	$210.00	$2,520.00
	2	$190.00	$2,280.00
Ref #38	**646E20502**	**DOTTED LINE, 4", (650 FT)**	
	Awd	$3.15	$2,047.50
	2	$4.00	$2,600.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$18,614.40**
2	**$23,185.70**

Ref #47	**AA2**	**644E00100**	**EDGE LINE, 4" (ALTERNATE 2), (4.32 MILE)**	
		Awd	$3,675.00	$15,876.00
		2	$4,000.00	$17,280.00
Ref #48	**AA2**	**644E00200**	**LANE LINE, 4" (ALTERNATE 2), (0.52 MILE)**	
		Awd	$2,625.00	$1,365.00
		2	$2,965.00	$1,541.80
Ref #49	**AA2**	**644E00300**	**CENTER LINE (ALTERNATE 2), (1.91 MILE)**	
		Awd	$7,875.00	$15,041.25
		2	$7,075.00	$13,513.25
Ref #50	**AA2**	**644E00400**	**CHANNELIZING LINE, 8" (ALTERNATE 2), (800 FT)**	
		Awd	$2.10	$1,680.00
		2	$2.00	$1,600.00
Ref #51	**AA2**	**644E00500**	**STOP LINE (ALTERNATE 2), (166 FT)**	
		Awd	$8.04	$1,334.64
		2	$7.00	$1,162.00
Ref #52	**AA2**	**644E00700**	**TRANSVERSE/DIAGONAL LINE (ALTERNATE 2), (525 FT)**	
		Awd	$8.40	$4,410.00
		2	$7.00	$3,675.00
Ref #53	**AA2**	**644E01300**	**LANE ARROW (ALTERNATE 2), (15 EACH)**	
		Awd	$105.00	$1,575.00
		2	$100.00	$1,500.00
Ref #54	**AA2**	**644E50300**	**PAVEMENT MARKING, MISC.: CROSSWALK LINE, 18", AS P, (112 FT)**	
		Awd	$6.30	$705.60
		2	$18.00	$2,016.00

Section 7 - TRAFFIC CONTROL ALTERNATES - Totals

Awd	**$41,987.49**
2	**$42,288.05**

Ref #55		**632E26501**	**DETECTOR LOOP, AS PER PLAN, (7 EACH)**	
		Awd	$2,310.00	$16,170.00
		2	$1,300.00	$9,100.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$16,170.00**
2	**$9,100.00**

Ref #56		**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (140 HOUR)**	
		Awd	$84.00	$11,760.00
		2	$82.00	$11,480.00
Ref #57		**614E12460**	**WORK ZONE MARKING SIGN, (24 EACH)**	
		Awd	$89.25	$2,142.00
		2	$115.00	$2,760.00
Ref #58		**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
		Awd	$285.00	$7,125.00
		2	$500.00	$12,500.00
Ref #59		**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
		Awd	$1,050.00	$8,400.00
		2	$1,200.00	$9,600.00

Ref #60	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (1.04 MILE)**	
	Awd	$790.00	$821.60
	2	$600.00	$624.00
Ref #61	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (3.82 MILE)**	
	Awd	$1,575.00	$6,016.50
	2	$1,000.00	$3,820.00
Ref #62	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (1.84 MILE)**	
	Awd	$1,050.00	$1,932.00
	2	$800.00	$1,472.00
Ref #63	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1600 FT)**	
	Awd	$0.85	$1,360.00
	2	$1.00	$1,600.00
Ref #64	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (332 FT)**	
	Awd	$3.15	$1,045.80
	2	$4.00	$1,328.00
Ref #65	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (120 FT)**	
	Awd	$2.10	$252.00
	2	$5.00	$600.00
Ref #66	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (30 EACH)**	
	Awd	$31.50	$945.00
	2	$75.00	$2,250.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$41,799.90**
2	**$48,034.00**

Ref #67	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (163 FT)**	
	Awd	$35.75	$5,827.25
	2	$34.00	$5,542.00
Ref #68	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (163 FT)**	
	Awd	$132.50	$21,597.50
	2	$126.00	$20,538.00

Section 10 - STRUCTURE REPAIR (ERI-6-4.42) - Totals

Awd	**$27,424.75**
2	**$26,080.00**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,575.00	$6,575.00
	2	$7,500.00	$7,500.00
Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$65,000.00	$65,000.00
Ref #71	**619E16020**	**FIELD OFFICE, TYPE C, (4 MNTH)**	
	Awd	$3,000.00	$12,000.00
	2	$4,250.00	$17,000.00
Ref #72	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,600.00	$7,600.00
	2	$7,010.00	$7,010.00

Ref #73	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$65,000.00	$65,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$176,175.00**
2	**$161,510.00**