Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240215
PID 118733
MEG-CR 82-03.51
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 4/4/2024
Completion Date: 11/1/2024

Contract Awarded To: ALAN STONE CO INC
Award Amount: $560,055.44

Engineer's Estimate: $720,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $560,055.44

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $658,921.39

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $683,558.34

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $774,895.14

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$13,000.00	$13,000.00
	3	$7,500.00	$7,500.00
	4	$2,500.00	$2,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (551 SY)**	
	Awd	$15.00	$8,265.00
	2	$6.00	$3,306.00
	3	$12.00	$6,612.00
	4	$25.00	$13,775.00
Ref #3	**203E10000**	**EXCAVATION, (263 CY)**	
	Awd	$15.00	$3,945.00
	2	$30.00	$7,890.00
	3	$30.00	$7,890.00
	4	$25.00	$6,575.00
Ref #4	**203E20000**	**EMBANKMENT, (79 CY)**	
	Awd	$35.00	$2,765.00
	2	$35.00	$2,765.00
	3	$30.00	$2,370.00
	4	$25.00	$1,975.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (845 SY)**	
	Awd	$3.00	$2,535.00
	2	$4.00	$3,380.00
	3	$3.00	$2,535.00
	4	$2.00	$1,690.00
Ref #6	**209E60500**	**LINEAR GRADING, (0.08 MILE)**	
	Awd	$19,000.00	$1,520.00
	2	$10,000.00	$800.00
	3	$45,000.00	$3,600.00
	4	$12,500.00	$1,000.00
Ref #7	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (37 FT)**	
	Awd	$15.00	$555.00
	2	$12.00	$444.00
	3	$12.00	$444.00
	4	$50.00	$1,850.00
Ref #8	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN, (100 FT)**	
	Awd	$30.00	$3,000.00
	2	$32.00	$3,200.00
	3	$27.50	$2,750.00
	4	$65.00	$6,500.00
Ref #9	**606E25001**	**ANCHOR ASSEMBLY, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$1,700.00	$6,800.00
	2	$1,550.00	$6,200.00
	3	$1,500.00	$6,000.00
	4	$1,800.00	$7,200.00
Ref #10	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$980.00	$3,920.00
	2	$900.00	$3,600.00
	3	$850.00	$3,400.00
	4	$1,800.00	$7,200.00

Section 1 - ROADWAY - Totals

Awd	**$38,305.00**
2	**$44,585.00**
3	**$43,101.00**
4	**$50,265.00**

Ref #11	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (120 CY)**	
	Awd	$110.00	$13,200.00
	2	$95.00	$11,400.00
	3	$135.00	$16,200.00
	4	$150.00	$18,000.00
Ref #12	**659E10000**	**SEEDING AND MULCHING, (511 SY)**	
	Awd	$15.00	$7,665.00
	2	$6.00	$3,066.00
	3	$2.00	$1,022.00
	4	$5.00	$2,555.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.05 TON)**	
	Awd	$1,100.00	$55.00
	2	$1,500.00	$75.00
	3	$650.00	$32.50
	4	$1,900.00	$95.00
Ref #14	**659E31000**	**LIME, (0.11 ACRE)**	
	Awd	$180.00	$19.80
	2	$300.00	$33.00
	3	$220.00	$24.20
	4	$900.00	$99.00
Ref #15	**659E35000**	**WATER, (4.14 MGAL)**	
	Awd	$1.00	$4.14
	2	$1.00	$4.14
	3	$1.00	$4.14
	4	$1.00	$4.14
Ref #16	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$23,943.94**
2	**$17,578.14**
3	**$20,282.84**
4	**$23,753.14**

Ref #17	**304E20000**	**AGGREGATE BASE, (141 CY)**	
	Awd	$120.00	$16,920.00
	2	$95.00	$13,395.00
	3	$120.00	$16,920.00
	4	$125.00	$17,625.00

Ref #18	**407E10000**	**TACK COAT, (78 GAL)**	
	Awd	$4.00	$312.00
	2	$2.50	$195.00
	3	$6.00	$468.00
	4	$20.00	$1,560.00
Ref #19	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (135 CY)**	
	Awd	$90.00	$12,150.00
	2	$325.00	$43,875.00
	3	$360.00	$48,600.00
	4	$425.00	$57,375.00
Ref #100	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (135 CY)**	
	Awd	$290.00	$39,150.00
	2	$225.00	$30,375.00
	3	$350.00	$47,250.00
	4	$425.00	$57,375.00

Section 3 - PAVEMENT - Totals

Awd	**$68,532.00**
2	**$87,840.00**
3	**$113,238.00**
4	**$133,935.00**

Ref #21	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$32,500.00	$32,500.00
	3	$55,000.00	$55,000.00
	4	$18,500.00	$18,500.00
Ref #22	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$8,000.00	$8,000.00
	3	$16,000.00	$16,000.00
	4	$15,000.00	$15,000.00
Ref #23	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (220 FT)**	
	Awd	$50.00	$11,000.00
	2	$77.50	$17,050.00
	3	$30.00	$6,600.00
	4	$65.00	$14,300.00
Ref #24	**507E92200**	**PREBORED HOLES, (200 FT)**	
	Awd	$50.00	$10,000.00
	2	$125.00	$25,000.00
	3	$330.00	$66,000.00
	4	$350.00	$70,000.00
Ref #25	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (10299 LB)**	
	Awd	$2.50	$25,747.50
	2	$1.75	$18,023.25
	3	$3.00	$30,897.00
	4	$3.00	$30,897.00
Ref #26	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (47 CY)**	
	Awd	$1,600.00	$75,200.00
	2	$1,550.00	$72,850.00
	3	$1,200.00	$56,400.00
	4	$1,250.00	$58,750.00

Ref #27	**511E45711**	**CLASS QC1 CONCRETE, ABUTMENT, AS PER PLAN, (48 CY)**	
	Awd	$710.00	$34,080.00
	2	$700.00	$33,600.00
	3	$920.00	$44,160.00
	4	$1,000.00	$48,000.00
Ref #28	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (86 SY)**	
	Awd	$45.00	$3,870.00
	2	$20.00	$1,720.00
	3	$22.50	$1,935.00
	4	$50.00	$4,300.00
Ref #29	**512E33000**	**TYPE 2 WATERPROOFING, (16.5 SY)**	
	Awd	$60.00	$990.00
	2	$40.00	$660.00
	3	$12.00	$198.00
	4	$35.00	$577.50
Ref #30	**515E12090**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (6 EACH)**	
	Awd	$25,000.00	$150,000.00
	2	$32,000.00	$192,000.00
	3	$24,500.00	$147,000.00
	4	$28,000.00	$168,000.00
Ref #31	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (29 SF)**	
	Awd	$3.00	$87.00
	2	$15.00	$435.00
	3	$15.00	$435.00
	4	$35.00	$1,015.00
Ref #32	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (24 EACH)**	
	Awd	$15.00	$360.00
	2	$60.00	$1,440.00
	3	$36.00	$864.00
	4	$250.00	$6,000.00
Ref #33	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (24 EACH)**	
	Awd	$200.00	$4,800.00
	2	$210.00	$5,040.00
	3	$210.00	$5,040.00
	4	$250.00	$6,000.00
Ref #34	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (162.5 FT)**	
	Awd	$140.00	$22,750.00
	2	$130.00	$21,125.00
	3	$125.00	$20,312.50
	4	$175.00	$28,437.50
Ref #35	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (182 FT)**	
	Awd	$20.00	$3,640.00
	2	$17.50	$3,185.00
	3	$15.00	$2,730.00
	4	$20.00	$3,640.00
Ref #36	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (83 CY)**	
	Awd	$150.00	$12,450.00
	2	$130.00	$10,790.00
	3	$155.00	$12,865.00
	4	$175.00	$14,525.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (MEG-CR82-3. - Totals

Awd	**$386,974.50**
2	**$443,418.25**
3	**$466,436.50**
4	**$487,942.00**

Ref #37	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$22,000.00	$22,000.00
	3	$6,500.00	$6,500.00
	4	$25,000.00	$25,000.00
Ref #38	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,300.00	$5,300.00
	2	$16,000.00	$16,000.00
	3	$5,500.00	$5,500.00
	4	$25,000.00	$25,000.00
Ref #39	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$9,500.00	$9,500.00
	3	$8,500.00	$8,500.00
	4	$12,000.00	$12,000.00
Ref #40	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$18,000.00	$18,000.00
	3	$20,000.00	$20,000.00
	4	$17,000.00	$17,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$42,300.00**
2	**$65,500.00**
3	**$40,500.00**
4	**$79,000.00**