Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240224
PID 120461
VIN-CR VAR GR FY24 (PART 1 AND PART 2)
Federal
Type: GUARDRAIL REBUILDING
Letting Date: 4/4/2024
Completion Date: 10/31/2024

Contract Awarded To: PDK CONSTRUCTION INC
Award Amount: $525,620.46

Engineer's Estimate: $613,000.00

Bidder 1
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $525,620.46

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $588,720.00

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $599,499.00

Ref #1	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (10422 FT)**	
	Awd	$1.60	$16,675.20
	2	$2.40	$25,012.80
	3	$2.50	$26,055.00
Ref #2	**209E15050**	**RESHAPING UNDER GUARDRAIL, (2.105 MILE)**	
	Awd	$585.00	$1,231.43
	2	$1,000.00	$2,105.00
	3	$0.50	$1.05
Ref #3	**606E15050**	**GUARDRAIL, TYPE MGS, (11292 FT)**	
	Awd	$16.72	$188,802.24
	2	$18.00	$203,256.00
	3	$19.00	$214,548.00
Ref #4	**606E19100**	**GUARDRAIL POST, MGS LONG POST, (67 EACH)**	
	Awd	$15.00	$1,005.00
	2	$32.00	$2,144.00
	3	$20.00	$1,340.00
Ref #5	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (23 EACH)**	
	Awd	$1,340.00	$30,820.00
	2	$1,440.00	$33,120.00
	3	$1,500.00	$34,500.00
Ref #6	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (23 EACH)**	
	Awd	$1,030.00	$23,690.00
	2	$1,220.00	$28,060.00
	3	$1,100.00	$25,300.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$262,223.87**
2	**$293,697.80**
3	**$301,744.05**

Ref #7	**202E38101**	**GUARDRAIL REMOVED FOR STORAGE, AS PER PLAN, (9774 FT)**	
	Awd	$1.60	$15,638.40
	2	$2.40	$23,457.60
	3	$2.50	$24,435.00
Ref #8	**209E15050**	**RESHAPING UNDER GUARDRAIL, (1.902 MILE)**	
	Awd	$585.00	$1,112.67
	2	$1,000.00	$1,902.00
	3	$0.50	$0.95
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (10041 FT)**	
	Awd	$16.72	$167,885.52
	2	$18.00	$180,738.00
	3	$19.00	$190,779.00
Ref #10	**606E19100**	**GUARDRAIL POST, MGS LONG POST, (78 EACH)**	
	Awd	$15.00	$1,170.00
	2	$32.20	$2,511.60
	3	$20.00	$1,560.00
Ref #11	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (27 EACH)**	
	Awd	$1,340.00	$36,180.00
	2	$1,440.00	$38,880.00
	3	$1,500.00	$40,500.00

Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (27 EACH)**	
	Awd	$1,030.00	$27,810.00
	2	$1,220.00	$32,940.00
	3	$1,100.00	$29,700.00

Section 2 - ROADWAY (PART 2) - Totals

Awd	**$249,796.59**
2	**$280,429.20**
3	**$286,974.95**

Ref #13	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,900.00	$2,900.00
	2	$2,843.00	$2,843.00
	3	$3,780.00	$3,780.00
Ref #14	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,100.00	$6,100.00
	2	$6,250.00	$6,250.00
	3	$2,000.00	$2,000.00
Ref #15	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,600.00	$4,600.00
	2	$5,500.00	$5,500.00
	3	$5,000.00	$5,000.00

Section 3 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$13,600.00**
2	**$14,593.00**
3	**$10,780.00**