Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240225
PID 113719
WOO-SR 199-09.36 Roundabout
Federal
Type: INTERSECTION
Letting Date: 4/4/2024
Completion Date: 10/31/2024

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $1,434,987.50

Engineer's Estimate: $1,751,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $1,434,987.50

Bidder 2
D L SMITH CONCRETE LLC
585 OLD STATE RD N
Huron
NORWALK, Oh 44857
Bid $1,569,615.64

Bidder 3
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $1,639,993.64

Bidder 4
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $1,755,305.00

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $1,963,803.76

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$15,400.00	$15,400.00
	3	$19,990.00	$19,990.00
	4	$3,000.00	$3,000.00
	5	$9,000.00	$9,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (6593 SY)**	
	Awd	$2.75	$18,130.75
	2	$3.79	$24,987.47
	3	$6.00	$39,558.00
	4	$3.00	$19,779.00
	5	$9.00	$59,337.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (912 FT)**	
	Awd	$18.50	$16,872.00
	2	$10.00	$9,120.00
	3	$60.00	$54,720.00
	4	$8.00	$7,296.00
	5	$25.00	$22,800.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (257 FT)**	
	Awd	$2.00	$514.00
	2	$2.00	$514.00
	3	$2.00	$514.00
	4	$4.00	$1,028.00
	5	$2.00	$514.00
Ref #5	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$145.00	$290.00
	3	$145.00	$290.00
	4	$150.00	$300.00
	5	$145.00	$290.00
Ref #6	**202E53100**	**MAILBOX REMOVED, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$390.00	$390.00
	4	$100.00	$100.00
	5	$139.00	$139.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (7 EACH)**	
	Awd	$800.00	$5,600.00
	2	$550.00	$3,850.00
	3	$1,275.00	$8,925.00
	4	$350.00	$2,450.00
	5	$615.00	$4,305.00
Ref #8	**203E10000**	**EXCAVATION, (2206 CY)**	
	Awd	$11.50	$25,369.00
	2	$19.44	$42,884.64
	3	$18.50	$40,811.00
	4	$22.00	$48,532.00
	5	$20.00	$44,120.00

Ref #9	**203E20000**	**EMBANKMENT, (2141 CY)**	
	Awd	$11.50	$24,621.50
	2	$22.13	$47,380.33
	3	$18.50	$39,608.50
	4	$12.00	$25,692.00
	5	$16.00	$34,256.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (93 SY)**	
	Awd	$2.00	$186.00
	2	$1.00	$93.00
	3	$7.90	$734.70
	4	$1.00	$93.00
	5	$3.00	$279.00
Ref #11	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$200.00	$1,200.00
	2	$150.00	$900.00
	3	$140.00	$840.00
	4	$250.00	$1,500.00
	5	$324.00	$1,944.00
Ref #12	**206E10500**	**CEMENT, (329 TON)**	
	Awd	$249.00	$81,921.00
	2	$217.55	$71,573.95
	3	$235.00	$77,315.00
	4	$205.00	$67,445.00
	5	$205.00	$67,445.00
Ref #13	**206E11000**	**CURING COAT, (10877 SY)**	
	Awd	$1.50	$16,315.50
	2	$1.20	$13,052.40
	3	$0.50	$5,438.50
	4	$1.20	$13,052.40
	5	$1.20	$13,052.40
Ref #14	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (10877 SY)**	
	Awd	$2.50	$27,192.50
	2	$3.85	$41,876.45
	3	$4.30	$46,771.10
	4	$6.00	$65,262.00
	5	$6.25	$67,981.25
Ref #15	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$7,500.00	$7,500.00
	3	$13,250.00	$13,250.00
	4	$6,000.00	$6,000.00
	5	$8,000.00	$8,000.00
Ref #16	**606E15050**	**GUARDRAIL, TYPE MGS, (257 FT)**	
	Awd	$31.00	$7,967.00
	2	$28.00	$7,196.00
	3	$28.00	$7,196.00
	4	$28.00	$7,196.00
	5	$28.00	$7,196.00

Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,900.00	$5,800.00
	2	$28.60	$57.20
	3	$2,860.00	$5,720.00
	4	$2,860.00	$5,720.00
	5	$2,860.00	$5,720.00
Ref #18	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$1,420.00	$1,420.00
	2	$2,250.00	$2,250.00
	3	$1,700.00	$1,700.00
	4	$800.00	$800.00
	5	$1,866.00	$1,866.00

Section 1 - ROADWAY - Totals

Awd	**$241,434.25**
2	**$288,950.44**
3	**$363,771.80**
4	**$275,245.40**
5	**$348,244.65**

Ref #19	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (17 SY)**	
	Awd	$150.00	$2,550.00
	2	$225.00	$3,825.00
	3	$160.00	$2,720.00
	4	$200.00	$3,400.00
	5	$143.00	$2,431.00
Ref #20	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (112 CY)**	
	Awd	$120.00	$13,440.00
	2	$140.00	$15,680.00
	3	$72.00	$8,064.00
	4	$150.00	$16,800.00
	5	$152.00	$17,024.00
Ref #21	**616E10000**	**WATER, (12 MGAL)**	
	Awd	$1.00	$12.00
	2	$45.00	$540.00
	3	$100.00	$1,200.00
	4	$10.00	$120.00
	5	$50.00	$600.00
Ref #22	**659E00300**	**TOPSOIL, (948 CY)**	
	Awd	$35.00	$33,180.00
	2	$55.00	$52,140.00
	3	$23.00	$21,804.00
	4	$30.00	$28,440.00
	5	$63.00	$59,724.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (8524 SY)**	
	Awd	$2.00	$17,048.00
	2	$2.50	$21,310.00
	3	$1.50	$12,786.00
	4	$3.00	$25,572.00
	5	$1.10	$9,376.40

Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (2 TON)**	
	Awd	$800.00	$1,600.00
	2	$229.00	$458.00
	3	$800.00	$1,600.00
	4	$600.00	$1,200.00
	5	$631.00	$1,262.00
Ref #25	**659E35000**	**WATER, (47 MGAL)**	
	Awd	$1.00	$47.00
	2	$25.00	$1,175.00
	3	$1.00	$47.00
	4	$5.00	$235.00
	5	$1.00	$47.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,000.00	$2,000.00
	3	$1,650.00	$1,650.00
	4	$2,500.00	$2,500.00
	5	$2,500.00	$2,500.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$1,800.00	$1,800.00
	2	$3,520.00	$3,520.00
	3	$3,250.00	$3,250.00
	4	$6,000.00	$6,000.00
	5	$2,175.00	$2,175.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$8,836.00	$8,836.00
	3	$10,000.00	$10,000.00
	4	$9,000.00	$9,000.00
	5	$9,289.00	$9,289.00
Ref #29	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00
	5	$1.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$111,677.00**
2	**$139,484.00**
3	**$93,121.00**
4	**$123,267.00**
5	**$134,428.40**

Ref #30	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$2,020.00	$2,020.00
	2	$1,500.00	$1,500.00
	3	$2,500.00	$2,500.00
	4	$2,500.00	$2,500.00
	5	$1,594.00	$1,594.00

Ref #31	**605E05210**	**4" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (980 FT)**	
	Awd	$8.00	$7,840.00
	2	$11.00	$10,780.00
	3	$11.50	$11,270.00
	4	$20.00	$19,600.00
	5	$31.00	$30,380.00
Ref #32	**605E06020**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (2891 FT)**	
	Awd	$8.00	$23,128.00
	2	$11.00	$31,801.00
	3	$12.00	$34,692.00
	4	$20.00	$57,820.00
	5	$35.00	$101,185.00
Ref #33	**611E00100**	**4" CONDUIT, TYPE B, (30 FT)**	
	Awd	$10.00	$300.00
	2	$25.00	$750.00
	3	$45.00	$1,350.00
	4	$50.00	$1,500.00
	5	$33.00	$990.00
Ref #34	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (103 FT)**	
	Awd	$10.00	$1,030.00
	2	$12.00	$1,236.00
	3	$43.00	$4,429.00
	4	$35.00	$3,605.00
	5	$34.00	$3,502.00
Ref #35	**611E00900**	**6" CONDUIT, TYPE B, (20 FT)**	
	Awd	$10.00	$200.00
	2	$20.00	$400.00
	3	$33.75	$675.00
	4	$15.00	$300.00
	5	$40.00	$800.00
Ref #36	**611E01400**	**6" CONDUIT, TYPE E, (20 FT)**	
	Awd	$10.00	$200.00
	2	$15.00	$300.00
	3	$16.50	$330.00
	4	$12.00	$240.00
	5	$28.00	$560.00
Ref #37	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$10.00	$200.00
	2	$15.00	$300.00
	3	$22.50	$450.00
	4	$12.00	$240.00
	5	$28.00	$560.00
Ref #38	**611E04400**	**12" CONDUIT, TYPE B, (237 FT)**	
	Awd	$45.00	$10,665.00
	2	$78.00	$18,486.00
	3	$98.00	$23,226.00
	4	$132.00	$31,284.00
	5	$103.00	$24,411.00

Ref #39	**611E04600**	**12" CONDUIT, TYPE C, (507 FT)**	
	Awd	$40.00	$20,280.00
	2	$72.00	$36,504.00
	3	$56.00	$28,392.00
	4	$78.00	$39,546.00
	5	$93.00	$47,151.00
Ref #40	**611E04900**	**12" CONDUIT, TYPE D, (50 FT)**	
	Awd	$45.00	$2,250.00
	2	$73.00	$3,650.00
	3	$49.00	$2,450.00
	4	$107.00	$5,350.00
	5	$97.00	$4,850.00
Ref #41	**611E05900**	**15" CONDUIT, TYPE B, (335 FT)**	
	Awd	$55.00	$18,425.00
	2	$82.00	$27,470.00
	3	$115.00	$38,525.00
	4	$155.00	$51,925.00
	5	$109.00	$36,515.00
Ref #42	**611E06100**	**15" CONDUIT, TYPE C, (515 FT)**	
	Awd	$50.00	$25,750.00
	2	$75.00	$38,625.00
	3	$75.00	$38,625.00
	4	$85.00	$43,775.00
	5	$99.00	$50,985.00
Ref #43	**611E07600**	**18" CONDUIT, TYPE C, (62 FT)**	
	Awd	$70.00	$4,340.00
	2	$115.00	$7,130.00
	3	$102.00	$6,324.00
	4	$102.00	$6,324.00
	5	$112.00	$6,944.00
Ref #44	**611E98370**	**CATCH BASIN, NO. 6, (2 EACH)**	
	Awd	$2,850.00	$5,700.00
	2	$4,200.00	$8,400.00
	3	$3,000.00	$6,000.00
	4	$6,500.00	$13,000.00
	5	$5,000.00	$10,000.00
Ref #45	**611E98470**	**CATCH BASIN, NO. 2-2B, (8 EACH)**	
	Awd	$1,650.00	$13,200.00
	2	$3,100.00	$24,800.00
	3	$3,200.00	$25,600.00
	4	$3,000.00	$24,000.00
	5	$4,800.00	$38,400.00
Ref #46	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$3,825.00	$3,825.00
	2	$4,800.00	$4,800.00
	3	$5,600.00	$5,600.00
	4	$8,500.00	$8,500.00
	5	$7,200.00	$7,200.00

Ref #47	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (11 EACH)**	
	Awd	$200.00	$2,200.00
	2	$250.00	$2,750.00
	3	$375.00	$4,125.00
	4	$500.00	$5,500.00
	5	$565.00	$6,215.00

Section 3 - DRAINAGE - Totals

Awd	**$141,553.00**
2	**$219,682.00**
3	**$234,563.00**
4	**$315,009.00**
5	**$372,242.00**

Ref #48	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (65 CY)**	
	Awd	$295.00	$19,175.00
	2	$193.00	$12,545.00
	3	$295.00	$19,175.00
	4	$295.00	$19,175.00
	5	$295.00	$19,175.00
Ref #49	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), 5", (964 CY)**	
	Awd	$205.00	$197,620.00
	2	$176.50	$170,146.00
	3	$168.00	$161,952.00
	4	$192.00	$185,088.00
	5	$168.00	$161,952.00
Ref #50	**304E20000**	**AGGREGATE BASE, (1714 CY)**	
	Awd	$50.00	$85,700.00
	2	$45.00	$77,130.00
	3	$52.00	$89,128.00
	4	$85.00	$145,690.00
	5	$101.00	$173,114.00
Ref #51	**304E20000**	**AGGREGATE BASE 6", (16 CY)**	
	Awd	$50.00	$800.00
	2	$45.00	$720.00
	3	$70.00	$1,120.00
	4	$100.00	$1,600.00
	5	$139.00	$2,224.00
Ref #52	**407E10000**	**TACK COAT, (930 GAL)**	
	Awd	$1.00	$930.00
	2	$3.30	$3,069.00
	3	$2.75	$2,557.50
	4	$2.75	$2,557.50
	5	$2.75	$2,557.50
Ref #53	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (16 CY)**	
	Awd	$500.00	$8,000.00
	2	$287.00	$4,592.00
	3	$465.00	$7,440.00
	4	$465.00	$7,440.00
	5	$465.00	$7,440.00

Ref #54	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (573 CY)**	
	Awd	$250.00	$143,250.00
	2	$252.00	$144,396.00
	3	$230.00	$131,790.00
	4	$230.00	$131,790.00
	5	$230.00	$131,790.00
Ref #55	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.:, 8", (1490 SY)**	
	Awd	$88.00	$131,120.00
	2	$105.00	$156,450.00
	3	$94.50	$140,805.00
	4	$98.00	$146,020.00
	5	$115.00	$171,350.00
Ref #56	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (856 FT)**	
	Awd	$20.00	$17,120.00
	2	$27.45	$23,497.20
	3	$25.00	$21,400.00
	4	$26.00	$22,256.00
	5	$27.45	$23,497.20
Ref #57	**609E26000**	**CURB, TYPE 6, (260 FT)**	
	Awd	$14.00	$3,640.00
	2	$30.00	$7,800.00
	3	$17.25	$4,485.00
	4	$32.00	$8,320.00
	5	$30.00	$7,800.00
Ref #58	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, , (865 FT)**	
	Awd	$20.00	$17,300.00
	2	$27.45	$23,744.25
	3	$21.00	$18,165.00
	4	$30.00	$25,950.00
	5	$27.45	$23,744.25
Ref #59	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, , (2035 FT)**	
	Awd	$15.00	$30,525.00
	2	$18.50	$37,647.50
	3	$25.00	$50,875.00
	4	$29.00	$59,015.00
	5	$18.50	$37,647.50
Ref #60	**617E10100**	**COMPACTED AGGREGATE, (34 CY)**	
	Awd	$50.00	$1,700.00
	2	$65.00	$2,210.00
	3	$82.00	$2,788.00
	4	$75.00	$2,550.00
	5	$153.00	$5,202.00
Ref #61	**617E10100**	**COMPACTED AGGREGATE, TYPE A, (200 CY)**	
	Awd	$50.00	$10,000.00
	2	$89.00	$17,800.00
	3	$100.00	$20,000.00
	4	$75.00	$15,000.00
	5	$144.00	$28,800.00

Section 4 - PAVEMENT - Totals

Awd	**$666,880.00**
2	**$681,746.95**
3	**$671,680.50**
4	**$772,451.50**
5	**$796,293.45**

Ref #62	**625E00450**	**CONNECTION, FUSED PULL APART, (22 EACH)**	
	Awd	$150.00	$3,300.00
	2	$150.00	$3,300.00
	3	$141.75	$3,118.50
	4	$141.75	$3,118.50
	5	$150.00	$3,300.00
Ref #63	**625E00460**	**CONNECTION, UNFUSED PULL APART, (11 EACH)**	
	Awd	$150.00	$1,650.00
	2	$150.00	$1,650.00
	3	$136.00	$1,496.00
	4	$136.00	$1,496.00
	5	$150.00	$1,650.00
Ref #64	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (24 EACH)**	
	Awd	$100.00	$2,400.00
	2	$100.00	$2,400.00
	3	$136.00	$3,264.00
	4	$136.00	$3,264.00
	5	$100.00	$2,400.00
Ref #65	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (11 EACH)**	
	Awd	$1,000.00	$11,000.00
	2	$1,000.00	$11,000.00
	3	$501.50	$5,516.50
	4	$501.50	$5,516.50
	5	$1,000.00	$11,000.00
Ref #66	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (11 EACH)**	
	Awd	$1,000.00	$11,000.00
	2	$1,000.00	$11,000.00
	3	$1,130.00	$12,430.00
	4	$1,130.00	$12,430.00
	5	$1,000.00	$11,000.00
Ref #67	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (537 FT)**	
	Awd	$3.00	$1,611.00
	2	$3.00	$1,611.00
	3	$5.06	$2,717.22
	4	$5.06	$2,717.22
	5	$3.00	$1,611.00
Ref #68	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1342 FT)**	
	Awd	$1.50	$2,013.00
	2	$1.50	$2,013.00
	3	$2.52	$3,381.84
	4	$2.52	$3,381.84
	5	$1.50	$2,013.00

Ref #69	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (1411 FT)**	
	Awd	$9.75	$13,757.25
	2	$9.75	$13,757.25
	3	$14.83	$20,925.13
	4	$15.00	$21,165.00
	5	$9.75	$13,757.25
Ref #70	**625E25500**	**CONDUIT, 3", 725.04, (149 FT)**	
	Awd	$26.00	$3,874.00
	2	$26.00	$3,874.00
	3	$34.30	$5,110.70
	4	$34.30	$5,110.70
	5	$26.00	$3,874.00
Ref #71	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (11 EACH)**	
	Awd	$400.00	$4,400.00
	2	$400.00	$4,400.00
	3	$562.40	$6,186.40
	4	$562.40	$6,186.40
	5	$400.00	$4,400.00
Ref #72	**625E29002**	**TRENCH, 24" DEEP, (1420 FT)**	
	Awd	$8.00	$11,360.00
	2	$8.00	$11,360.00
	3	$7.24	$10,280.80
	4	$7.24	$10,280.80
	5	$8.00	$11,360.00
Ref #73	**625E30700**	**PULL BOX, 725.08, 18", (6 EACH)**	
	Awd	$970.00	$5,820.00
	2	$970.00	$5,820.00
	3	$1,042.00	$6,252.00
	4	$1,042.00	$6,252.00
	5	$970.00	$5,820.00
Ref #74	**625E32000**	**GROUND ROD, (12 EACH)**	
	Awd	$250.00	$3,000.00
	2	$250.00	$3,000.00
	3	$304.50	$3,654.00
	4	$304.50	$3,654.00
	5	$250.00	$3,000.00
Ref #75	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,815.00	$2,815.00
	4	$2,815.00	$2,815.00
	5	$2,500.00	$2,500.00
Ref #76	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$5,750.00	$5,750.00
	2	$5,750.00	$5,750.00
	3	$4,540.00	$4,540.00
	4	$4,540.00	$4,540.00
	5	$5,750.00	$5,750.00

Ref #77	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1420 FT)**	
	Awd	$2.00	$2,840.00
	2	$2.00	$2,840.00
	3	$2.26	$3,209.20
	4	$2.26	$3,209.20
	5	$2.00	$2,840.00
Ref #78	**625E39000**	**TEMPORARY LIGHTING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$10,565.00	$10,565.00
	4	$10,565.00	$10,565.00
	5	$20,000.00	$20,000.00
Ref #79	**632E70200**	**CONDUIT RISER, 1" DIAMETER, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$300.00	$300.00
	3	$337.00	$337.00
	4	$337.00	$337.00
	5	$300.00	$300.00

Section 5 - LIGHTING - Totals

Awd	**$106,575.25**
2	**$106,575.25**
3	**$105,799.29**
4	**$106,039.16**
5	**$106,575.25**

Ref #80	**620E70000**	**DELINEATOR, MISC.:HIGH INTENSITY RETRO-REFLECTIVE , (4 EACH)**	
	Awd	$565.00	$2,260.00
	2	$550.00	$2,200.00
	3	$550.00	$2,200.00
	4	$550.00	$2,200.00
	5	$445.00	$1,780.00
Ref #81	**621E00100**	**RPM (TWO-WAY, YELLOW/YELLOW), (30 EACH)**	
	Awd	$165.00	$4,950.00
	2	$143.00	$4,290.00
	3	$143.00	$4,290.00
	4	$143.00	$4,290.00
	5	$145.00	$4,350.00
Ref #82	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (40 EACH)**	
	Awd	$50.00	$2,000.00
	2	$2.00	$80.00
	3	$5.50	$220.00
	4	$22.11	$884.40
	5	$5.00	$200.00
Ref #83	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (611 FT)**	
	Awd	$15.00	$9,165.00
	2	$12.00	$7,332.00
	3	$12.00	$7,332.00
	4	$15.00	$9,165.00
	5	$15.00	$9,165.00

Ref #84	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN, (20 EACH)**	
	Awd	$45.00	$900.00
	2	$45.00	$900.00
	3	$45.00	$900.00
	4	$45.00	$900.00
	5	$45.00	$900.00
Ref #85	**630E80100**	**SIGN, FLAT SHEET, (286 SF)**	
	Awd	$18.00	$5,148.00
	2	$25.00	$7,150.00
	3	$25.00	$7,150.00
	4	$17.50	$5,005.00
	5	$17.50	$5,005.00
Ref #86	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (71 EACH)**	
	Awd	$10.00	$710.00
	2	$20.00	$1,420.00
	3	$20.00	$1,420.00
	4	$10.00	$710.00
	5	$10.00	$710.00
Ref #87	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (32 EACH)**	
	Awd	$20.00	$640.00
	2	$20.00	$640.00
	3	$20.00	$640.00
	4	$20.00	$640.00
	5	$20.00	$640.00
Ref #88	**630E86292**	**REMOVAL OF GROUND MOUNTED WOODEN BOX BEAM SUPPORT , (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$250.00	$1,000.00
	3	$250.00	$1,000.00
	4	$245.00	$980.00
	5	$245.00	$980.00
Ref #89	**630E97700**	**SIGNING, MISC.: SALVAGE OF EXISTING FLASHING LED S, (2 EACH)**	
	Awd	$320.00	$640.00
	2	$250.00	$500.00
	3	$250.00	$500.00
	4	$320.00	$640.00
	5	$200.00	$400.00
Ref #90	**644E00104**	**EDGE LINE, 6", WHITE, (1 MILE)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
	4	$6,000.00	$6,000.00
	5	$8,270.00	$8,270.00
Ref #91	**644E00104**	**EDGE LINE, 6", YELLOW, (1 MILE)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
	4	$6,000.00	$6,000.00
	5	$8,270.00	$8,270.00

Ref #92	**644E00300**	**CENTER LINE, DOUBLE YELLOW, (1 MILE)**	
	Awd	$8,000.00	$8,000.00
	2	$12,000.00	$12,000.00
	3	$12,000.00	$12,000.00
	4	$8,000.00	$8,000.00
	5	$10,880.00	$10,880.00
Ref #93	**644E00700**	**TRANSVERSE/DIAGONAL LINE, YELLOW, (96 FT)**	
	Awd	$8.00	$768.00
	2	$12.00	$1,152.00
	3	$12.00	$1,152.00
	4	$8.00	$768.00
	5	$14.00	$1,344.00
Ref #94	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$150.00	$600.00
	3	$150.00	$600.00
	4	$150.00	$600.00
	5	$245.00	$980.00
Ref #95	**644E01510**	**DOTTED LINE, 6", WHITE, (396 FT)**	
	Awd	$2.00	$792.00
	2	$3.00	$1,188.00
	3	$3.00	$1,188.00
	4	$2.00	$792.00
	5	$1.85	$732.60
Ref #96	**644E20800**	**YIELD LINE, (143 FT)**	
	Awd	$15.00	$2,145.00
	2	$15.00	$2,145.00
	3	$15.00	$2,145.00
	4	$15.00	$2,145.00
	5	$25.00	$3,575.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$51,718.00**
2	**$54,597.00**
3	**$54,737.00**
4	**$49,719.40**
5	**$58,181.60**

Ref #97	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$150.00	$12,000.00
	2	$55.00	$4,400.00
	3	$84.51	$6,760.80
	4	$80.00	$6,400.00
	5	$68.00	$5,440.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$12,000.00**
2	**$4,400.00**
3	**$6,760.80**
4	**$6,400.00**
5	**$5,440.00**

Ref #98	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$25,000.00	$25,000.00
	3	$30.25	$30.25
	4	$25,000.00	$25,000.00
	5	$28,000.00	$28,000.00
Ref #99	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$6,000.00	$6,000.00
	3	$8,000.00	$8,000.00
	4	$13,173.54	$13,173.54
	5	$22,000.00	$22,000.00
Ref #100	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$22,280.00	$22,280.00
	3	$20,280.00	$20,280.00
	4	$16,500.00	$16,500.00
	5	$22,000.00	$22,000.00
Ref #101	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$44,650.00	$44,650.00
	2	$18,400.00	$18,400.00
	3	$66,250.00	$66,250.00
	4	$40,000.00	$40,000.00
	5	$66,983.41	$66,983.41
Ref #102	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (5 MNTH)**	
	Awd	$1,800.00	$9,000.00
	2	$500.00	$2,500.00
	3	$3,000.00	$15,000.00
	4	$2,500.00	$12,500.00
	5	$683.00	$3,415.00

Section 8 - INCIDENTALS - Totals

Awd	**$103,150.00**
2	**$74,180.00**
3	**$109,560.25**
4	**$107,173.54**
5	**$142,398.41**