Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240216
PID 116880
MOT-Webster St Resurfacing
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/4/2024
Completion Date: 9/15/2024

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $995,077.00

Engineer's Estimate: $912,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $995,077.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $997,404.16

Ref #1	**204E13000**	**EXCAVATION OF SUBGRADE, (100 CY)**	
	Awd	$73.00	$7,300.00
	2	$77.68	$7,768.00
Ref #2	**204E30010**	**GRANULAR MATERIAL, TYPE B, (100 CY)**	
	Awd	$100.00	$10,000.00
	2	$114.10	$11,410.00

Section 1 - ROADWAY - Totals

Awd	**$17,300.00**
2	**$19,178.00**

Ref #3	**253E01000**	**PAVEMENT REPAIR, (2796 SY)**	
	Awd	$170.00	$475,320.00
	2	$166.95	$466,792.20
Ref #4	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (30600 SY)**	
	Awd	$2.00	$61,200.00
	2	$1.76	$53,856.00
Ref #5	**407E20000**	**NON-TRACKING TACK COAT, (2295 GAL)**	
	Awd	$3.75	$8,606.25
	2	$4.00	$9,180.00
Ref #6	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1280 CY)**	
	Awd	$205.00	$262,400.00
	2	$206.90	$264,832.00
Ref #7	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$1,150.00	$5,750.00
	2	$1,034.62	$5,173.10
Ref #8	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$950.00	$4,750.00
	2	$517.31	$2,586.55

Section 2 - PAVEMENT - Totals

Awd	**$818,026.25**
2	**$802,419.85**

Ref #9	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (6 EACH)**	
	Awd	$1,375.00	$8,250.00
	2	$1,375.00	$8,250.00
Ref #10	**632E27200**	**LOOP DETECTOR TIE IN, (6 EACH)**	
	Awd	$115.00	$690.00
	2	$115.00	$690.00
Ref #11	**644E00104**	**EDGE LINE, 6", (2.76 MILE)**	
	Awd	$4,100.00	$11,316.00
	2	$4,100.00	$11,316.00
Ref #12	**644E00300**	**CENTER LINE, (2.82 MILE)**	
	Awd	$4,800.00	$13,536.00
	2	$4,800.00	$13,536.00
Ref #13	**644E00400**	**CHANNELIZING LINE, 8", (484 FT)**	
	Awd	$1.50	$726.00
	2	$1.50	$726.00

Ref #14	**644E00500**	**STOP LINE, (95 FT)**	
	Awd	$6.50	$617.50
	2	$6.50	$617.50
Ref #15	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$695.00	$1,390.00
	2	$695.00	$1,390.00
Ref #16	**644E01300**	**LANE ARROW, (16 EACH)**	
	Awd	$100.00	$1,600.00
	2	$100.00	$1,600.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$38,125.50**
2	**$38,125.50**

Ref #17	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$95.00	$1,900.00
	2	$87.44	$1,748.80
Ref #18	**614E12460**	**WORK ZONE MARKING SIGN, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$125.00	$500.00
Ref #19	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.64 MILE)**	
	Awd	$2,300.00	$12,972.00
	2	$2,088.00	$11,776.32
Ref #20	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (652 FT)**	
	Awd	$2.00	$1,304.00
	2	$1.00	$652.00
Ref #21	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (254 FT)**	
	Awd	$6.00	$1,524.00
	2	$5.00	$1,270.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$18,200.00**
2	**$15,947.12**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,425.25	$3,425.25
	2	$2,897.48	$2,897.48
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$76,522.80	$76,522.80
Ref #24	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,313.41	$2,313.41
Ref #25	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$103,425.25**
2	**$121,733.69**