Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240177
PID 111657
GRE-US 68-13.51
Federal
Type: INTERSECTION
Letting Date: 3/21/2024
Completion Date: 10/16/2024

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $2,287,178.45

Engineer's Estimate: $2,283,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $2,287,178.45

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $2,288,932.51

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,314,170.80

Bidder 4
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,347,845.90

Bidder 5
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $2,435,000.00

Bidder 6
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,573,485.25

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,319.34	$7,319.34
	2	$5,000.00	$5,000.00
	3	$6,925.00	$6,925.00
	4	$10,000.00	$10,000.00
	5	$15,000.00	$15,000.00
	6	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (8185 SY)**	
	Awd	$7.90	$64,661.50
	2	$8.00	$65,480.00
	3	$10.44	$85,451.40
	4	$16.00	$130,960.00
	5	$10.00	$81,850.00
	6	$16.00	$130,960.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (780 FT)**	
	Awd	$5.00	$3,900.00
	2	$2.00	$1,560.00
	3	$5.00	$3,900.00
	4	$5.00	$3,900.00
	5	$15.00	$11,700.00
	6	$2.00	$1,560.00
Ref #4	**202E53100**	**MAILBOX REMOVED, (4 EACH)**	
	Awd	$157.24	$628.96
	2	$25.00	$100.00
	3	$91.93	$367.72
	4	$100.00	$400.00
	5	$150.00	$600.00
	6	$25.00	$100.00
Ref #5	**203E10000**	**EXCAVATION, (2613 CY)**	
	Awd	$16.10	$42,069.30
	2	$22.00	$57,486.00
	3	$22.82	$59,628.66
	4	$18.00	$47,034.00
	5	$20.00	$52,260.00
	6	$32.00	$83,616.00
Ref #6	**203E20000**	**EMBANKMENT, (2554 CY)**	
	Awd	$14.23	$36,343.42
	2	$20.00	$51,080.00
	3	$10.56	$26,970.24
	4	$18.00	$45,972.00
	5	$20.00	$51,080.00
	6	$19.00	$48,526.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (8913 SY)**	
	Awd	$2.64	$23,530.32
	2	$3.00	$26,739.00
	3	$2.87	$25,580.31
	4	$2.00	$17,826.00
	5	$1.00	$8,913.00
	6	$3.80	$33,869.40

Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (2679 CY)**	
	Awd	$28.00	$75,012.00
	2	$22.00	$58,938.00
	3	$52.88	$141,665.52
	4	$35.00	$93,765.00
	5	$20.00	$53,580.00
	6	$30.00	$80,370.00
Ref #9	**204E30020**	**GRANULAR MATERIAL, TYPE C, (2679 CY)**	
	Awd	$59.64	$159,775.56
	2	$70.00	$187,530.00
	3	$67.76	$181,529.04
	4	$60.00	$160,740.00
	5	$65.00	$174,135.00
	6	$52.00	$139,308.00
Ref #10	**204E45000**	**PROOF ROLLING, (5 HOUR)**	
	Awd	$237.27	$1,186.35
	2	$150.00	$750.00
	3	$357.45	$1,787.25
	4	$250.00	$1,250.00
	5	$200.00	$1,000.00
	6	$400.00	$2,000.00
Ref #11	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (512.5 FT)**	
	Awd	$24.00	$12,300.00
	2	$23.60	$12,095.00
	3	$24.00	$12,300.00
	4	$24.00	$12,300.00
	5	$24.00	$12,300.00
	6	$23.60	$12,095.00
Ref #12	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$45.00	$45.00
	3	$25.00	$25.00
	4	$25.00	$25.00
	5	$50.00	$50.00
	6	$45.00	$45.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (3 EACH)**	
	Awd	$2,600.00	$7,800.00
	2	$2,680.00	$8,040.00
	3	$2,600.00	$7,800.00
	4	$2,600.00	$7,800.00
	5	$2,700.00	$8,100.00
	6	$2,680.00	$8,040.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,320.00	$2,640.00
	3	$1,250.00	$2,500.00
	4	$1,250.00	$2,500.00
	5	$1,300.00	$2,600.00
	6	$1,320.00	$2,640.00

Ref #15	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (3 EACH)**	
	Awd	$1,195.81	$3,587.43
	2	$2,000.00	$6,000.00
	3	$1,257.94	$3,773.82
	4	$1,800.00	$5,400.00
	5	$1,500.00	$4,500.00
	6	$1,500.00	$4,500.00
Ref #16	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (4 EACH)**	
	Awd	$401.76	$1,607.04
	2	$195.00	$780.00
	3	$91.53	$366.12
	4	$285.00	$1,140.00
	5	$300.00	$1,200.00
	6	$195.00	$780.00
Ref #17	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$16,840.00	$16,840.00
	2	$25,000.00	$25,000.00
	3	$12,350.00	$12,350.00
	4	$18,000.00	$18,000.00
	5	$10,000.00	$10,000.00
	6	$12,000.00	$12,000.00
Ref #18	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$31,104.00	$31,104.00
	2	$25,000.00	$25,000.00
	3	$31,409.38	$31,409.38
	4	$22,000.00	$22,000.00
	5	$30,000.00	$30,000.00
	6	$33,000.00	$33,000.00
Ref #200	**204E50000**	**GEOTEXTILE FABRIC, (8036 SY)**	
	Awd	$1.40	$11,250.40
	2	$1.75	$14,063.00
	3	$2.15	$17,277.40
	4	$2.00	$16,072.00
	5	$1.50	$12,054.00
	6	$2.00	$16,072.00

Section 1 - ROADWAY - Totals

Awd	**$501,440.62**
2	**$548,326.00**
3	**$621,606.86**
4	**$597,084.00**
5	**$530,922.00**
6	**$619,481.40**

Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$75.00	$150.00
	3	$75.00	$150.00
	4	$75.00	$150.00
	5	$200.00	$400.00
	6	$25.00	$50.00

Ref #20	**659E00300**	**TOPSOIL, (437 CY)**	
	Awd	$4.23	$1,848.51
	2	$20.00	$8,740.00
	3	$33.29	$14,547.73
	4	$65.00	$28,405.00
	5	$50.00	$21,850.00
	6	$40.00	$17,480.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (3934 SY)**	
	Awd	$0.90	$3,540.60
	2	$2.50	$9,835.00
	3	$2.92	$11,487.28
	4	$1.90	$7,474.60
	5	$4.00	$15,736.00
	6	$2.00	$7,868.00
Ref #22	**659E15000**	**INTER-SEEDING, (197 SY)**	
	Awd	$1.00	$197.00
	2	$1.90	$374.30
	3	$1.90	$374.30
	4	$1.90	$374.30
	5	$2.00	$394.00
	6	$1.00	$197.00
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.54 TON)**	
	Awd	$1,000.00	$540.00
	2	$760.00	$410.40
	3	$760.00	$410.40
	4	$760.00	$410.40
	5	$700.00	$378.00
	6	$900.00	$486.00
Ref #24	**659E31000**	**LIME, (0.81 ACRE)**	
	Awd	$250.00	$202.50
	2	$30.00	$24.30
	3	$30.00	$24.30
	4	$30.00	$24.30
	5	$5.00	$4.05
	6	$100.00	$81.00
Ref #25	**659E35000**	**WATER, (22 MGAL)**	
	Awd	$20.00	$440.00
	2	$30.00	$660.00
	3	$30.00	$660.00
	4	$30.00	$660.00
	5	$5.00	$110.00
	6	$20.00	$440.00
Ref #26	**670E00500**	**SLOPE EROSION PROTECTION, (972 SY)**	
	Awd	$2.00	$1,944.00
	2	$3.50	$3,402.00
	3	$3.50	$3,402.00
	4	$3.50	$3,402.00
	5	$5.00	$4,860.00
	6	$3.00	$2,916.00

Ref #27	**670E00700**	**DITCH EROSION PROTECTION, (398 SY)**	
	Awd	$2.00	$796.00
	2	$3.50	$1,393.00
	3	$3.50	$1,393.00
	4	$3.50	$1,393.00
	5	$5.00	$1,990.00
	6	$3.00	$1,194.00
Ref #28	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,965.00	$1,965.00
	2	$2,500.00	$2,500.00
	3	$1,600.00	$1,600.00
	4	$2,500.00	$2,500.00
	5	$2,500.00	$2,500.00
	6	$3,000.00	$3,000.00
Ref #29	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,740.00	$4,740.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$12,000.00	$12,000.00
	5	$13,000.00	$13,000.00
	6	$10,000.00	$10,000.00
Ref #30	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,794.98	$8,794.98
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
	5	$13,000.00	$13,000.00
	6	$9,000.00	$9,000.00
Ref #31	**832E30000**	**EROSION CONTROL, (31000 EACH)**	
	Awd	$1.00	$31,000.00
	2	$1.00	$31,000.00
	3	$1.00	$31,000.00
	4	$1.00	$31,000.00
	5	$1.00	$31,000.00
	6	$1.00	$31,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$56,308.59**
2	**$83,489.00**
3	**$85,049.01**
4	**$97,793.60**
5	**$105,222.05**
6	**$83,712.00**

Ref #32	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (72 FT)**	
	Awd	$41.83	$3,011.76
	2	$15.00	$1,080.00
	3	$17.73	$1,276.56
	4	$20.00	$1,440.00
	5	$15.00	$1,080.00
	6	$32.00	$2,304.00

Ref #33	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (14 SY)**	
	Awd	$228.20	$3,194.80
	2	$110.00	$1,540.00
	3	$100.27	$1,403.78
	4	$225.00	$3,150.00
	5	$110.00	$1,540.00
	6	$150.00	$2,100.00
Ref #34	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (71 SY)**	
	Awd	$194.14	$13,783.94
	2	$85.00	$6,035.00
	3	$90.77	$6,444.67
	4	$260.00	$18,460.00
	5	$125.00	$8,875.00
	6	$125.00	$8,875.00
Ref #35	**602E20000**	**CONCRETE MASONRY, (1.18 CY)**	
	Awd	$4,225.86	$4,986.51
	2	$4,000.00	$4,720.00
	3	$5,249.36	$6,194.24
	4	$2,700.00	$3,186.00
	5	$5,000.00	$5,900.00
	6	$4,700.00	$5,546.00
Ref #36	**605E05111**	**4" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (418 FT)**	
	Awd	$35.58	$14,872.44
	2	$17.00	$7,106.00
	3	$16.78	$7,014.04
	4	$22.00	$9,196.00
	5	$12.00	$5,016.00
	6	$20.00	$8,360.00
Ref #37	**605E05200**	**4" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)**	
	Awd	$40.53	$2,026.50
	2	$15.00	$750.00
	3	$13.35	$667.50
	4	$18.00	$900.00
	5	$12.00	$600.00
	6	$24.00	$1,200.00
Ref #38	**605E05211**	**4" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (47 FT)**	
	Awd	$39.08	$1,836.76
	2	$15.00	$705.00
	3	$17.42	$818.74
	4	$18.00	$846.00
	5	$12.00	$564.00
	6	$30.00	$1,410.00
Ref #39	**605E06021**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, A, (2574 FT)**	
	Awd	$24.67	$63,500.58
	2	$15.00	$38,610.00
	3	$13.28	$34,182.72
	4	$18.00	$46,332.00
	5	$12.00	$30,888.00
	6	$17.00	$43,758.00

Ref #40	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (127 FT)**	
	Awd	$45.55	$5,784.85
	2	$15.00	$1,905.00
	3	$22.01	$2,795.27
	4	$25.00	$3,175.00
	5	$15.00	$1,905.00
	6	$40.00	$5,080.00
Ref #41	**611E04900**	**12" CONDUIT, TYPE D, 706.02, (49 FT)**	
	Awd	$143.51	$7,031.99
	2	$130.00	$6,370.00
	3	$94.02	$4,606.98
	4	$65.00	$3,185.00
	5	$80.00	$3,920.00
	6	$115.00	$5,635.00
Ref #42	**611E09400**	**21" CONDUIT, TYPE D, (51 FT)**	
	Awd	$150.03	$7,651.53
	2	$165.00	$8,415.00
	3	$130.45	$6,652.95
	4	$110.00	$5,610.00
	5	$100.00	$5,100.00
	6	$140.00	$7,140.00
Ref #43	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$637.58	$1,275.16
	2	$250.00	$500.00
	3	$578.75	$1,157.50
	4	$1,550.00	$3,100.00
	5	$1,500.00	$3,000.00
	6	$815.00	$1,630.00
Ref #44	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,041.67	$1,041.67
	2	$1,500.00	$1,500.00
	3	$1,772.73	$1,772.73
	4	$2,350.00	$2,350.00
	5	$3,000.00	$3,000.00
	6	$2,225.00	$2,225.00
Ref #45	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (11 EACH)**	
	Awd	$552.98	$6,082.78
	2	$250.00	$2,750.00
	3	$333.60	$3,669.60
	4	$325.00	$3,575.00
	5	$400.00	$4,400.00
	6	$330.00	$3,630.00

Section 3 - DRAINAGE - Totals

Awd	**$136,081.27**
2	**$81,986.00**
3	**$78,657.28**
4	**$104,505.00**
5	**$75,788.00**
6	**$98,893.00**

Ref #46	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (948 CY)**	
	Awd	$160.00	$151,680.00
	2	$160.00	$151,680.00
	3	$160.00	$151,680.00
	4	$160.00	$151,680.00
	5	$170.00	$161,160.00
	6	$160.00	$151,680.00
Ref #47	**304E20000**	**AGGREGATE BASE, (1587 CY)**	
	Awd	$90.22	$143,179.14
	2	$90.00	$142,830.00
	3	$94.32	$149,685.84
	4	$68.00	$107,916.00
	5	$65.00	$103,155.00
	6	$90.00	$142,830.00
Ref #48	**407E20000**	**NON-TRACKING TACK COAT, (666 GAL)**	
	Awd	$5.00	$3,330.00
	2	$5.00	$3,330.00
	3	$5.00	$3,330.00
	4	$3.00	$1,998.00
	5	$5.00	$3,330.00
	6	$5.00	$3,330.00
Ref #49	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (276 CY)**	
	Awd	$345.00	$95,220.00
	2	$345.00	$95,220.00
	3	$345.00	$95,220.00
	4	$345.00	$95,220.00
	5	$360.00	$99,360.00
	6	$345.00	$95,220.00
Ref #50	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (270 CY)**	
	Awd	$255.00	$68,850.00
	2	$255.00	$68,850.00
	3	$255.00	$68,850.00
	4	$325.00	$87,750.00
	5	$265.00	$71,550.00
	6	$255.00	$68,850.00
Ref #51	**452E14010**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1345 SY)**	
	Awd	$101.16	$136,060.20
	2	$91.00	$122,395.00
	3	$91.00	$122,395.00
	4	$91.00	$122,395.00
	5	$120.00	$161,400.00
	6	$100.00	$134,500.00
Ref #52	**609E18000**	**COMBINATION CURB AND GUTTER, TYPE 3, (1459 FT)**	
	Awd	$34.22	$49,926.98
	2	$37.00	$53,983.00
	3	$34.92	$50,948.28
	4	$31.00	$45,229.00
	5	$45.00	$65,655.00
	6	$50.00	$72,950.00

Ref #53	**609E24510**	**CURB, TYPE 4-C, (655 FT)**	
	Awd	$24.22	$15,864.10
	2	$24.00	$15,720.00
	3	$24.93	$16,329.15
	4	$21.00	$13,755.00
	5	$35.00	$22,925.00
	6	$36.00	$23,580.00
Ref #54	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (390 FT)**	
	Awd	$30.22	$11,785.80
	2	$33.00	$12,870.00
	3	$30.66	$11,957.40
	4	$27.00	$10,530.00
	5	$40.00	$15,600.00
	6	$61.00	$23,790.00
Ref #55	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (346 FT)**	
	Awd	$37.21	$12,874.66
	2	$41.00	$14,186.00
	3	$38.13	$13,192.98
	4	$34.00	$11,764.00
	5	$50.00	$17,300.00
	6	$73.00	$25,258.00
Ref #56	**609E33000**	**CURB, TYPE 10, (1221 FT)**	
	Awd	$25.22	$30,793.62
	2	$27.00	$32,967.00
	3	$25.04	$30,573.84
	4	$22.00	$26,862.00
	5	$35.00	$42,735.00
	6	$37.00	$45,177.00
Ref #201	**609E98100**	**CURB, MISC.: COMBINATION CURB AND GUTTER TURNOUT, (2 EACH)**	
	Awd	$540.01	$1,080.02
	2	$500.00	$1,000.00
	3	$846.36	$1,692.72
	4	$500.00	$1,000.00
	5	$1,500.00	$3,000.00
	6	$1,750.00	$3,500.00

Section 4 - PAVEMENT - Totals

Awd	**$720,644.52**
2	**$715,031.00**
3	**$715,855.21**
4	**$676,099.00**
5	**$767,170.00**
6	**$790,665.00**

Ref #57	**638E00904**	**6" WATER MAIN DUCTILE IRON ANCHORING PIPE AND FITT, (29 FT)**	
	Awd	$404.48	$11,729.92
	2	$200.00	$5,800.00
	3	$266.23	$7,720.67
	4	$315.00	$9,135.00
	5	$90.00	$2,610.00
	6	$255.00	$7,395.00

Ref #58	**638E10200**	**6" FIRE HYDRANT, (2 EACH)**	
	Awd	$7,021.91	$14,043.82
	2	$4,000.00	$8,000.00
	3	$7,107.44	$14,214.88
	4	$6,250.00	$12,500.00
	5	$7,500.00	$15,000.00
	6	$5,250.00	$10,500.00
Ref #59	**638E10480**	**FIRE HYDRANT REMOVED, (2 EACH)**	
	Awd	$844.96	$1,689.92
	2	$450.00	$900.00
	3	$403.40	$806.80
	4	$785.00	$1,570.00
	5	$750.00	$1,500.00
	6	$765.00	$1,530.00
Ref #60	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$402.93	$805.86
	2	$283.93	$567.86
	3	$190.17	$380.34
	4	$1,350.00	$2,700.00
	5	$300.00	$600.00
	6	$260.00	$520.00

Section 5 - WATER WORK - Totals

Awd	**$28,269.52**
2	**$15,267.86**
3	**$23,122.69**
4	**$25,905.00**
5	**$19,710.00**
6	**$19,945.00**

Ref #61	**625E00450**	**CONNECTION, FUSED PULL APART, (24 EACH)**	
	Awd	$177.50	$4,260.00
	2	$100.00	$2,400.00
	3	$108.01	$2,592.24
	4	$177.50	$4,260.00
	5	$180.00	$4,320.00
	6	$140.00	$3,360.00
Ref #62	**625E00460**	**CONNECTION, UNFUSED PULL APART, (12 EACH)**	
	Awd	$171.50	$2,058.00
	2	$100.00	$1,200.00
	3	$108.01	$1,296.12
	4	$171.50	$2,058.00
	5	$175.00	$2,100.00
	6	$140.00	$1,680.00
Ref #63	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (15 EACH)**	
	Awd	$155.00	$2,325.00
	2	$100.00	$1,500.00
	3	$105.99	$1,589.85
	4	$155.00	$2,325.00
	5	$160.00	$2,400.00
	6	$140.00	$2,100.00

Ref #64	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT12B40, (1 EACH)**	
	Awd	$4,118.00	$4,118.00
	2	$4,200.00	$4,200.00
	3	$2,821.44	$2,821.44
	4	$4,118.00	$4,118.00
	5	$4,200.00	$4,200.00
	6	$3,200.00	$3,200.00
Ref #65	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT8B40, (10 EACH)**	
	Awd	$4,032.00	$40,320.00
	2	$4,100.00	$41,000.00
	3	$2,715.44	$27,154.40
	4	$4,032.00	$40,320.00
	5	$4,100.00	$41,000.00
	6	$3,100.00	$31,000.00
Ref #66	**625E10490**	**LIGHT POLE, CONVENTIONALAT6B40, (1 EACH)**	
	Awd	$4,005.00	$4,005.00
	2	$4,100.00	$4,100.00
	3	$2,685.16	$2,685.16
	4	$4,005.00	$4,005.00
	5	$4,100.00	$4,100.00
	6	$3,100.00	$3,100.00
Ref #67	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (12 EACH)**	
	Awd	$2,322.00	$27,864.00
	2	$2,320.00	$27,840.00
	3	$2,977.90	$35,734.80
	4	$2,322.00	$27,864.00
	5	$2,400.00	$28,800.00
	6	$2,900.00	$34,800.00
Ref #68	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (441 FT)**	
	Awd	$3.60	$1,587.60
	2	$3.30	$1,455.30
	3	$2.32	$1,023.12
	4	$3.60	$1,587.60
	5	$4.00	$1,764.00
	6	$3.00	$1,323.00
Ref #69	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1156 FT)**	
	Awd	$2.25	$2,601.00
	2	$1.20	$1,387.20
	3	$1.82	$2,103.92
	4	$2.25	$2,601.00
	5	$2.50	$2,890.00
	6	$3.00	$3,468.00
Ref #70	**625E24324**	**1-1/2" DUCT CABLE WITH THREE NO. 6 AWG 2400 VOLT C, (1340 FT)**	
	Awd	$9.15	$12,261.00
	2	$10.00	$13,400.00
	3	$9.94	$13,319.60
	4	$9.15	$12,261.00
	5	$10.00	$13,400.00
	6	$15.00	$20,100.00

Ref #71	**625E25500**	**CONDUIT, 3", 725.04, (127 FT)**	
	Awd	$45.35	$5,759.45
	2	$39.00	$4,953.00
	3	$32.30	$4,102.10
	4	$45.35	$5,759.45
	5	$48.00	$6,096.00
	6	$45.00	$5,715.00
Ref #72	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (12 EACH)**	
	Awd	$480.00	$5,760.00
	2	$500.00	$6,000.00
	3	$560.25	$6,723.00
	4	$480.00	$5,760.00
	5	$500.00	$6,000.00
	6	$525.00	$6,300.00
Ref #73	**625E29002**	**TRENCH, 24" DEEP, (1317 FT)**	
	Awd	$14.35	$18,898.95
	2	$12.00	$15,804.00
	3	$11.61	$15,290.37
	4	$14.35	$18,898.95
	5	$15.00	$19,755.00
	6	$9.50	$12,511.50
Ref #74	**625E30706**	**PULL BOX, 725.08, 24", (5 EACH)**	
	Awd	$1,322.00	$6,610.00
	2	$1,415.00	$7,075.00
	3	$1,226.49	$6,132.45
	4	$1,322.00	$6,610.00
	5	$1,400.00	$7,000.00
	6	$1,550.00	$7,750.00
Ref #75	**625E32000**	**GROUND ROD, (12 EACH)**	
	Awd	$289.00	$3,468.00
	2	$275.00	$3,300.00
	3	$403.78	$4,845.36
	4	$289.00	$3,468.00
	5	$300.00	$3,600.00
	6	$350.00	$4,200.00
Ref #76	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$15,650.00	$15,650.00
	2	$8,410.00	$8,410.00
	3	$12,618.23	$12,618.23
	4	$15,650.00	$15,650.00
	5	$16,000.00	$16,000.00
	6	$7,500.00	$7,500.00
Ref #77	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1317 FT)**	
	Awd	$1.95	$2,568.15
	2	$1.50	$1,975.50
	3	$1.67	$2,199.39
	4	$1.95	$2,568.15
	5	$20.00	$26,340.00
	6	$2.00	$2,634.00

Section 6 - LIGHTING - Totals

Awd	**$160,114.15**
2	**$146,000.00**
3	**$142,231.55**
4	**$160,114.15**
5	**$189,765.00**
6	**$150,741.50**

Ref #78	**621E00100**	**RPM, (76 EACH)**	
	Awd	$75.20	$5,715.20
	2	$56.90	$4,324.40
	3	$75.20	$5,715.20
	4	$75.20	$5,715.20
	5	$60.00	$4,560.00
	6	$56.90	$4,324.40
Ref #79	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (14 EACH)**	
	Awd	$12.50	$175.00
	2	$15.00	$210.00
	3	$12.50	$175.00
	4	$15.00	$210.00
	5	$10.00	$140.00
	6	$15.00	$210.00
Ref #80	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (377 FT)**	
	Awd	$13.00	$4,901.00
	2	$16.00	$6,032.00
	3	$22.31	$8,410.87
	4	$22.00	$8,294.00
	5	$15.00	$5,655.00
	6	$16.00	$6,032.00
Ref #81	**630E08600**	**SIGN POST REFLECTOR, (9 EACH)**	
	Awd	$55.00	$495.00
	2	$55.00	$495.00
	3	$63.22	$568.98
	4	$65.00	$585.00
	5	$60.00	$540.00
	6	$55.00	$495.00
Ref #82	**630E80100**	**SIGN, FLAT SHEET, (167 SF)**	
	Awd	$17.50	$2,922.50
	2	$16.00	$2,672.00
	3	$24.35	$4,066.45
	4	$24.50	$4,091.50
	5	$20.00	$3,340.00
	6	$16.00	$2,672.00
Ref #83	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (28 EACH)**	
	Awd	$15.00	$420.00
	2	$15.00	$420.00
	3	$15.63	$437.64
	4	$15.00	$420.00
	5	$15.00	$420.00
	6	$15.00	$420.00

Ref #84	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$45.00	$45.00
	3	$61.54	$61.54
	4	$60.00	$60.00
	5	$45.00	$45.00
	6	$45.00	$45.00
Ref #85	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (19 EACH)**	
	Awd	$35.00	$665.00
	2	$20.00	$380.00
	3	$20.84	$395.96
	4	$25.00	$475.00
	5	$20.00	$380.00
	6	$20.00	$380.00
Ref #86	**644E00104**	**EDGE LINE, 6", (0.39 MILE)**	
	Awd	$7,425.00	$2,895.75
	2	$10,290.00	$4,013.10
	3	$7,425.00	$2,895.75
	4	$7,425.00	$2,895.75
	5	$10,000.00	$3,900.00
	6	$10,290.00	$4,013.10
Ref #87	**644E00300**	**CENTER LINE, (0.3 MILE)**	
	Awd	$9,950.00	$2,985.00
	2	$14,200.00	$4,260.00
	3	$9,950.00	$2,985.00
	4	$9,950.00	$2,985.00
	5	$16,000.00	$4,800.00
	6	$14,200.00	$4,260.00
Ref #88	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (125 FT)**	
	Awd	$11.00	$1,375.00
	2	$6.75	$843.75
	3	$11.00	$1,375.00
	4	$11.00	$1,375.00
	5	$7.00	$875.00
	6	$6.75	$843.75
Ref #89	**644E01520**	**DOTTED LINE, 12", (112 FT)**	
	Awd	$2.85	$319.20
	2	$3.25	$364.00
	3	$2.85	$319.20
	4	$2.85	$319.20
	5	$2.50	$280.00
	6	$3.25	$364.00
Ref #90	**644E20800**	**YIELD LINE, (56 FT)**	
	Awd	$15.00	$840.00
	2	$20.00	$1,120.00
	3	$15.00	$840.00
	4	$15.00	$840.00
	5	$20.00	$1,120.00
	6	$20.00	$1,120.00

Ref #91	**690E98000**	**SPECIAL - BREAK-OUT (U-CHANNEL) SIGN SUPPORT SYSTE, (8 EACH)**	
	Awd	$173.29	$1,386.32
	2	$475.00	$3,800.00
	3	$173.29	$1,386.32
	4	$175.00	$1,400.00
	5	$450.00	$3,600.00
	6	$500.00	$4,000.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$25,144.97**
2	**$28,979.25**
3	**$29,632.91**
4	**$29,665.65**
5	**$29,655.00**
6	**$29,179.25**

Ref #92	**661E00500**	**MULCH, (71.5 CY)**	
	Awd	$60.00	$4,290.00
	2	$150.00	$10,725.00
	3	$150.00	$10,725.00
	4	$150.00	$10,725.00
	5	$65.00	$4,647.50
	6	$80.00	$5,720.00
Ref #93	**661E14000**	**PERENNIALS, PANICUM VIRGATUM, (125 EACH)**	
	Awd	$36.00	$4,500.00
	2	$20.00	$2,500.00
	3	$20.00	$2,500.00
	4	$20.00	$2,500.00
	5	$40.00	$5,000.00
	6	$28.00	$3,500.00
Ref #94	**661E14000**	**PERENNIALS, SPOROBOLUS HETEROLEPIS, (546 EACH)**	
	Awd	$24.00	$13,104.00
	2	$20.00	$10,920.00
	3	$20.00	$10,920.00
	4	$20.00	$10,920.00
	5	$25.00	$13,650.00
	6	$28.00	$15,288.00
Ref #95	**661E20060**	**DECIDUOUS SHRUB, 3' HEIGHT, VIBURNUM DENTATUM 'RAS, (83 EACH)**	
	Awd	$135.00	$11,205.00
	2	$100.00	$8,300.00
	3	$100.00	$8,300.00
	4	$100.00	$8,300.00
	5	$150.00	$12,450.00
	6	$120.00	$9,960.00
Ref #96	**661E30080**	**EVERGREEN SHRUB, 3' HEIGHT, JUNIPERUS VIRGINANA, (46 EACH)**	
	Awd	$90.00	$4,140.00
	2	$110.00	$5,060.00
	3	$110.00	$5,060.00
	4	$110.00	$5,060.00
	5	$100.00	$4,600.00
	6	$150.00	$6,900.00

Ref #97	**661E40120**	**DECIDUOUS TREE, 3" CALIPER, AMELANCHIER CANADENSIS, (8 EACH)**	
	Awd	$795.00	$6,360.00
	2	$740.00	$5,920.00
	3	$740.00	$5,920.00
	4	$740.00	$5,920.00
	5	$900.00	$7,200.00
	6	$1,200.00	$9,600.00
Ref #98	**661E99930**	**PLANTING, MISC.:BACKFILL, (397.5 SY)**	
	Awd	$50.00	$19,875.00
	2	$50.00	$19,875.00
	3	$50.00	$19,875.00
	4	$50.00	$19,875.00
	5	$55.00	$21,862.50
	6	$58.00	$23,055.00
Ref #99	**662E31000**	**LANDSCAPE WATERING, (3911 GAL)**	
	Awd	$1.15	$4,497.65
	2	$0.30	$1,173.30
	3	$0.30	$1,173.30
	4	$0.30	$1,173.30
	5	$1.50	$5,866.50
	6	$1.00	$3,911.00

Section 8 - LANDSCAPING - Totals

Awd	**$67,971.65**
2	**$64,473.30**
3	**$64,473.30**
4	**$64,473.30**
5	**$75,276.50**
6	**$77,934.00**

Ref #100	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (75 CY)**	
	Awd	$237.30	$17,797.50
	2	$85.00	$6,375.00
	3	$87.97	$6,597.75
	4	$100.00	$7,500.00
	5	$65.00	$4,875.00
	6	$125.00	$9,375.00
Ref #101	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$97.77	$9,777.00
	2	$85.00	$8,500.00
	3	$85.00	$8,500.00
	4	$85.00	$8,500.00
	5	$100.00	$10,000.00
	6	$100.00	$10,000.00
Ref #102	**614E11630**	**INCREASED BARRIER DELINEATION, (2320 FT)**	
	Awd	$2.85	$6,612.00
	2	$2.00	$4,640.00
	3	$3.04	$7,052.80
	4	$3.10	$7,192.00
	5	$3.50	$8,120.00
	6	$2.40	$5,568.00

Ref #103	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (11 EACH)**	
	Awd	$3,011.77	$33,129.47
	2	$2,220.00	$24,420.00
	3	$2,348.95	$25,838.45
	4	$2,050.00	$22,550.00
	5	$2,500.00	$27,500.00
	6	$2,220.00	$24,420.00
Ref #104	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$8,800.00	$8,800.00
	2	$15,000.00	$15,000.00
	3	$14,468.60	$14,468.60
	4	$12,250.00	$12,250.00
	5	$8,000.00	$8,000.00
	6	$10,000.00	$10,000.00
Ref #105	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (89 EACH)**	
	Awd	$23.78	$2,116.42
	2	$7.00	$623.00
	3	$7.09	$631.01
	4	$8.00	$712.00
	5	$8.00	$712.00
	6	$10.00	$890.00
Ref #106	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (139 EACH)**	
	Awd	$22.24	$3,091.36
	2	$10.00	$1,390.00
	3	$14.06	$1,954.34
	4	$15.00	$2,085.00
	5	$10.00	$1,390.00
	6	$8.00	$1,112.00
Ref #107	**614E13360**	**OBJECT MARKER, TWO WAY, (46 EACH)**	
	Awd	$22.24	$1,023.04
	2	$15.00	$690.00
	3	$21.51	$989.46
	4	$22.00	$1,012.00
	5	$20.00	$920.00
	6	$20.00	$920.00
Ref #108	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.36 MILE)**	
	Awd	$4,520.00	$1,627.20
	2	$6,735.00	$2,424.60
	3	$4,520.00	$1,627.20
	4	$4,520.00	$1,627.20
	5	$7,000.00	$2,520.00
	6	$6,735.00	$2,424.60
Ref #109	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (1.2 MILE)**	
	Awd	$2,415.00	$2,898.00
	2	$3,200.00	$3,840.00
	3	$2,415.00	$2,898.00
	4	$2,415.00	$2,898.00
	5	$3,200.00	$3,840.00
	6	$3,200.00	$3,840.00

Ref #110	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (25 FT)**	
	Awd	$10.00	$250.00
	2	$7.50	$187.50
	3	$10.00	$250.00
	4	$10.00	$250.00
	5	$8.00	$200.00
	6	$7.50	$187.50
Ref #111	**614E40050**	**BUSINESS ENTRANCE SIGN, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$100.00	$600.00
	3	$199.32	$1,195.92
	4	$200.00	$1,200.00
	5	$250.00	$1,500.00
	6	$400.00	$2,400.00
Ref #112	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$44,791.05	$44,791.05
	2	$25,000.00	$25,000.00
	3	$28,513.94	$28,513.94
	4	$55,500.00	$55,500.00
	5	$100,000.00	$100,000.00
	6	$40,000.00	$40,000.00
Ref #113	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (1414 SY)**	
	Awd	$54.50	$77,063.00
	2	$75.00	$106,050.00
	3	$65.39	$92,461.46
	4	$55.00	$77,770.00
	5	$80.00	$113,120.00
	6	$76.00	$107,464.00
Ref #114	**616E10000**	**WATER, (11 MGAL)**	
	Awd	$153.96	$1,693.56
	2	$20.00	$220.00
	3	$18.52	$203.72
	4	$25.00	$275.00
	5	$5.00	$55.00
	6	$93.00	$1,023.00
Ref #115	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1840 FT)**	
	Awd	$40.95	$75,348.00
	2	$28.00	$51,520.00
	3	$33.09	$60,885.60
	4	$32.00	$58,880.00
	5	$35.00	$64,400.00
	6	$24.00	$44,160.00
Ref #116	**622E41110**	**PORTABLE BARRIER, ANCHORED, (510 FT)**	
	Awd	$49.00	$24,990.00
	2	$40.00	$20,400.00
	3	$35.86	$18,288.60
	4	$35.00	$17,850.00
	5	$40.00	$20,400.00
	6	$33.00	$16,830.00

Ref #202	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (11 SNMT)**	
	Awd	$900.00	$9,900.00
	2	$1,000.00	$11,000.00
	3	$980.84	$10,789.24
	4	$980.00	$10,780.00
	5	$1,500.00	$16,500.00
	6	$1,120.00	$12,320.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$321,507.60**
2	**$282,880.10**
3	**$283,146.09**
4	**$288,831.20**
5	**$384,052.00**
6	**$292,934.10**

Ref #117	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,785.61	$16,785.61
	2	$25,000.00	$25,000.00
	3	$12,743.53	$12,743.53
	4	$18,775.00	$18,775.00
	5	$30,000.00	$30,000.00
	6	$17,000.00	$17,000.00
Ref #118	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$122,038.25	$122,038.25
	2	$147,000.00	$147,000.00
	3	$114,207.06	$114,207.06
	4	$188,500.00	$188,500.00
	5	$100,000.00	$100,000.00
	6	$211,000.00	$211,000.00
Ref #119	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$2,010.28	$18,092.52
	2	$2,000.00	$18,000.00
	3	$1,273.89	$11,465.01
	4	$1,400.00	$12,600.00
	5	$1,000.00	$9,000.00
	6	$2,000.00	$18,000.00
Ref #120	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,779.18	$12,779.18
	2	$32,500.00	$32,500.00
	3	$40,100.00	$40,100.00
	4	$43,500.00	$43,500.00
	5	$50,000.00	$50,000.00
	6	$35,000.00	$35,000.00
Ref #121	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$91,880.30	$91,880.30
	4	$40,000.00	$40,000.00
	5	$68,439.45	$68,439.45
	6	$129,000.00	$129,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$269,695.56**
2	**$322,500.00**
3	**$270,395.90**
4	**$303,375.00**
5	**$257,439.45**
6	**$410,000.00**