Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240163
PID 117526
HAM-IR 75-08.91 Pump Station & CSO
Federal
Type: MISCELLANEOUS
Letting Date: 4/4/2024
Completion Date: 12/31/2028

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $19,847,332.57

Engineer's Estimate: $14,995,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $19,847,332.57

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $20,220,136.00

Ref #1	**202E98500**	**REMOVAL MISC.: PAVEMENT, (1450 CY)**	
	Awd	$43.06	$62,437.00
	2	$30.90	$44,805.00
Ref #2	**202E32000**	**CURB REMOVED, (48 FT)**	
	Awd	$12.48	$599.04
	2	$13.08	$627.84
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (71 FT)**	
	Awd	$12.49	$886.79
	2	$8.57	$608.47
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (37 FT)**	
	Awd	$199.12	$7,367.44
	2	$19.41	$718.17
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24", (81 FT)**	
	Awd	$331.57	$26,857.17
	2	$23.46	$1,900.26
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (836 FT)**	
	Awd	$6.00	$5,016.00
	2	$6.00	$5,016.00
Ref #7	**202E56101**	**BUILDING DEMOLISHED, AS PER PLAN - PARCEL# 056-006, (1 EACH)**	
	Awd	$18,100.00	$18,100.00
	2	$22,000.00	$22,000.00
Ref #8	**202E58000**	**MANHOLE REMOVED, (3 EACH)**	
	Awd	$2,363.02	$7,089.06
	2	$682.25	$2,046.75
Ref #9	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12" DIA., (122 FT)**	
	Awd	$54.34	$6,629.48
	2	$10.97	$1,338.34
Ref #10	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (100 FT)**	
	Awd	$143.87	$14,387.00
	2	$100.00	$10,000.00
Ref #11	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (100 FT)**	
	Awd	$168.87	$16,887.00
	2	$125.00	$12,500.00
Ref #12	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (100 FT)**	
	Awd	$193.87	$19,387.00
	2	$150.00	$15,000.00
Ref #13	**202E75000**	**FENCE REMOVED, (3053 FT)**	
	Awd	$5.00	$15,265.00
	2	$5.00	$15,265.00
Ref #14	**202E98100**	**REMOVAL MISC.: BILLBOARD, (2 EACH)**	
	Awd	$11,000.00	$22,000.00
	2	$16,500.00	$33,000.00
Ref #15	**202E98100**	**REMOVAL MISC.: LIGHT POLE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,062.74	$1,062.74
Ref #16	**203E10000**	**EXCAVATION, (5442 CY)**	
	Awd	$28.23	$153,627.66
	2	$39.07	$212,618.94

Ref #17	**203E20000**	**EMBANKMENT, (570 CY)**	
	Awd	$40.17	$22,896.90
	2	$13.18	$7,512.60
Ref #18	**204E10000**	**SUBGRADE COMPACTION, (842 SY)**	
	Awd	$4.41	$3,713.22
	2	$4.58	$3,856.36
Ref #19	**606E15050**	**GUARDRAIL, TYPE MGS, (688 FT)**	
	Awd	$20.00	$13,760.00
	2	$20.00	$13,760.00
Ref #20	**606E26100**	**ANCHOR ASSEMBLY, TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,600.00	$5,200.00
Ref #21	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,450.00	$4,900.00
	2	$2,450.00	$4,900.00
Ref #22	**607E23000**	**FENCE, TYPE CLT, (2458 FT)**	
	Awd	$28.00	$68,824.00
	2	$28.00	$68,824.00
Ref #23	**607E61200**	**GATE, TYPE CLT, (3 EACH)**	
	Awd	$5,350.00	$16,050.00
	2	$5,350.00	$16,050.00
Ref #24	**608E10000**	**4" CONCRETE WALK, (15 SF)**	
	Awd	$117.35	$1,760.25
	2	$17.95	$269.25
Ref #25	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$8,732.06	$8,732.06
	2	$2,311.85	$2,311.85
Ref #26	**690E50600**	**SPECIAL - BOLLARD, (32 EACH)**	
	Awd	$625.00	$20,000.00
	2	$625.00	$20,000.00
Ref #27	**690E99550**	**SPECIAL - TEMPORARY 600 KW GENERATOR, (4 MNTH)**	
	Awd	$20,000.00	$80,000.00
	2	$15,772.81	$63,091.24
Ref #203	**202E98510**	**REMOVAL MISC.: CONCRETE FOUNDATION REMOVED, (40 MNHR)**	
	Awd	$675.00	$27,000.00
	2	$582.93	$23,317.20
Ref #204	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, JA, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$75,645.02	$75,645.02
Ref #205	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, JA, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$25,039.07	$25,039.07
Ref #206	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, JA, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$57,045.42	$57,045.42
Ref #207	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, JA, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$73,943.38	$73,943.38

Ref #208	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, JA, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$88,332.35	$88,332.35
Ref #209	**690E98400**	**SPECIAL - OPERATIONS AND MAINTENANCE MANUAL, (LUMP SUM)**	
	Awd	$1,750.00	$1,750.00
	2	$1,923.03	$1,923.03
Ref #210	**690E99300**	**SPECIAL - WATER FOR PUMP STATION TESTING, (80 MGAL)**	
	Awd	$100.00	$8,000.00
	2	$531.00	$42,480.00
Ref #211	**690E99550**	**SPECIAL - OPERATIONS AND MAINTENANCE, (36 MNTH)**	
	Awd	$450.00	$16,200.00
	2	$427.34	$15,384.24

Section 1 - ROADWAY - Totals

Awd	**$681,322.07**
2	**$987,392.52**

Ref #28	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (10 SY)**	
	Awd	$193.34	$1,933.40
	2	$217.88	$2,178.80
Ref #29	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
Ref #30	**659E00300**	**TOPSOIL, (1104 CY)**	
	Awd	$4.36	$4,813.44
	2	$20.43	$22,554.72
Ref #31	**659E10000**	**SEEDING AND MULCHING, (9939 SY)**	
	Awd	$0.81	$8,050.59
	2	$2.63	$26,139.57
Ref #32	**659E14000**	**REPAIR SEEDING AND MULCHING, (497 SY)**	
	Awd	$1.00	$497.00
	2	$1.00	$497.00
Ref #33	**659E15000**	**INTER-SEEDING, (497 SY)**	
	Awd	$1.00	$497.00
	2	$1.00	$497.00
Ref #34	**659E20000**	**COMMERCIAL FERTILIZER, (1.39 TON)**	
	Awd	$1,000.00	$1,390.00
	2	$1,000.00	$1,390.00
Ref #35	**659E31000**	**LIME, (2.06 ACRE)**	
	Awd	$250.00	$515.00
	2	$250.00	$515.00
Ref #36	**659E35000**	**WATER, (57 MGAL)**	
	Awd	$20.00	$1,140.00
	2	$20.00	$1,140.00
Ref #37	**659E40000**	**MOWING, (23 MSF)**	
	Awd	$2.10	$48.30
	2	$50.00	$1,150.00

Ref #38	**670E00700**	**DITCH EROSION PROTECTION, (940 SY)**	
	Awd	$2.00	$1,880.00
	2	$2.00	$1,880.00
Ref #39	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,945.00	$1,945.00
	2	$1,945.00	$1,945.00
Ref #40	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$11,060.00	$11,060.00
	2	$21,600.00	$21,600.00
Ref #41	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$13,123.98	$13,123.98
	2	$13,123.98	$13,123.98
Ref #42	**832E30000**	**EROSION CONTROL, (50000 EACH)**	
	Awd	$1.00	$50,000.00
	2	$1.00	$50,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$97,193.71**
2	**$144,911.07**

Ref #44	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (200 FT)**	
	Awd	$48.21	$9,642.00
	2	$26.17	$5,234.00
Ref #45	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**	
	Awd	$38.54	$3,854.00
	2	$35.51	$3,551.00
Ref #46	**611E01100**	**6" CONDUIT, TYPE C, (100 FT)**	
	Awd	$38.54	$3,854.00
	2	$38.97	$3,897.00
Ref #47	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**	
	Awd	$38.54	$3,854.00
	2	$19.97	$1,997.00
Ref #48	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$38.54	$3,854.00
	2	$19.97	$1,997.00
Ref #49	**611E01800**	**8" CONDUIT, TYPE B, (100 FT)**	
	Awd	$81.41	$8,141.00
	2	$38.09	$3,809.00
Ref #50	**611E02000**	**8" CONDUIT, TYPE C, (100 FT)**	
	Awd	$81.41	$8,141.00
	2	$34.05	$3,405.00
Ref #51	**611E07400**	**18" CONDUIT, TYPE B, (113 FT)**	
	Awd	$415.28	$46,926.64
	2	$475.24	$53,702.12
Ref #52	**611E19600**	**42" CONDUIT, TYPE C, (16 FT)**	
	Awd	$559.59	$8,953.44
	2	$494.31	$7,908.96

Ref #53	**611E20900**	**48" CONDUIT, TYPE B, (20 FT)**	
	Awd	$681.85	$13,637.00
	2	$803.39	$16,067.80
Ref #54	**611E21100**	**48" CONDUIT, TYPE C, (1482 FT)**	
	Awd	$637.63	$944,967.66
	2	$314.95	$466,755.90
Ref #55	**611E26400**	**72" CONDUIT, TYPE C, (657 FT)**	
	Awd	$1,262.15	$829,232.55
	2	$712.55	$468,145.35
Ref #56	**611E96600**	**CONDUIT, BORED OR JACKED, 36" TYPE B, (167 FT)**	
	Awd	$813.00	$135,771.00
	2	$162.39	$27,119.13
Ref #57	**611E96600**	**CONDUIT, BORED OR JACKED, 42" TYPE B, (149 FT)**	
	Awd	$1,238.00	$184,462.00
	2	$1,245.43	$185,569.07
Ref #58	**611E96600**	**CONDUIT, BORED OR JACKED, 48" TYPE C, (197 FT)**	
	Awd	$1,238.00	$243,886.00
	2	$1,417.55	$279,257.35
Ref #59	**611E98300**	**CATCH BASIN, NO. 5, (1 EACH)**	
	Awd	$7,187.94	$7,187.94
	2	$10,136.43	$10,136.43
Ref #60	**611E98341**	**CATCH BASIN, NO. 5A, (5 EACH)**	
	Awd	$14,361.44	$71,807.20
	2	$17,344.95	$86,724.75
Ref #61	**611E98434**	**CATCH BASIN, NO. 8A, (1 EACH)**	
	Awd	$17,764.17	$17,764.17
	2	$16,785.84	$16,785.84
Ref #62	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (3 EACH)**	
	Awd	$17,349.21	$52,047.63
	2	$16,517.86	$49,553.58
Ref #63	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (1 EACH)**	
	Awd	$17,349.20	$17,349.20
	2	$14,129.28	$14,129.28
Ref #64	**611E99574**	**MANHOLE, NO. 3, (4 EACH)**	
	Awd	$15,640.06	$62,560.24
	2	$14,695.93	$58,783.72
Ref #65	**611E99690**	**MANHOLE, MISC.: TRASH RACK STRUCTURE, (1 EACH)**	
	Awd	$82,000.00	$82,000.00
	2	$81,897.38	$81,897.38
Ref #66	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$688.33	$3,441.65
	2	$249.89	$1,249.45
Ref #67	**638E07330**	**54" STEEL PIPE ENCASEMENT, BORED OR JACKED, (528 FT)**	
	Awd	$1,950.00	$1,029,600.00
	2	$2,512.87	$1,326,795.36
Ref #68	**638E98600**	**WATER WORK, MISC.: 36" WATER MAIN DUCTILE IRON PIP, (1368 FT)**	
	Awd	$871.85	$1,192,690.80
	2	$734.91	$1,005,356.88

Ref #69	**690E98400**	**SPECIAL - PRESSURE RELEASE VALVE AND STRUCTURE, (LUMP SUM)**	
	Awd	$70,049.94	$70,049.94
	2	$35,672.09	$35,672.09
Ref #70	**690E98400**	**SPECIAL - STORMWATER DETENTION SYSTEM 6, (LUMP SUM)**	
	Awd	$3,739,849.29	$3,739,849.29
	2	$3,630,704.63	$3,630,704.63

Section 3 - DRAINAGE - Totals

Awd	**$8,795,524.35**
2	**$7,846,205.07**

Ref #72	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (70 CY)**	
	Awd	$400.00	$28,000.00
	2	$400.00	$28,000.00
Ref #73	**304E20000**	**AGGREGATE BASE, (140 CY)**	
	Awd	$92.78	$12,989.20
	2	$88.33	$12,366.20
Ref #74	**407E20000**	**NON-TRACKING TACK COAT, (84 GAL)**	
	Awd	$10.00	$840.00
	2	$10.00	$840.00
Ref #75	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (35 CY)**	
	Awd	$650.00	$22,750.00
	2	$650.00	$22,750.00
Ref #76	**609E26000**	**CURB, TYPE 6, (756 FT)**	
	Awd	$31.62	$23,904.72
	2	$27.04	$20,442.24
Ref #212	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (66 CY)**	
	Awd	$528.36	$34,871.76
	2	$300.00	$19,800.00

Section 4 - PAVEMENT - Totals

Awd	**$123,355.68**
2	**$104,198.44**

Ref #77	**611E06100**	**15" CONDUIT, TYPE C, (466 FT)**	
	Awd	$187.83	$87,528.78
	2	$207.17	$96,541.22
Ref #79	**611E20900**	**48" CONDUIT, TYPE B, WITH CLASS II BEDDING, (51 FT)**	
	Awd	$923.95	$47,121.45
	2	$883.74	$45,070.74
Ref #80	**611E21100**	**48" CONDUIT, TYPE C, WITH CLASS II BEDDING, (171 FT)**	
	Awd	$927.62	$158,623.02
	2	$836.43	$143,029.53
Ref #81	**611E96600**	**CONDUIT, BORED OR JACKED, 15" TYPE B, 748.01 WITH , (368 FT)**	
	Awd	$1,114.27	$410,051.36
	2	$1,278.39	$470,447.52
Ref #82	**611E97910**	**SPECIAL - SANITARY SEWER MSD SANITARY SEWER PROTEC, (LUMP SUM)**	
	Awd	$88,019.81	$88,019.81
	2	$57,270.00	$57,270.00

Ref #83	**611E99690**	**MANHOLE, MISC.: SANITARY MANHOLE PER MSD STD ACC. , (4 EACH)**	
	Awd	$32,990.34	$131,961.36
	2	$32,737.81	$130,951.24
Ref #84	**611E99690**	**MANHOLE, MISC.: SANITARY MANHOLE PER MSD STD ACC. , (4 EACH)**	
	Awd	$46,927.30	$187,709.20
	2	$14,263.17	$57,052.68
Ref #85	**611E99690**	**MANHOLE, MISC.: SANITARY MANHOLE PER MSD STD ACC. , (1 EACH)**	
	Awd	$1,811.52	$1,811.52
	2	$1,094.13	$1,094.13

Section 5 - SANITARY SEWER - Totals

Awd	**$1,112,826.50**
2	**$1,001,457.06**

Ref #86	**625E00450**	**CONNECTION, FUSED PULL APART, (8 EACH)**	
	Awd	$177.45	$1,419.60
	2	$177.45	$1,419.60
Ref #87	**625E00460**	**CONNECTION, UNFUSED PULL APART, (4 EACH)**	
	Awd	$177.45	$709.80
	2	$177.45	$709.80
Ref #88	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (12 EACH)**	
	Awd	$133.40	$1,600.80
	2	$133.40	$1,600.80
Ref #89	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (4 EACH)**	
	Awd	$1,157.00	$4,628.00
	2	$1,157.00	$4,628.00
Ref #90	**625E14001**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, AS PER PLAN, (4 EACH)**	
	Awd	$2,288.00	$9,152.00
	2	$2,288.00	$9,152.00
Ref #91	**625E15201**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, AS PER PLA, (1 EACH)**	
	Awd	$11,829.00	$11,829.00
	2	$11,829.00	$11,829.00
Ref #92	**625E23300**	**NO. 2 AWG 2400 VOLT DISTRIBUTION CABLE, (3033 FT)**	
	Awd	$5.35	$16,226.55
	2	$5.35	$16,226.55
Ref #93	**625E25500**	**CONDUIT, 3", 725.04, (941 FT)**	
	Awd	$34.30	$32,276.30
	2	$34.30	$32,276.30
Ref #94	**625E29000**	**TRENCH, (941 FT)**	
	Awd	$12.25	$11,527.25
	2	$12.25	$11,527.25
Ref #95	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$913.00	$1,826.00
	2	$913.00	$1,826.00
Ref #96	**625E30710**	**PULL BOX, 725.08, 32", (1 EACH)**	
	Awd	$4,682.00	$4,682.00
	2	$4,682.00	$4,682.00

Ref #97	**625E32000**	**GROUND ROD, (3 EACH)**	
	Awd	$296.00	$888.00
	2	$296.00	$888.00
Ref #98	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (941 FT)**	
	Awd	$1.95	$1,834.95
	2	$1.95	$1,834.95
Ref #99	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$19,985.00	$19,985.00
	2	$19,985.00	$19,985.00
Ref #100	**625E60010**	**LIGHT POLE REMOVED FOR REERECTION, (4 EACH)**	
	Awd	$315.00	$1,260.00
	2	$315.00	$1,260.00
Ref #101	**625E75360**	**LIGHT TOWER REMOVED FOR STORAGE, (1 EACH)**	
	Awd	$1,260.00	$1,260.00
	2	$1,260.00	$1,260.00
Ref #102	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (4 EACH)**	
	Awd	$478.00	$1,912.00
	2	$478.00	$1,912.00
Ref #103	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (1 EACH)**	
	Awd	$898.00	$898.00
	2	$898.00	$898.00
Ref #104	**625E75800**	**DISCONNECT CIRCUIT, (3 EACH)**	
	Awd	$449.00	$1,347.00
	2	$449.00	$1,347.00
Ref #105	**625E98000**	**LIGHTING, MISC.: LIGHT TOWER INSTALLATION ONLY, (1 EACH)**	
	Awd	$2,410.00	$2,410.00
	2	$2,410.00	$2,410.00

Section 6 - LIGHTING - Totals

Awd	**$127,672.25**
2	**$127,672.25**

Ref #106	**625E25600**	**CONDUIT, 4", 725.04, (620 FT)**	
	Awd	$30.00	$18,600.00
	2	$64.30	$39,866.00
Ref #107	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 4", (240 FT)**	
	Awd	$62.00	$14,880.00
	2	$91.00	$21,840.00
Ref #108	**625E25930**	**CONDUIT, MISC.: CONDUIT RISER, 4" DIAMETER, (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$1,450.00	$2,900.00
Ref #109	**625E34301**	**TRANSFORMER PAD, CONCRETE, AS PER PLAN, (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$3,987.30	$3,987.30

Section 7 - ELECTRICAL - Totals

Awd	**$41,180.00**
2	**$68,593.30**

Ref #110	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (98 FT)**	
	Awd	$19.00	$1,862.00
	2	$19.00	$1,862.00
Ref #111	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
Ref #112	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)**	
	Awd	$555.00	$1,110.00
	2	$555.00	$1,110.00
Ref #113	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,250.00	$2,500.00
Ref #114	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (10 EACH)**	
	Awd	$50.00	$500.00
	2	$50.00	$500.00
Ref #115	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$60.00	$360.00
	2	$60.00	$360.00
Ref #116	**630E86250**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$400.00	$1,200.00
Ref #117	**644E01510**	**DOTTED LINE, 6", (370 FT)**	
	Awd	$13.30	$4,921.00
	2	$13.30	$4,921.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$12,553.00**
2	**$12,553.00**

Ref #118	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL), 60 MPH, (1 EACH)**	
	Awd	$36,838.26	$36,838.26
	2	$33,100.00	$33,100.00
Ref #119	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$95.05	$4,752.50
	2	$140.00	$7,000.00
Ref #120	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$3,456.10	$13,824.40
	2	$2,032.00	$8,128.00
Ref #121	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (89 EACH)**	
	Awd	$21.78	$1,938.42
	2	$7.50	$667.50
Ref #122	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (3 EACH)**	
	Awd	$21.78	$65.34
	2	$14.39	$43.17
Ref #123	**614E13350**	**OBJECT MARKER, ONE WAY, (92 EACH)**	
	Awd	$21.78	$2,003.76
	2	$15.00	$1,380.00

Ref #124	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (370 FT)**	
	Awd	$7.35	$2,719.50
	2	$7.35	$2,719.50
Ref #125	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$32,494.96	$32,494.96
	2	$5,193.67	$5,193.67
Ref #126	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (558 SY)**	
	Awd	$95.00	$53,010.00
	2	$120.95	$67,490.10
Ref #127	**616E10000**	**WATER, (18 MGAL)**	
	Awd	$151.07	$2,719.26
	2	$4.22	$75.96
Ref #128	**622E41060**	**DUAL PORTABLE BARRIER TRANSITION/TERMINATION, (1 EACH)**	
	Awd	$3,078.08	$3,078.08
	2	$12,230.64	$12,230.64
Ref #129	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (4090 FT)**	
	Awd	$43.64	$178,487.60
	2	$37.66	$154,029.40

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$331,932.08**
2	**$292,057.94**

Ref #130	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$380,561.32	$380,561.32
	2	$93,062.11	$93,062.11
Ref #131	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN STO, (LUMP SUM)**	
	Awd	$450,132.15	$450,132.15
	2	$2,642,809.11	$2,642,809.11
Ref #132	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, WA, (LUMP SUM)**	
	Awd	$1,513.17	$1,513.17
	2	$111,856.38	$111,856.38
Ref #133	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, WA, (LUMP SUM)**	
	Awd	$2,011.16	$2,011.16
	2	$355,954.79	$355,954.79
Ref #134	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, WA, (LUMP SUM)**	
	Awd	$1,435.42	$1,435.42
	2	$56,426.58	$56,426.58
Ref #135	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,235.27	$30,235.27
	2	$18,111.21	$18,111.21
Ref #136	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (8329 LB)**	
	Awd	$1.41	$11,743.89
	2	$1.49	$12,410.21
Ref #137	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (27 CY)**	
	Awd	$1,733.87	$46,814.49
	2	$1,475.21	$39,830.67

Ref #138	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (47 CY)**	
	Awd	$977.43	$45,939.21
	2	$494.38	$23,235.86
Ref #139	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (63 SY)**	
	Awd	$58.50	$3,685.50
	2	$58.50	$3,685.50
Ref #140	**517E73501**	**RAILING, PIPE, AS PER PLAN, (44 FT)**	
	Awd	$395.00	$17,380.00
	2	$395.00	$17,380.00
Ref #141	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (28 CY)**	
	Awd	$150.25	$4,207.00
	2	$105.40	$2,951.20
Ref #142	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (90 CY)**	
	Awd	$194.46	$17,501.40
	2	$167.91	$15,111.90
Ref #143	**611E99900**	**DRAINAGE STRUCTURE, MISC.: FLAP GATE, (1 EACH)**	
	Awd	$43,868.29	$43,868.29
	2	$85,680.69	$85,680.69
Ref #144	**611E99920**	**DRAINAGE STRUCTURE, MISC.: CSO VAULT 25' L X 13' W, (LUMP SUM)**	
	Awd	$337,872.80	$337,872.80
	2	$488,436.98	$488,436.98
Ref #145	**690E98400**	**SPECIAL - PUMP STATION BUILDING AND CONTROLS, (LUMP SUM)**	
	Awd	$1,650,000.00	$1,650,000.00
	2	$295,741.43	$295,741.43
Ref #146	**690E98400**	**SPECIAL - STORMWATER PUMP STATION STRUCTURE, (LUMP SUM)**	
	Awd	$3,385,300.00	$3,385,300.00
	2	$4,086,025.30	$4,086,025.30

Section 10 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$6,430,201.07**
2	**$8,348,709.92**

Ref #147	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (16000 EACH)**	
	Awd	$1.00	$16,000.00
	2	$1.00	$16,000.00
Ref #148	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$136,066.92	$136,066.92
	2	$129,000.78	$129,000.78
Ref #149	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$11,677.66	$11,677.66
	2	$14,860.00	$14,860.00
Ref #150	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,038,069.06	$1,038,069.06
	2	$367,377.50	$367,377.50
Ref #151	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,097.36	$25,097.36
	2	$106,400.00	$106,400.00

Ref #152	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$600,057.17	$600,057.17
Ref #202	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (14 MNTH)**	
	Awd	$4,761.49	$66,660.86
	2	$3,763.57	$52,689.98

Section 11 - INCIDENTALS - Totals

Awd	**$2,093,571.86**
2	**$1,286,385.43**