# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240231
PID 102783
BUT-SR 4-23.17
Federal
Type: BRIDGE REPAIR
Letting Date: 4/18/2024
Completion Date: 6/30/2025

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $1,796,675.96

Engineer's Estimate: $1,499,000.00

**Bidder 1**
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
**Bid $1,796,675.96**

**Bidder 2**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $2,685,889.36**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E30800** | **TRAFFIC ISLAND REMOVED, (48 SY)** | |
| | Awd | $50.00 | $2,400.00 |
| | 2 | $500.00 | $24,000.00 |
| **Ref #2** | **609E50000** | **4" CONCRETE TRAFFIC ISLAND, (48 SY)** | |
| | Awd | $125.00 | $6,000.00 |
| | 2 | $250.00 | $12,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$8,400.00** |
| **2** | **$36,000.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **644E00100** | **EDGE LINE, 4", (0.55 MILE)** | |
| | Awd | $6,160.00 | $3,388.00 |
| | 2 | $6,080.00 | $3,344.00 |
| **Ref #4** | **644E00200** | **LANE LINE, 4", (0.34 MILE)** | |
| | Awd | $3,080.00 | $1,047.20 |
| | 2 | $1,775.00 | $603.50 |
| **Ref #5** | **644E00300** | **CENTER LINE, (0.09 MILE)** | |
| | Awd | $12,320.00 | $1,108.80 |
| | 2 | $11,315.00 | $1,018.35 |
| **Ref #6** | **644E00400** | **CHANNELIZING LINE, 8", (360 FT)** | |
| | Awd | $2.00 | $720.00 |
| | 2 | $2.90 | $1,044.00 |
| **Ref #7** | **644E01300** | **LANE ARROW, (2 EACH)** | |
| | Awd | $153.00 | $306.00 |
| | 2 | $175.00 | $350.00 |
| **Ref #8** | **646E10000** | **EDGE LINE, 4", (0.51 MILE)** | |
| | Awd | $10,846.00 | $5,531.46 |
| | 2 | $11,850.00 | $6,043.50 |
| **Ref #9** | **646E10100** | **LANE LINE, 4", (0.25 MILE)** | |
| | Awd | $5,434.00 | $1,358.50 |
| | 2 | $4,595.00 | $1,148.75 |

**Section 2 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$13,459.96** |
| **2** | **$13,552.10** |

| | | | |
|---|---|---|---|
| **Ref #10** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (30 HOUR)** | |
| | Awd | $100.00 | $3,000.00 |
| | 2 | $80.00 | $2,400.00 |
| **Ref #11** | **614E11630** | **INCREASED BARRIER DELINEATION, (100 FT)** | |
| | Awd | $3.00 | $300.00 |
| | 2 | $3.11 | $311.00 |
| **Ref #12** | **614E12384** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)** | |
| | Awd | $3,000.00 | $12,000.00 |
| | 2 | $2,323.23 | $9,292.92 |
| **Ref #13** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $12,000.00 | $12,000.00 |

| | | | |
|---|---|---|---|
| **Ref #14** | **614E13310** | **BARRIER REFLECTOR, TYPE 1, (BIRDIRECTIONAL), (44 EACH)** | |
| | Awd | $12.00 | $528.00 |
| | 2 | $11.24 | $494.56 |
| **Ref #15** | **614E13312** | **BARRIER REFLECTOR, TYPE 2, (BIRDIRECTIONAL), (9 EACH)** | |
| | Awd | $12.00 | $108.00 |
| | 2 | $13.26 | $119.34 |
| **Ref #16** | **614E13360** | **OBJECT MARKER, TWO WAY, (53 EACH)** | |
| | Awd | $10.00 | $530.00 |
| | 2 | $21.27 | $1,127.31 |
| **Ref #17** | **614E20200** | **WORK ZONE LANE LINE, CLASS I, 4", 740.06, TYPE I, (0.01 MILE)** | |
| | Awd | $10,000.00 | $100.00 |
| | 2 | $5,044.00 | $50.44 |
| **Ref #18** | **614E21200** | **WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.59 MILE)** | |
| | Awd | $15,000.00 | $8,850.00 |
| | 2 | $17,554.10 | $10,356.92 |
| **Ref #19** | **614E22200** | **WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.26 MILE)** | |
| | Awd | $11,000.00 | $2,860.00 |
| | 2 | $10,405.42 | $2,705.41 |
| **Ref #20** | **614E23400** | **WORK ZONE CHANNELIZING LINE, CLASS I, 8", 740.06, , (170 FT)** | |
| | Awd | $3.00 | $510.00 |
| | 2 | $3.27 | $555.90 |
| **Ref #21** | **614E24400** | **WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (391 FT)** | |
| | Awd | $3.00 | $1,173.00 |
| | 2 | $1.06 | $414.46 |
| **Ref #22** | **615E20000** | **PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (48 SY)** | |
| | Awd | $200.00 | $9,600.00 |
| | 2 | $250.00 | $12,000.00 |
| **Ref #23** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (2090 FT)** | |
| | Awd | $18.00 | $37,620.00 |
| | 2 | $30.00 | $62,700.00 |

**Section 3 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$82,179.00** |
| **2** | **$114,528.26** |

| | | | |
|---|---|---|---|
| **Ref #24** | **202E11203** | **PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)** | |
| | Awd | $155,000.00 | $155,000.00 |
| | 2 | $200,000.00 | $200,000.00 |
| **Ref #25** | **509E10000** | **EPOXY COATED REINFORCING STEEL, (4920 LB)** | |
| | Awd | $2.00 | $9,840.00 |
| | 2 | $3.00 | $14,760.00 |
| **Ref #26** | **509E20001** | **REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)** | |
| | Awd | $1.50 | $150.00 |
| | 2 | $5.00 | $500.00 |
| **Ref #27** | **510E10001** | **DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (20 EACH)** | |
| | Awd | $40.00 | $800.00 |
| | 2 | $50.00 | $1,000.00 |

| | | | |
|---|---|---|---|
| **Ref #28** | **511E42510** | **CLASS QC1 CONCRETE, PIER CAP, (54 CY)** | |
| | Awd | $1,800.00 | $97,200.00 |
| | 2 | $5,000.00 | $270,000.00 |
| **Ref #29** | **512E10101** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (133 SY)** | |
| | Awd | $45.00 | $5,985.00 |
| | 2 | $45.00 | $5,985.00 |
| **Ref #30** | **512E10600** | **CONCRETE REPAIR BY EPOXY INJECTION, (48 FT)** | |
| | Awd | $150.00 | $7,200.00 |
| | 2 | $150.00 | $7,200.00 |
| **Ref #31** | **512E71500** | **SPECIAL - URETHANE TOP COAT SEALER, (4 SY)** | |
| | Awd | $425.00 | $1,700.00 |
| | 2 | $425.00 | $1,700.00 |
| **Ref #32** | **514E00050** | **SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (1122 SF)** | |
| | Awd | $40.00 | $44,880.00 |
| | 2 | $75.00 | $84,150.00 |
| **Ref #33** | **514E00056** | **FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (1122 SF)** | |
| | Awd | $25.00 | $28,050.00 |
| | 2 | $20.00 | $22,440.00 |
| **Ref #34** | **514E00060** | **FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1122 SF)** | |
| | Awd | $15.50 | $17,391.00 |
| | 2 | $15.00 | $16,830.00 |
| **Ref #35** | **514E00067** | **FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, AS P, (1122 SF)** | |
| | Awd | $15.50 | $17,391.00 |
| | 2 | $10.00 | $11,220.00 |
| **Ref #36** | **514E00504** | **GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $150.00 | $300.00 |
| **Ref #37** | **514E10000** | **FINAL INSPECTION REPAIR, (1 EACH)** | |
| | Awd | $400.00 | $400.00 |
| | 2 | $200.00 | $200.00 |
| **Ref #38** | **516E44201** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)** | |
| | Awd | $3,000.00 | $48,000.00 |
| | 2 | $1,189.00 | $19,024.00 |
| **Ref #39** | **516E47001** | **JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)** | |
| | Awd | $100,000.00 | $100,000.00 |
| | 2 | $135,000.00 | $135,000.00 |
| **Ref #40** | **519E00100** | **SPECIAL - COMPOSITE FIBER WRAP SYSTEM(SEE PROPOSAL, (36 SF)** | |
| | Awd | $250.00 | $9,000.00 |
| | 2 | $250.00 | $9,000.00 |
| **Ref #41** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (236 SF)** | |
| | Awd | $200.00 | $47,200.00 |
| | 2 | $375.00 | $88,500.00 |
| **Ref #42** | **530E00200** | **SPECIAL - STRUCTURES(CONSULTANT FOR CONCRETE QUALI, (LUMP SUM)** | |
| | Awd | $6,000.00 | $6,000.00 |
| | 2 | $11,000.00 | $11,000.00 |
| **Ref #43** | **530E00200** | **SPECIAL - STRUCTURES(TEMPORARY SUPPORT FOR GIRDERS, (LUMP SUM)** | |
| | Awd | $70,000.00 | $70,000.00 |
| | 2 | $150,000.00 | $150,000.00 |

| | | | |
|---|---|---|---|
| **Ref #44** | **530E00200** | **SPECIAL - STRUCTURESMISC.: TEMPORARY CONSTRUCTION , (LUMP SUM)** | |
| | Awd | $870,000.00 | $870,000.00 |
| | 2 | $1,250,000.00 | $1,250,000.00 |

**Section 4 - STRUCTURE OVER 20 FEET (BUT-4-2317) - Totals**

| | |
|---|---|
| **Awd** | **$1,536,387.00** |
| **2** | **$2,298,809.00** |

| | | | |
|---|---|---|---|
| **Ref #45** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $22,500.00 | $22,500.00 |
| | 2 | $24,000.00 | $24,000.00 |
| **Ref #46** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $40,000.00 | $40,000.00 |
| | 2 | $53,000.00 | $53,000.00 |
| **Ref #47** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $87,500.00 | $87,500.00 |
| | 2 | $135,000.00 | $135,000.00 |

**Section 5 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$150,000.00** |
| **2** | **$212,000.00** |

| | | | |
|---|---|---|---|
| **Ref #100** | **690E98400** | **SPECIAL - MISC: WORK INVOLVING ASBESTOS CONTAINING, (LUMP SUM)** | |
| | Awd | $250.00 | $250.00 |
| | 2 | $5,000.00 | $5,000.00 |

**Section 6 - ENVIRONMENTAL / REMEDIATION - Totals**

| | |
|---|---|
| **Awd** | **$250.00** |
| **2** | **$5,000.00** |

| | | | |
|---|---|---|---|
| **Ref #101** | **832E30000** | **EROSION CONTROL, (6000 EACH)** | |
| | Awd | $1.00 | $6,000.00 |
| | 2 | $1.00 | $6,000.00 |

**Section 7 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$6,000.00** |
| **2** | **$6,000.00** |