Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240237
PID 93290
LIC-MR 297-00.03 (Loop Rd.)
Federal
Type: RELOCATION
Letting Date: 4/18/2024
Completion Date: 10/30/2024

Contract Awarded To: ECLIPSE CO LLC
Award Amount: $797,615.00

Engineer's Estimate: $1,026,000.00

Bidder 1
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $797,615.00

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $889,697.42

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $910,769.85

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $941,114.20

Bidder 5
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,084,329.20

Bidder 6
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
Bid $1,114,083.42

Bidder 7
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,548,875.54

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$25,000.00	$25,000.00
	3	$20,400.00	$20,400.00
	4	$50,000.00	$50,000.00
	5	$25,000.00	$25,000.00
	6	$19,500.00	$19,500.00
	7	$30,000.00	$30,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1191 SY)**	
	Awd	$6.00	$7,146.00
	2	$12.00	$14,292.00
	3	$12.00	$14,292.00
	4	$11.00	$13,101.00
	5	$16.00	$19,056.00
	6	$10.16	$12,100.56
	7	$34.00	$40,494.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (224 FT)**	
	Awd	$17.00	$3,808.00
	2	$27.00	$6,048.00
	3	$48.00	$10,752.00
	4	$35.00	$7,840.00
	5	$12.00	$2,688.00
	6	$31.07	$6,959.68
	7	$23.00	$5,152.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1100 FT)**	
	Awd	$3.00	$3,300.00
	2	$2.60	$2,860.00
	3	$3.00	$3,300.00
	4	$2.60	$2,860.00
	5	$5.00	$5,500.00
	6	$2.81	$3,091.00
	7	$2.60	$2,860.00
Ref #5	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$342.00	$1,368.00
	2	$325.00	$1,300.00
	3	$350.00	$1,400.00
	4	$325.00	$1,300.00
	5	$500.00	$2,000.00
	6	$351.74	$1,406.96
	7	$325.00	$1,300.00
Ref #6	**202E53100**	**MAILBOX REMOVED, (2 EACH)**	
	Awd	$122.00	$244.00
	2	$200.00	$400.00
	3	$50.00	$100.00
	4	$200.00	$400.00
	5	$60.00	$120.00
	6	$106.19	$212.38
	7	$400.00	$800.00

Ref #7	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$573.00	$1,146.00
	2	$750.00	$1,500.00
	3	$500.00	$1,000.00
	4	$750.00	$1,500.00
	5	$500.00	$1,000.00
	6	$589.27	$1,178.54
	7	$753.00	$1,506.00
Ref #8	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (79 FT)**	
	Awd	$40.00	$3,160.00
	2	$38.00	$3,002.00
	3	$50.00	$3,950.00
	4	$50.00	$3,950.00
	5	$25.00	$1,975.00
	6	$38.00	$3,002.00
	7	$63.00	$4,977.00
Ref #9	**202E75000**	**FENCE REMOVED, (42 FT)**	
	Awd	$5.00	$210.00
	2	$15.00	$630.00
	3	$20.00	$840.00
	4	$10.00	$420.00
	5	$5.00	$210.00
	6	$6.58	$276.36
	7	$38.00	$1,596.00
Ref #10	**203E10000**	**EXCAVATION, (15096 CY)**	
	Awd	$10.00	$150,960.00
	2	$15.50	$233,988.00
	3	$19.00	$286,824.00
	4	$10.00	$150,960.00
	5	$25.00	$377,400.00
	6	$22.83	$344,641.68
	7	$45.00	$679,320.00
Ref #11	**203E20000**	**EMBANKMENT, (1984 CY)**	
	Awd	$7.00	$13,888.00
	2	$15.50	$30,752.00
	3	$11.50	$22,816.00
	4	$14.00	$27,776.00
	5	$15.00	$29,760.00
	6	$25.00	$49,600.00
	7	$13.00	$25,792.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (2476 SY)**	
	Awd	$1.00	$2,476.00
	2	$3.00	$7,428.00
	3	$2.50	$6,190.00
	4	$6.00	$14,856.00
	5	$4.00	$9,904.00
	6	$2.28	$5,645.28
	7	$4.00	$9,904.00

Ref #13	**204E13000**	**EXCAVATION OF SUBGRADE, (242 CY)**	
	Awd	$24.00	$5,808.00
	2	$38.00	$9,196.00
	3	$18.00	$4,356.00
	4	$20.00	$4,840.00
	5	$26.00	$6,292.00
	6	$25.00	$6,050.00
	7	$45.00	$10,890.00
Ref #14	**204E30020**	**GRANULAR MATERIAL, TYPE C, (142 CY)**	
	Awd	$112.00	$15,904.00
	2	$100.00	$14,200.00
	3	$65.00	$9,230.00
	4	$100.00	$14,200.00
	5	$54.00	$7,668.00
	6	$69.11	$9,813.62
	7	$88.00	$12,496.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, (425 SY)**	
	Awd	$1.00	$425.00
	2	$2.50	$1,062.50
	3	$2.70	$1,147.50
	4	$0.75	$318.75
	5	$1.00	$425.00
	6	$2.77	$1,177.25
	7	$4.00	$1,700.00
Ref #16	**209E15000**	**RESHAPING UNDER GUARDRAIL, (6 STA)**	
	Awd	$75.00	$450.00
	2	$110.00	$660.00
	3	$75.00	$450.00
	4	$75.00	$450.00
	5	$90.00	$540.00
	6	$81.17	$487.02
	7	$336.00	$2,016.00
Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (50 FT)**	
	Awd	$56.80	$2,840.00
	2	$56.80	$2,840.00
	3	$57.00	$2,850.00
	4	$40.00	$2,000.00
	5	$60.00	$3,000.00
	6	$61.47	$3,073.50
	7	$56.80	$2,840.00
Ref #18	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (10 EACH)**	
	Awd	$697.00	$6,970.00
	2	$250.00	$2,500.00
	3	$300.00	$3,000.00
	4	$1,750.00	$17,500.00
	5	$480.00	$4,800.00
	6	$160.27	$1,602.70
	7	$1,118.00	$11,180.00

Ref #19	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,747.00	$3,747.00
	2	$1,800.00	$1,800.00
	3	$4,000.00	$4,000.00
	4	$2,500.00	$2,500.00
	5	$1,500.00	$1,500.00
	6	$1,017.01	$1,017.01
	7	$1,280.00	$1,280.00
Ref #20	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,747.00	$3,747.00
	2	$1,800.00	$1,800.00
	3	$3,000.00	$3,000.00
	4	$2,500.00	$2,500.00
	5	$1,500.00	$1,500.00
	6	$1,017.01	$1,017.01
	7	$1,280.00	$1,280.00
Ref #21	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (2 EACH)**	
	Awd	$271.00	$542.00
	2	$225.00	$450.00
	3	$230.00	$460.00
	4	$550.00	$1,100.00
	5	$250.00	$500.00
	6	$243.52	$487.04
	7	$901.00	$1,802.00

Section 1 - ROADWAY - Totals

Awd	**$229,139.00**
2	**$361,708.50**
3	**$400,357.50**
4	**$320,371.75**
5	**$500,838.00**
6	**$472,339.59**
7	**$849,185.00**

Ref #22	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (7 CY)**	
	Awd	$127.00	$889.00
	2	$150.00	$1,050.00
	3	$200.00	$1,400.00
	4	$300.00	$2,100.00
	5	$180.00	$1,260.00
	6	$134.11	$938.77
	7	$366.00	$2,562.00
Ref #23	**659E00300**	**TOPSOIL, (190 CY)**	
	Awd	$53.00	$10,070.00
	2	$20.00	$3,800.00
	3	$18.00	$3,420.00
	4	$45.00	$8,550.00
	5	$45.00	$8,550.00
	6	$16.73	$3,178.70
	7	$55.00	$10,450.00

Ref #24	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (13736 SY)**	
	Awd	$0.68	$9,340.48
	2	$0.68	$9,340.48
	3	$0.70	$9,615.20
	4	$0.70	$9,615.20
	5	$0.70	$9,615.20
	6	$0.68	$9,340.48
	7	$0.70	$9,615.20
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (1.85 TON)**	
	Awd	$887.00	$1,640.95
	2	$886.63	$1,640.27
	3	$910.00	$1,683.50
	4	$1,250.00	$2,312.50
	5	$1,250.00	$2,312.50
	6	$886.63	$1,640.27
	7	$1,250.00	$2,312.50
Ref #26	**659E31000**	**LIME, (2.84 ACRE)**	
	Awd	$157.00	$445.88
	2	$156.08	$443.27
	3	$160.00	$454.40
	4	$150.00	$426.00
	5	$150.00	$426.00
	6	$156.07	$443.24
	7	$150.00	$426.00
Ref #27	**659E35000**	**WATER, (75 MGAL)**	
	Awd	$1.00	$75.00
	2	$1.00	$75.00
	3	$1.05	$78.75
	4	$1.00	$75.00
	5	$1.00	$75.00
	6	$1.00	$75.00
	7	$1.00	$75.00
Ref #28	**670E00500**	**SLOPE EROSION PROTECTION, (1596 SY)**	
	Awd	$1.35	$2,154.60
	2	$1.35	$2,154.60
	3	$1.40	$2,234.40
	4	$2.50	$3,990.00
	5	$2.50	$3,990.00
	6	$1.34	$2,138.64
	7	$2.50	$3,990.00
Ref #29	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (382 SY)**	
	Awd	$1.50	$573.00
	2	$1.50	$573.00
	3	$1.55	$592.10
	4	$2.50	$955.00
	5	$2.50	$955.00
	6	$1.49	$569.18
	7	$2.50	$955.00

Ref #30	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,855.00	$1,855.00
	2	$1,855.00	$1,855.00
	3	$1,855.00	$1,855.00
	4	$2,000.00	$2,000.00
	5	$2,000.00	$2,000.00
	6	$1,855.00	$1,855.00
	7	$2,000.00	$2,000.00
Ref #31	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,520.00	$3,520.00
	2	$3,520.00	$3,520.00
	3	$3,700.00	$3,700.00
	4	$10,000.00	$10,000.00
	5	$6,000.00	$6,000.00
	6	$4,400.00	$4,400.00
	7	$5,150.00	$5,150.00
Ref #32	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,309.00	$8,309.00
	2	$8,350.00	$8,350.00
	3	$11,000.00	$11,000.00
	4	$9,000.00	$9,000.00
	5	$9,000.00	$9,000.00
	6	$8,308.57	$8,308.57
	7	$8,308.57	$8,308.57
Ref #33	**832E30000**	**EROSION CONTROL, (45000 EACH)**	
	Awd	$1.00	$45,000.00
	2	$1.00	$45,000.00
	3	$1.00	$45,000.00
	4	$1.00	$45,000.00
	5	$1.00	$45,000.00
	6	$1.00	$45,000.00
	7	$1.00	$45,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$83,872.91**
2	**$77,801.62**
3	**$81,033.35**
4	**$94,023.70**
5	**$89,183.70**
6	**$77,887.85**
7	**$90,844.27**

Ref #34	**602E20000**	**CONCRETE MASONRY, (0.9 CY)**	
	Awd	$3,142.00	$2,827.80
	2	$2,150.00	$1,935.00
	3	$5,000.00	$4,500.00
	4	$4,500.00	$4,050.00
	5	$3,800.00	$3,420.00
	6	$4,808.68	$4,327.81
	7	$4,070.00	$3,663.00

Ref #35	**611E00900**	**6" CONDUIT, TYPE B, (20 FT)**	
	Awd	$56.00	$1,120.00
	2	$45.00	$900.00
	3	$36.00	$720.00
	4	$30.00	$600.00
	5	$12.00	$240.00
	6	$39.65	$793.00
	7	$65.00	$1,300.00
Ref #36	**611E01400**	**6" CONDUIT, TYPE E, (20 FT)**	
	Awd	$47.00	$940.00
	2	$22.00	$440.00
	3	$36.00	$720.00
	4	$27.00	$540.00
	5	$8.00	$160.00
	6	$25.30	$506.00
	7	$65.00	$1,300.00
Ref #37	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$52.00	$1,040.00
	2	$22.00	$440.00
	3	$36.00	$720.00
	4	$25.00	$500.00
	5	$8.00	$160.00
	6	$32.06	$641.20
	7	$65.00	$1,300.00
Ref #38	**611E04900**	**12" CONDUIT, TYPE D, (45 FT)**	
	Awd	$89.00	$4,005.00
	2	$75.00	$3,375.00
	3	$150.00	$6,750.00
	4	$90.00	$4,050.00
	5	$65.00	$2,925.00
	6	$71.39	$3,212.55
	7	$132.00	$5,940.00
Ref #39	**611E07900**	**18" CONDUIT, TYPE D, (57 FT)**	
	Awd	$99.00	$5,643.00
	2	$85.00	$4,845.00
	3	$190.00	$10,830.00
	4	$120.00	$6,840.00
	5	$85.00	$4,845.00
	6	$82.81	$4,720.17
	7	$198.00	$11,286.00
Ref #40	**611E10200**	**24" CONDUIT, TYPE A, 706.02 OR 707.33, (64 FT)**	
	Awd	$176.00	$11,264.00
	2	$200.00	$12,800.00
	3	$210.00	$13,440.00
	4	$180.00	$11,520.00
	5	$165.00	$10,560.00
	6	$211.47	$13,534.08
	7	$262.00	$16,768.00

Section 3 - DRAINAGE - Totals

Awd	**$26,839.80**
2	**$24,735.00**
3	**$37,680.00**
4	**$28,100.00**
5	**$22,310.00**
6	**$27,734.81**
7	**$41,557.00**

Ref #41	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.25"), (373 SY)**	
	Awd	$19.75	$7,366.75
	2	$14.00	$5,222.00
	3	$28.00	$10,444.00
	4	$19.75	$7,366.75
	5	$14.00	$5,222.00
	6	$14.91	$5,561.43
	7	$14.00	$5,222.00
Ref #42	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (553 FT)**	
	Awd	$3.00	$1,659.00
	2	$2.10	$1,161.30
	3	$2.00	$1,106.00
	4	$5.00	$2,765.00
	5	$2.50	$1,382.50
	6	$1.30	$718.90
	7	$1.25	$691.25
Ref #43	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (226 CY)**	
	Awd	$255.00	$57,630.00
	2	$300.00	$67,800.00
	3	$275.00	$62,150.00
	4	$255.00	$57,630.00
	5	$300.00	$67,800.00
	6	$319.51	$72,209.26
	7	$300.00	$67,800.00
Ref #44	**304E20000**	**AGGREGATE BASE, (406 CY)**	
	Awd	$88.00	$35,728.00
	2	$100.00	$40,600.00
	3	$125.00	$50,750.00
	4	$115.00	$46,690.00
	5	$98.00	$39,788.00
	6	$106.08	$43,068.48
	7	$85.00	$34,510.00
Ref #45	**407E20000**	**NON-TRACKING TACK COAT, (278 GAL)**	
	Awd	$3.70	$1,028.60
	2	$3.50	$973.00
	3	$8.00	$2,224.00
	4	$3.70	$1,028.60
	5	$3.50	$973.00
	6	$3.73	$1,036.94
	7	$3.50	$973.00

Ref #46	**408E10001**	**PRIME COAT, AS PER PLAN, (157 GAL)**	
	Awd	$7.91	$1,241.87
	2	$10.00	$1,570.00
	3	$10.00	$1,570.00
	4	$8.00	$1,256.00
	5	$10.00	$1,570.00
	6	$10.65	$1,672.05
	7	$16.00	$2,512.00
Ref #47	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (89 CY)**	
	Awd	$350.00	$31,150.00
	2	$410.00	$36,490.00
	3	$385.00	$34,265.00
	4	$350.00	$31,150.00
	5	$410.00	$36,490.00
	6	$436.66	$38,862.74
	7	$410.00	$36,490.00
Ref #48	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (92 CY)**	
	Awd	$295.00	$27,140.00
	2	$315.00	$28,980.00
	3	$300.00	$27,600.00
	4	$295.00	$27,140.00
	5	$315.00	$28,980.00
	6	$335.48	$30,864.16
	7	$315.00	$28,980.00
Ref #49	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$950.00	$2,850.00
	2	$410.00	$1,230.00
	3	$1,050.00	$3,150.00
	4	$950.00	$2,850.00
	5	$410.00	$1,230.00
	6	$436.66	$1,309.98
	7	$410.00	$1,230.00
Ref #50	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (44 CY)**	
	Awd	$369.00	$16,236.00
	2	$125.00	$5,500.00
	3	$115.00	$5,060.00
	4	$150.00	$6,600.00
	5	$125.00	$5,500.00
	6	$134.34	$5,910.96
	7	$157.00	$6,908.00

Section 4 - PAVEMENT - Totals

Awd	**$182,030.22**
2	**$189,526.30**
3	**$198,319.00**
4	**$184,476.35**
5	**$188,935.50**
6	**$201,214.90**
7	**$185,316.25**

Ref #51	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (1-WAY), (3 EACH)**	
	Awd	$28.00	$84.00
	2	$15.00	$45.00
	3	$15.00	$45.00
	4	$15.00	$45.00
	5	$12.00	$36.00
	6	$12.00	$36.00
	7	$231.67	$695.01
Ref #52	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (176 FT)**	
	Awd	$21.00	$3,696.00
	2	$19.50	$3,432.00
	3	$19.50	$3,432.00
	4	$19.50	$3,432.00
	5	$25.00	$4,400.00
	6	$21.69	$3,817.44
	7	$19.50	$3,432.00
Ref #53	**630E08600**	**SIGN POST REFLECTOR, (10 EACH)**	
	Awd	$72.40	$724.00
	2	$45.00	$450.00
	3	$45.00	$450.00
	4	$45.00	$450.00
	5	$55.00	$550.00
	6	$50.07	$500.70
	7	$45.00	$450.00
Ref #54	**630E80100**	**SIGN, FLAT SHEET, (80 SF)**	
	Awd	$24.04	$1,923.20
	2	$22.60	$1,808.00
	3	$22.50	$1,800.00
	4	$23.00	$1,840.00
	5	$25.00	$2,000.00
	6	$25.14	$2,011.20
	7	$22.60	$1,808.00
Ref #55	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$15.64	$62.56
	2	$10.00	$40.00
	3	$10.00	$40.00
	4	$10.00	$40.00
	5	$25.00	$100.00
	6	$11.13	$44.52
	7	$10.00	$40.00
Ref #56	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$20.84	$62.52
	2	$15.00	$45.00
	3	$15.00	$45.00
	4	$15.00	$45.00
	5	$25.00	$75.00
	6	$16.69	$50.07
	7	$231.67	$695.01

Ref #57	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.03 MILE)**	
	Awd	$4,700.00	$141.00
	2	$5,500.00	$165.00
	3	$5,500.00	$165.00
	4	$59,500.00	$1,785.00
	5	$5,500.00	$165.00
	6	$4,700.00	$141.00
	7	$5,500.00	$165.00
Ref #58	**644E00100**	**EDGE LINE, 4", (0.28 MILE)**	
	Awd	$4,700.00	$1,316.00
	2	$5,500.00	$1,540.00
	3	$5,500.00	$1,540.00
	4	$10,805.00	$3,025.40
	5	$5,500.00	$1,540.00
	6	$4,700.00	$1,316.00
	7	$5,500.00	$1,540.00
Ref #59	**644E00300**	**CENTER LINE, (0.13 MILE)**	
	Awd	$5,800.00	$754.00
	2	$9,900.00	$1,287.00
	3	$9,900.00	$1,287.00
	4	$16,200.00	$2,106.00
	5	$9,900.00	$1,287.00
	6	$5,800.00	$754.00
	7	$9,900.00	$1,287.00
Ref #60	**644E00500**	**STOP LINE, (24 FT)**	
	Awd	$11.00	$264.00
	2	$11.00	$264.00
	3	$11.00	$264.00
	4	$18.00	$432.00
	5	$11.00	$264.00
	6	$10.00	$240.00
	7	$61.00	$1,464.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,027.28**
2	**$9,076.00**
3	**$9,068.00**
4	**$13,200.40**
5	**$10,417.00**
6	**$8,910.93**
7	**$11,576.02**

Ref #61	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (50 CY)**	
	Awd	$143.00	$7,150.00
	2	$100.00	$5,000.00
	3	$90.00	$4,500.00
	4	$120.00	$6,000.00
	5	$55.00	$2,750.00
	6	$100.00	$5,000.00
	7	$139.00	$6,950.00

Ref #62	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (75 CY)**	
	Awd	$137.00	$10,275.00
	2	$80.00	$6,000.00
	3	$90.00	$6,750.00
	4	$115.00	$8,625.00
	5	$55.00	$4,125.00
	6	$100.00	$7,500.00
	7	$105.00	$7,875.00
Ref #63	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,161.00	$5,161.00
	2	$7,300.00	$7,300.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
	5	$12,000.00	$12,000.00
	6	$4,900.16	$4,900.16
	7	$10,000.00	$10,000.00
Ref #64	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$316.00	$3,160.00
	2	$400.00	$4,000.00
	3	$480.00	$4,800.00
	4	$220.00	$2,200.00
	5	$150.00	$1,500.00
	6	$300.00	$3,000.00
	7	$500.00	$5,000.00
Ref #65	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,077.00	$2,154.00
	2	$1,250.00	$2,500.00
	3	$2,000.00	$4,000.00
	4	$2,000.00	$4,000.00
	5	$1,000.00	$2,000.00
	6	$1,340.63	$2,681.26
	7	$2,000.00	$4,000.00
Ref #66	**616E10000**	**WATER, (342 MGAL)**	
	Awd	$21.00	$7,182.00
	2	$5.00	$1,710.00
	3	$9.00	$3,078.00
	4	$40.00	$13,680.00
	5	$5.00	$1,710.00
	6	$80.66	$27,585.72
	7	$58.00	$19,836.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$35,082.00**
2	**$26,510.00**
3	**$33,128.00**
4	**$44,505.00**
5	**$24,085.00**
6	**$50,667.14**
7	**$53,661.00**

Ref #67	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$142,475.00	$142,475.00
	2	$107,000.00	$107,000.00
	3	$76,500.00	$76,500.00
	4	$140,250.00	$140,250.00
	5	$132,000.00	$132,000.00
	6	$199,887.13	$199,887.13
	7	$130,000.00	$130,000.00
Ref #68	**202E22900**	**APPROACH SLAB REMOVED, (72 SY)**	
	Awd	$65.00	$4,680.00
	2	$35.00	$2,520.00
	3	$55.00	$3,960.00
	4	$40.00	$2,880.00
	5	$55.00	$3,960.00
	6	$77.47	$5,577.84
	7	$94.00	$6,768.00
Ref #69	**202E23500**	**WEARING COURSE REMOVED, (72 SY)**	
	Awd	$26.00	$1,872.00
	2	$10.00	$720.00
	3	$17.00	$1,224.00
	4	$26.00	$1,872.00
	5	$25.00	$1,800.00
	6	$8.28	$596.16
	7	$69.00	$4,968.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (LIC-158-016 - Totals

Awd	**$149,027.00**
2	**$110,240.00**
3	**$81,684.00**
4	**$145,002.00**
5	**$137,760.00**
6	**$206,061.13**
7	**$141,736.00**

Ref #70	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$10,000.00	$10,000.00
	3	$4,500.00	$4,500.00
	4	$7,435.00	$7,435.00
	5	$8,000.00	$8,000.00
	6	$7,690.19	$7,690.19
	7	$12,000.00	$12,000.00
Ref #71	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,000.00	$10,000.00
	3	$16,000.00	$16,000.00
	4	$35,000.00	$35,000.00
	5	$43,000.00	$43,000.00
	6	$8,224.78	$8,224.78
	7	$45,000.00	$45,000.00

Ref #72	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$650.00	$2,600.00
	2	$4,150.00	$16,600.00
	3	$3,000.00	$12,000.00
	4	$6,000.00	$24,000.00
	5	$1,200.00	$4,800.00
	6	$4,307.81	$17,231.24
	7	$3,000.00	$12,000.00
Ref #73	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$9,500.00	$9,500.00
	3	$17,000.00	$17,000.00
	4	$25,000.00	$25,000.00
	5	$15,000.00	$15,000.00
	6	$5,520.86	$5,520.86
	7	$25,000.00	$25,000.00
Ref #74	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,996.79	$20,996.79
	2	$44,000.00	$44,000.00
	3	$20,000.00	$20,000.00
	4	$20,000.00	$20,000.00
	5	$40,000.00	$40,000.00
	6	$30,600.00	$30,600.00
	7	$81,000.00	$81,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$82,596.79**
2	**$90,100.00**
3	**$69,500.00**
4	**$111,435.00**
5	**$110,800.00**
6	**$69,267.07**
7	**$175,000.00**