# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240238
PID 118744
MAH-SR 14-09.18
Federal
Type: SLIDE REPAIR
Letting Date: 4/18/2024
Completion Date: 9/1/2024

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $474,423.04

Engineer's Estimate: $618,000.00

**Bidder 1**
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
**Bid $474,423.04**

**Bidder 2**
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
**Bid $493,962.04**

**Bidder 3**
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
**Bid $671,790.04**

**Bidder 4**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $686,969.34**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $100.00 | $100.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $900.00 | $900.00 |
| **Ref #2** | **202E38000** | **GUARDRAIL REMOVED, (350 FT)** | |
| | Awd | $5.00 | $1,750.00 |
| | 2 | $3.00 | $1,050.00 |
| | 3 | $6.00 | $2,100.00 |
| | 4 | $2.50 | $875.00 |
| **Ref #3** | **203E10000** | **EXCAVATION, (74 CY)** | |
| | Awd | $24.00 | $1,776.00 |
| | 2 | $25.00 | $1,850.00 |
| | 3 | $35.00 | $2,590.00 |
| | 4 | $42.00 | $3,108.00 |
| **Ref #4** | **203E20000** | **EMBANKMENT, (128 CY)** | |
| | Awd | $40.00 | $5,120.00 |
| | 2 | $25.00 | $3,200.00 |
| | 3 | $10.00 | $1,280.00 |
| | 4 | $35.00 | $4,480.00 |
| **Ref #5** | **606E15050** | **GUARDRAIL, TYPE MGS, (350 FT)** | |
| | Awd | $26.00 | $9,100.00 |
| | 2 | $28.00 | $9,800.00 |
| | 3 | $30.00 | $10,500.00 |
| | 4 | $25.00 | $8,750.00 |
| **Ref #6** | **690E91000** | **SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)** | |
| | Awd | $5,500.00 | $5,500.00 |
| | 2 | $500.00 | $500.00 |
| | 3 | $5,000.00 | $5,000.00 |
| | 4 | $900.00 | $900.00 |
| **Ref #7** | **690E98400** | **SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)** | |
| | Awd | $1,200.00 | $1,200.00 |
| | 2 | $1,250.00 | $1,250.00 |
| | 3 | $2,600.00 | $2,600.00 |
| | 4 | $2,100.00 | $2,100.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$29,446.00** |
| **2** | **$17,750.00** |
| **3** | **$27,070.00** |
| **4** | **$21,113.00** |

| | | | |
|---|---|---|---|
| **Ref #8** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $250.00 | $500.00 |
| | 2 | $20.00 | $40.00 |
| | 3 | $150.00 | $300.00 |
| | 4 | $125.00 | $250.00 |
| **Ref #9** | **659E00300** | **TOPSOIL, (53 CY)** | |
| | Awd | $88.00 | $4,664.00 |
| | 2 | $25.00 | $1,325.00 |
| | 3 | $45.00 | $2,385.00 |
| | 4 | $55.00 | $2,915.00 |

| | | | |
|---|---|---|---|
| **Ref #10** | **659E10000** | **SEEDING AND MULCHING, (472 SY)** | |
| | Awd | $7.00 | $3,304.00 |
| | 2 | $7.00 | $3,304.00 |
| | 3 | $6.00 | $2,832.00 |
| | 4 | $11.15 | $5,262.80 |
| **Ref #11** | **659E20000** | **COMMERCIAL FERTILIZER, (0.1 TON)** | |
| | Awd | $700.00 | $70.00 |
| | 2 | $700.00 | $70.00 |
| | 3 | $900.00 | $90.00 |
| | 4 | $985.00 | $98.50 |
| **Ref #12** | **659E31000** | **LIME, (0.1 ACRE)** | |
| | Awd | $60.00 | $6.00 |
| | 2 | $50.00 | $5.00 |
| | 3 | $1,100.00 | $110.00 |
| | 4 | $150.00 | $15.00 |
| **Ref #13** | **659E35000** | **WATER, (2.54 MGAL)** | |
| | Awd | $1.00 | $2.54 |
| | 2 | $1.00 | $2.54 |
| | 3 | $1.00 | $2.54 |
| | 4 | $1.00 | $2.54 |
| **Ref #14** | **832E30000** | **EROSION CONTROL, (3000 EACH)** | |
| | Awd | $1.00 | $3,000.00 |
| | 2 | $1.00 | $3,000.00 |
| | 3 | $1.00 | $3,000.00 |
| | 4 | $1.00 | $3,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$11,546.54** |
| **2** | **$7,746.54** |
| **3** | **$8,719.54** |
| **4** | **$11,543.84** |

| | | | |
|---|---|---|---|
| **Ref #15** | **252E01500** | **FULL DEPTH PAVEMENT SAWING, (307 FT)** | |
| | Awd | $9.00 | $2,763.00 |
| | 2 | $10.00 | $3,070.00 |
| | 3 | $8.50 | $2,609.50 |
| | 4 | $6.00 | $1,842.00 |
| **Ref #16** | **301E56010** | **ASPHALT CONCRETE BASE, PG64-28, (449), (32 CY)** | |
| | Awd | $360.00 | $11,520.00 |
| | 2 | $491.00 | $15,712.00 |
| | 3 | $380.00 | $12,160.00 |
| | 4 | $475.00 | $15,200.00 |
| **Ref #17** | **407E20000** | **NON-TRACKING TACK COAT, (8 GAL)** | |
| | Awd | $4.00 | $32.00 |
| | 2 | $4.00 | $32.00 |
| | 3 | $5.00 | $40.00 |
| | 4 | $3.50 | $28.00 |
| **Ref #18** | **441E70100** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (12 CY)** | |
| | Awd | $1,000.00 | $12,000.00 |
| | 2 | $1,041.00 | $12,492.00 |
| | 3 | $680.00 | $8,160.00 |
| | 4 | $635.00 | $7,620.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$26,315.00** |
| **2** | **$31,306.00** |
| **3** | **$22,969.50** |
| **4** | **$24,690.00** |

| | | | |
|---|---|---|---|
| **Ref #19** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (7 EACH)** | |
| | Awd | $12.00 | $84.00 |
| | 2 | $10.00 | $70.00 |
| | 3 | $15.00 | $105.00 |
| | 4 | $10.00 | $70.00 |
| **Ref #20** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (9 FT)** | |
| | Awd | $50.00 | $450.00 |
| | 2 | $43.00 | $387.00 |
| | 3 | $20.00 | $180.00 |
| | 4 | $45.00 | $405.00 |
| **Ref #21** | **630E08600** | **SIGN POST REFLECTOR, (1 EACH)** | |
| | Awd | $55.00 | $55.00 |
| | 2 | $45.00 | $45.00 |
| | 3 | $60.00 | $60.00 |
| | 4 | $45.00 | $45.00 |
| **Ref #22** | **630E80100** | **SIGN, FLAT SHEET, (1.5 SF)** | |
| | Awd | $55.00 | $82.50 |
| | 2 | $45.00 | $67.50 |
| | 3 | $20.00 | $30.00 |
| | 4 | $45.00 | $67.50 |
| **Ref #23** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)** | |
| | Awd | $12.00 | $12.00 |
| | 2 | $10.00 | $10.00 |
| | 3 | $270.00 | $270.00 |
| | 4 | $10.00 | $10.00 |
| **Ref #24** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)** | |
| | Awd | $18.00 | $18.00 |
| | 2 | $10.00 | $10.00 |
| | 3 | $270.00 | $270.00 |
| | 4 | $15.00 | $15.00 |
| **Ref #25** | **642E00104** | **EDGE LINE, 6", TYPE 1, (0.06 MILE)** | |
| | Awd | $23,000.00 | $1,380.00 |
| | 2 | $30,000.00 | $1,800.00 |
| | 3 | $24,000.00 | $1,440.00 |
| | 4 | $25,000.00 | $1,500.00 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$2,081.50** |
| **2** | **$2,389.50** |
| **3** | **$2,355.00** |
| **4** | **$2,112.50** |

| | | | |
|---|---|---|---|
| **Ref #26** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $8,800.00 | $8,800.00 |
| | 2 | $6,000.00 | $6,000.00 |
| | 3 | $9,800.00 | $9,800.00 |
| | 4 | $6,000.00 | $6,000.00 |
| **Ref #27** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)** | |
| | Awd | $560.00 | $5,600.00 |
| | 2 | $500.00 | $5,000.00 |
| | 3 | $780.00 | $7,800.00 |
| | 4 | $350.00 | $3,500.00 |
| **Ref #28** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)** | |
| | Awd | $1,100.00 | $2,200.00 |
| | 2 | $1,000.00 | $2,000.00 |
| | 3 | $1,200.00 | $2,400.00 |
| | 4 | $950.00 | $1,900.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$16,600.00** |
| **2** | **$13,000.00** |
| **3** | **$20,000.00** |
| **4** | **$11,400.00** |

| | | | |
|---|---|---|---|
| **Ref #29** | **203E07502** | **SPECIAL - INCLINOMETER, (1 EACH)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $4,200.00 | $4,200.00 |
| | 4 | $900.00 | $900.00 |
| **Ref #30** | **507E00400** | **STEEL PILES, MISC.: W16X26 STEEL BEAM, FURNISHED, (2850 FT)** | |
| | Awd | $22.00 | $62,700.00 |
| | 2 | $21.00 | $59,850.00 |
| | 3 | $20.00 | $57,000.00 |
| | 4 | $29.00 | $82,650.00 |
| **Ref #31** | **524E94503** | **DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (2888 FT)** | |
| | Awd | $58.00 | $167,504.00 |
| | 2 | $85.00 | $245,480.00 |
| | 3 | $127.00 | $366,776.00 |
| | 4 | $140.00 | $404,320.00 |
| **Ref #32** | **524E95000** | **DRILLED SHAFTS, MISC.: PLUG PILES, 24" DIAMETER, U, (1140 FT)** | |
| | Awd | $67.00 | $76,380.00 |
| | 2 | $71.00 | $80,940.00 |
| | 3 | $55.00 | $62,700.00 |
| | 4 | $80.00 | $91,200.00 |

**Section 6 - RETAINING WALLS (001) - Totals**

| | |
|---|---|
| **Awd** | **$309,584.00** |
| **2** | **$389,270.00** |
| **3** | **$490,676.00** |
| **4** | **$579,070.00** |

| | | | |
|---|---|---|---|
| **Ref #33** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $6,600.00 | $6,600.00 |
| | 2 | $13,000.00 | $13,000.00 |
| | 3 | $5,500.00 | $5,500.00 |
| | 4 | $4,340.00 | $4,340.00 |
| **Ref #34** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $18,750.00 | $18,750.00 |
| | 2 | $5,000.00 | $5,000.00 |
| | 3 | $40,000.00 | $40,000.00 |
| | 4 | $3,700.00 | $3,700.00 |
| **Ref #35** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $3,500.00 | $3,500.00 |
| | 2 | $4,500.00 | $4,500.00 |
| | 3 | $7,500.00 | $7,500.00 |
| | 4 | $9,000.00 | $9,000.00 |
| **Ref #36** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $50,000.00 | $50,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $47,000.00 | $47,000.00 |
| | 4 | $20,000.00 | $20,000.00 |

**Section 7 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$78,850.00** |
| **2** | **$32,500.00** |
| **3** | **$100,000.00** |
| **4** | **$37,040.00** |