Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240240
PID 115859
MEG-CR 39-02.025
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 4/18/2024
Completion Date: 11/1/2024

Contract Awarded To: D G M INC
Award Amount: $543,733.15

Engineer's Estimate: $710,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $543,733.15

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $591,181.64

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $668,334.90

Bidder 4
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $708,053.75

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$5,000.00	$5,000.00
	3	$4,900.00	$4,900.00
	4	$2,500.00	$2,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (873 SY)**	
	Awd	$5.00	$4,365.00
	2	$14.00	$12,222.00
	3	$15.00	$13,095.00
	4	$25.00	$21,825.00
Ref #3	**203E10000**	**EXCAVATION, (223 CY)**	
	Awd	$25.00	$5,575.00
	2	$35.00	$7,805.00
	3	$50.00	$11,150.00
	4	$25.00	$5,575.00
Ref #4	**203E20000**	**EMBANKMENT, (54 CY)**	
	Awd	$40.00	$2,160.00
	2	$30.00	$1,620.00
	3	$35.00	$1,890.00
	4	$25.00	$1,350.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (916 SY)**	
	Awd	$4.00	$3,664.00
	2	$2.50	$2,290.00
	3	$1.50	$1,374.00
	4	$2.00	$1,832.00
Ref #6	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN, (112.5 FT)**	
	Awd	$32.00	$3,600.00
	2	$28.00	$3,150.00
	3	$35.00	$3,937.50
	4	$30.00	$3,375.00
Ref #7	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN (On 10' Radius), (12.5 FT)**	
	Awd	$38.00	$475.00
	2	$35.00	$437.50
	3	$40.00	$500.00
	4	$38.00	$475.00
Ref #8	**606E25001**	**ANCHOR ASSEMBLY, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$1,550.00	$6,200.00
	2	$1,500.00	$6,000.00
	3	$1,800.00	$7,200.00
	4	$1,600.00	$6,400.00
Ref #9	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$900.00	$3,600.00
	2	$850.00	$3,400.00
	3	$1,000.00	$4,000.00
	4	$1,100.00	$4,400.00

Section 1 - ROADWAY - Totals

Awd	**$40,639.00**
2	**$41,924.50**
3	**$48,046.50**
4	**$47,732.00**

Ref #10	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (126 CY)**	
	Awd	$100.00	$12,600.00
	2	$145.00	$18,270.00
	3	$120.00	$15,120.00
	4	$125.00	$15,750.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (891 SY)**	
	Awd	$3.50	$3,118.50
	2	$3.54	$3,154.14
	3	$4.00	$3,564.00
	4	$15.00	$13,365.00
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$1,500.00	$120.00
	2	$1,300.00	$104.00
	3	$850.00	$68.00
	4	$2,200.00	$176.00
Ref #13	**659E31000**	**LIME, (0.18 ACRE)**	
	Awd	$300.00	$54.00
	2	$150.00	$27.00
	3	$980.00	$176.40
	4	$1,200.00	$216.00
Ref #14	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$1.00	$7.00
	3	$120.00	$840.00
	4	$1.00	$7.00
Ref #15	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,899.50**
2	**$24,562.14**
3	**$22,768.40**
4	**$32,514.00**

Ref #16	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (60.35 FT)**	
	Awd	$15.00	$905.25
	2	$20.00	$1,207.00
	3	$50.00	$3,017.50
	4	$25.00	$1,508.75
Ref #17	**611E10400**	**24" CONDUIT, TYPE B, (70 FT)**	
	Awd	$125.00	$8,750.00
	2	$110.00	$7,700.00
	3	$210.00	$14,700.00
	4	$150.00	$10,500.00

Section 3 - DRAINAGE - Totals

Awd	**$9,655.25**
2	**$8,907.00**
3	**$17,717.50**
4	**$12,008.75**

Ref #18	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (36 FT)**	
	Awd	$12.00	$432.00
	2	$10.00	$360.00
	3	$40.00	$1,440.00
	4	$50.00	$1,800.00
Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (153 CY)**	
	Awd	$260.00	$39,780.00
	2	$320.00	$48,960.00
	3	$310.00	$47,430.00
	4	$375.00	$57,375.00
Ref #20	**304E20000**	**AGGREGATE BASE, (153 CY)**	
	Awd	$95.00	$14,535.00
	2	$150.00	$22,950.00
	3	$170.00	$26,010.00
	4	$95.00	$14,535.00
Ref #21	**407E10000**	**TACK COAT, (92 GAL)**	
	Awd	$2.50	$230.00
	2	$6.00	$552.00
	3	$4.00	$368.00
	4	$25.00	$2,300.00
Ref #22	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (51 CY)**	
	Awd	$295.00	$15,045.00
	2	$420.00	$21,420.00
	3	$290.00	$14,790.00
	4	$400.00	$20,400.00

Section 4 - PAVEMENT - Totals

Awd	**$70,022.00**
2	**$94,242.00**
3	**$90,038.00**
4	**$96,410.00**

Ref #23	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$20,000.00	$20,000.00
	3	$34,000.00	$34,000.00
	4	$15,000.00	$15,000.00
Ref #24	**503E21330**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK AND/OR SHA, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$20,000.00	$20,000.00
	3	$9,300.00	$9,300.00
	4	$10,000.00	$10,000.00

Ref #25	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$20,000.00	$20,000.00
	4	$35,000.00	$35,000.00
Ref #26	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (270 FT)**	
	Awd	$91.00	$24,570.00
	2	$58.00	$15,660.00
	3	$40.00	$10,800.00
	4	$60.00	$16,200.00
Ref #27	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (200 FT)**	
	Awd	$12.00	$2,400.00
	2	$37.00	$7,400.00
	3	$150.00	$30,000.00
	4	$30.00	$6,000.00
Ref #28	**507E00410**	**STEEL PILES, MISC.:(SPLICING), (1 EACH)**	
	Awd	$70.00	$70.00
	2	$750.00	$750.00
	3	$700.00	$700.00
	4	$500.00	$500.00
Ref #29	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11699 LB)**	
	Awd	$1.60	$18,718.40
	2	$2.00	$23,398.00
	3	$2.50	$29,247.50
	4	$3.00	$35,097.00
Ref #30	**511E33311**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (45.2 CY)**	
	Awd	$1,175.00	$53,110.00
	2	$1,050.00	$47,460.00
	3	$1,600.00	$72,320.00
	4	$1,000.00	$45,200.00
Ref #31	**511E45711**	**CLASS QC1 CONCRETE, ABUTMENT, AS PER PLAN, (62 CY)**	
	Awd	$500.00	$31,000.00
	2	$700.00	$43,400.00
	3	$830.00	$51,460.00
	4	$1,000.00	$62,000.00
Ref #32	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (58.2 SY)**	
	Awd	$20.00	$1,164.00
	2	$20.00	$1,164.00
	3	$75.00	$4,365.00
	4	$50.00	$2,910.00
Ref #33	**512E33000**	**TYPE 2 WATERPROOFING, (58.2 SY)**	
	Awd	$25.00	$1,455.00
	2	$20.00	$1,164.00
	3	$85.00	$4,947.00
	4	$35.00	$2,037.00
Ref #34	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (7 EACH)**	
	Awd	$23,400.00	$163,800.00
	2	$20,500.00	$143,500.00
	3	$19,000.00	$133,000.00
	4	$25,000.00	$175,000.00

Ref #35	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (25 SF)**	
	Awd	$20.00	$500.00
	2	$8.00	$200.00
	3	$5.00	$125.00
	4	$25.00	$625.00
Ref #36	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (28 EACH)**	
	Awd	$45.00	$1,260.00
	2	$75.00	$2,100.00
	3	$65.00	$1,820.00
	4	$25.00	$700.00
Ref #37	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (28 EACH)**	
	Awd	$155.00	$4,340.00
	2	$260.00	$7,280.00
	3	$160.00	$4,480.00
	4	$250.00	$7,000.00
Ref #38	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (134 FT)**	
	Awd	$135.00	$18,090.00
	2	$125.00	$16,750.00
	3	$150.00	$20,100.00
	4	$130.00	$17,420.00
Ref #39	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (160 FT)**	
	Awd	$18.00	$2,880.00
	2	$15.50	$2,480.00
	3	$24.00	$3,840.00
	4	$40.00	$6,400.00
Ref #40	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (82 CY)**	
	Awd	$130.00	$10,660.00
	2	$120.00	$9,840.00
	3	$180.00	$14,760.00
	4	$150.00	$12,300.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (MEG-CR39-2. - Totals

Awd	**$358,017.40**
2	**$377,546.00**
3	**$445,264.50**
4	**$449,389.00**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$5,000.00	$5,000.00
	3	$7,500.00	$7,500.00
	4	$18,000.00	$18,000.00
Ref #42	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$3,500.00	$3,500.00
	3	$6,000.00	$6,000.00
	4	$25,000.00	$25,000.00
Ref #43	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$5,500.00	$5,500.00
	3	$15,000.00	$15,000.00
	4	$12,000.00	$12,000.00

Ref #44	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$10,000.00	$10,000.00
	2	$30,000.00	$30,000.00
	3	$16,000.00	$16,000.00
	4	$15,000.00	$15,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$46,500.00**
2	**$44,000.00**
3	**$44,500.00**
4	**$70,000.00**