Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240246
PID 107346
SCI-SR 335-(11.70)(12.00)
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/18/2024
Completion Date: 8/31/2024

Contract Awarded To: R C CONSTRUCTION COMPANY AND SON INC
Award Amount: $577,530.70

Engineer's Estimate: $583,000.00

Bidder 1
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $577,530.70

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $577,586.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,500.00	$15,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (243 SY)**	
	Awd	$25.00	$6,075.00
	2	$17.50	$4,252.50
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (42 FT)**	
	Awd	$25.00	$1,050.00
	2	$15.00	$630.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (512.5 FT)**	
	Awd	$5.00	$2,562.50
	2	$1.00	$512.50
Ref #5	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$200.00	$200.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**	
	Awd	$1,200.00	$4,800.00
	2	$200.00	$800.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$100.00	$300.00
Ref #8	**202E53100**	**MAILBOX REMOVED, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$50.00	$100.00
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$250.00	$250.00
Ref #10	**203E10000**	**EXCAVATION, (150 CY)**	
	Awd	$25.00	$3,750.00
	2	$35.00	$5,250.00
Ref #11	**203E20000**	**EMBANKMENT, (1260 CY)**	
	Awd	$35.00	$44,100.00
	2	$22.50	$28,350.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (842 SY)**	
	Awd	$2.00	$1,684.00
	2	$6.00	$5,052.00
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (375 FT)**	
	Awd	$25.00	$9,375.00
	2	$22.00	$8,250.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (4 EACH)**	
	Awd	$2,100.00	$8,400.00
	2	$2,350.00	$9,400.00
Ref #15	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$150.00	$600.00
Ref #16	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$200.00	$200.00

Section 1 - ROADWAY - Totals

Awd	**$100,871.50**
2	**$79,647.00**

Ref #17	**659E10000**	**SEEDING AND MULCHING, (2309 SY)**	
	Awd	$10.00	$23,090.00
	2	$2.25	$5,195.25
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (116 SY)**	
	Awd	$0.20	$23.20
	2	$0.05	$5.80
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.31 TON)**	
	Awd	$2,200.00	$682.00
	2	$1,500.00	$465.00
Ref #20	**659E31000**	**LIME, (0.48 ACRE)**	
	Awd	$1,200.00	$576.00
	2	$300.00	$144.00
Ref #21	**659E35000**	**WATER, (12.5 MGAL)**	
	Awd	$1.00	$12.50
	2	$1.00	$12.50
Ref #22	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$25,383.70**
2	**$6,822.55**

Ref #23	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$30,000.00	$30,000.00
Ref #24	**202E38500**	**BRIDGE RAILING REMOVED, (25 FT)**	
	Awd	$50.00	$1,250.00
	2	$12.00	$300.00
Ref #25	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$1,000.00	$1,000.00
Ref #26	**503E21321**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK, AS PER PL, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$19,000.00	$19,000.00
Ref #27	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (88 SY)**	
	Awd	$50.00	$4,400.00
	2	$45.00	$3,960.00
Ref #28	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (63 CY)**	
	Awd	$175.00	$11,025.00
	2	$110.00	$6,930.00
Ref #29	**602E20000**	**CONCRETE MASONRY, (49.9 CY)**	
	Awd	$1,200.00	$59,880.00
	2	$725.00	$36,177.50

Ref #30	**605E31100**	**AGGREGATE DRAINS, (175 FT)**	
	Awd	$25.00	$4,375.00
	2	$25.00	$4,375.00
Ref #31	**611E07600**	**18" CONDUIT, TYPE C, 707.33, (35 FT)**	
	Awd	$175.00	$6,125.00
	2	$120.00	$4,200.00
Ref #32	**611E25000**	**66" CONDUIT, TYPE A, (SEE SHEET P.23 FOR ALLOWABLE, (90 FT)**	
	Awd	$425.00	$38,250.00
	2	$1,100.00	$99,000.00
Ref #33	**611E27000**	**78" CONDUIT, TYPE A, (SEE SHEET P.24 FOR ALLOWABLE, (90 FT)**	
	Awd	$650.00	$58,500.00
	2	$1,070.00	$96,300.00

Section 3 - DRAINAGE - Totals

Awd	**$248,805.00**
2	**$301,242.50**

Ref #34	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (92 FT)**	
	Awd	$50.00	$4,600.00
	2	$7.00	$644.00
Ref #35	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (43 CY)**	
	Awd	$395.00	$16,985.00
	2	$735.00	$31,605.00
Ref #36	**304E20000**	**AGGREGATE BASE, (44 CY)**	
	Awd	$125.00	$5,500.00
	2	$100.00	$4,400.00
Ref #37	**407E10000**	**TACK COAT, (97 GAL)**	
	Awd	$25.00	$2,425.00
	2	$2.25	$218.25
Ref #38	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (129 CY)**	
	Awd	$125.00	$16,125.00
	2	$120.00	$15,480.00
Ref #39	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (52 CY)**	
	Awd	$400.00	$20,800.00
	2	$640.00	$33,280.00

Section 4 - PAVEMENT - Totals

Awd	**$66,435.00**
2	**$85,627.25**

Ref #40	**621E00100**	**RPM, (8 EACH)**	
	Awd	$550.00	$4,400.00
	2	$239.00	$1,912.00
Ref #41	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$150.00	$1,200.00
	2	$1.00	$8.00
Ref #42	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$12.00	$96.00

Ref #43	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (9.5 FT)**	
	Awd	$25.00	$237.50
	2	$25.00	$237.50
Ref #44	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$60.00	$60.00
Ref #45	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.28 MILE)**	
	Awd	$4,200.00	$1,176.00
	2	$9,000.00	$2,520.00
Ref #46	**642E00300**	**CENTER LINE, TYPE 1, (0.14 MILE)**	
	Awd	$8,000.00	$1,120.00
	2	$12,000.00	$1,680.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$8,608.50**
2	**$6,513.50**

Ref #47	**253E02000**	**PAVEMENT REPAIR, (25 CY)**	
	Awd	$25.00	$625.00
	2	$640.00	$16,000.00
Ref #48	**407E10000**	**TACK COAT, (25 GAL)**	
	Awd	$1.00	$25.00
	2	$2.25	$56.25
Ref #49	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (25 CY)**	
	Awd	$25.00	$625.00
	2	$50.00	$1,250.00
Ref #50	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (25 CY)**	
	Awd	$25.00	$625.00
	2	$465.00	$11,625.00
Ref #51	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$25.00	$400.00
	2	$50.00	$800.00
Ref #52	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$12,000.00	$12,000.00
Ref #53	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$25.00	$625.00
	2	$150.00	$3,750.00
Ref #54	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$37,927.00**
2	**$45,483.25**

Ref #55	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$16,000.00	$16,000.00

Ref #56	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$18,000.00	$18,000.00
Ref #57	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$500.00	$1,500.00
	2	$750.00	$2,250.00
Ref #58	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$6,000.00	$6,000.00
Ref #59	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$89,500.00**
2	**$52,250.00**