# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 240249
PID 117481
ATH-Wallace O'Dowd WLA
Non-Federal
Type: MISCELLANEOUS
Letting Date: 4/18/2024
Completion Date: 9/15/2024

Contract Awarded To: PARKER CORPORATION
Award Amount: $302,697.00

Engineer's Estimate: $286,000.00

**Bidder 1**
PARKER CORPORATION
41484 SR 7
Meigs
REEDSVILLE, OH 45783
**Bid $302,697.00**

**Bidder 2**
BRENNSTUHL CONSTRUCTION INC
500 SOUTH MAIN ST
Richland
BELLVILLE, OH 44813
**Bid $307,339.49**

**Bidder 3**
ALBATROSS MANAGEMENT LLC
10388 SNODDY RD
Holmes
LAKEVILLE, OH 44638
**Bid $327,170.00**

**Bidder 4**
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
**Bid $347,265.00**

**Bidder 5**
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
**Bid $392,146.00**

**Bidder 6**
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
**Bid $568,274.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E35100** | **PIPE REMOVED, 24" AND UNDER, (60 FT)** | |
| | Awd | $5.00 | $300.00 |
| | 2 | $19.02 | $1,141.20 |
| | 3 | $15.00 | $900.00 |
| | 4 | $20.00 | $1,200.00 |
| | 5 | $35.00 | $2,100.00 |
| | 6 | $30.00 | $1,800.00 |
| **Ref #2** | **203E10000** | **EXCAVATION, (44 CY)** | |
| | Awd | $20.00 | $880.00 |
| | 2 | $25.94 | $1,141.36 |
| | 3 | $50.00 | $2,200.00 |
| | 4 | $20.00 | $880.00 |
| | 5 | $50.00 | $2,200.00 |
| | 6 | $40.00 | $1,760.00 |
| **Ref #3** | **209E10000** | **DITCH CLEANOUT, (4050 FT)** | |
| | Awd | $8.00 | $32,400.00 |
| | 2 | $5.12 | $20,736.00 |
| | 3 | $5.00 | $20,250.00 |
| | 4 | $10.00 | $40,500.00 |
| | 5 | $15.00 | $60,750.00 |
| | 6 | $35.00 | $141,750.00 |
| **Ref #4** | **209E60200** | **LINEAR GRADING, (178 STA)** | |
| | Awd | $115.00 | $20,470.00 |
| | 2 | $116.58 | $20,751.24 |
| | 3 | $75.00 | $13,350.00 |
| | 4 | $100.00 | $17,800.00 |
| | 5 | $183.00 | $32,574.00 |
| | 6 | $75.00 | $13,350.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$54,050.00** |
| **2** | **$43,769.80** |
| **3** | **$36,700.00** |
| **4** | **$60,380.00** |
| **5** | **$97,624.00** |
| **6** | **$158,660.00** |

| | | | |
|---|---|---|---|
| **Ref #5** | **601E34300** | **ROCK CHANNEL PROTECTION, TYPE D WITHOUT FILTER, (57 CY)** | |
| | Awd | $123.00 | $7,011.00 |
| | 2 | $236.18 | $13,462.26 |
| | 3 | $150.00 | $8,550.00 |
| | 4 | $150.00 | $8,550.00 |
| | 5 | $103.00 | $5,871.00 |
| | 6 | $150.00 | $8,550.00 |
| **Ref #6** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |
| | 3 | $1.00 | $1,000.00 |
| | 4 | $1.00 | $1,000.00 |
| | 5 | $1.00 | $1,000.00 |
| | 6 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$8,011.00** |
| **2** | **$14,462.26** |
| **3** | **$9,550.00** |
| **4** | **$9,550.00** |
| **5** | **$6,871.00** |
| **6** | **$9,550.00** |

| | | | |
|---|---|---|---|
| **Ref #7** | **611E05700** | **15" CONDUIT, TYPE A, (60 FT)** | |
| | Awd | $116.00 | $6,960.00 |
| | 2 | $157.28 | $9,436.80 |
| | 3 | $50.00 | $3,000.00 |
| | 4 | $175.00 | $10,500.00 |
| | 5 | $120.00 | $7,200.00 |
| | 6 | $110.00 | $6,600.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$6,960.00** |
| **2** | **$9,436.80** |
| **3** | **$3,000.00** |
| **4** | **$10,500.00** |
| **5** | **$7,200.00** |
| **6** | **$6,600.00** |

| | | | |
|---|---|---|---|
| **Ref #8** | **253E02000** | **PAVEMENT REPAIR, (73 CY)** | |
| | Awd | $222.00 | $16,206.00 |
| | 2 | $238.63 | $17,419.99 |
| | 3 | $150.00 | $10,950.00 |
| | 4 | $150.00 | $10,950.00 |
| | 5 | $300.00 | $21,900.00 |
| | 6 | $450.00 | $32,850.00 |
| **Ref #9** | **304E20000** | **AGGREGATE BASE, (2083 CY)** | |
| | Awd | $90.00 | $187,470.00 |
| | 2 | $97.08 | $202,217.64 |
| | 3 | $90.00 | $187,470.00 |
| | 4 | $95.00 | $197,885.00 |
| | 5 | $97.00 | $202,051.00 |
| | 6 | $158.00 | $329,114.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$203,676.00** |
| **2** | **$219,637.63** |
| **3** | **$198,420.00** |
| **4** | **$208,835.00** |
| **5** | **$223,951.00** |
| **6** | **$361,964.00** |

| | | | |
|---|---|---|---|
| **Ref #10** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $7,000.00 | $7,000.00 |
| | 2 | $4,840.00 | $4,840.00 |
| | 3 | $5,000.00 | $5,000.00 |
| | 4 | $18,000.00 | $18,000.00 |
| | 5 | $6,500.00 | $6,500.00 |
| | 6 | $4,000.00 | $4,000.00 |
| **Ref #11** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $1,179.00 | $1,179.00 |
| | 3 | $12,500.00 | $12,500.00 |
| | 4 | $15,000.00 | $15,000.00 |
| | 5 | $6,500.00 | $6,500.00 |
| | 6 | $5,000.00 | $5,000.00 |
| **Ref #12** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $5,000.00 | $5,000.00 |
| | 4 | $10,000.00 | $10,000.00 |
| | 5 | $15,000.00 | $15,000.00 |
| | 6 | $2,500.00 | $2,500.00 |
| **Ref #13** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $11,014.00 | $11,014.00 |
| | 3 | $57,000.00 | $57,000.00 |
| | 4 | $15,000.00 | $15,000.00 |
| | 5 | $28,500.00 | $28,500.00 |
| | 6 | $20,000.00 | $20,000.00 |

**Section 5 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$30,000.00** |
| **2** | **$20,033.00** |
| **3** | **$79,500.00** |
| **4** | **$58,000.00** |
| **5** | **$56,500.00** |
| **6** | **$31,500.00** |