Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240250
PID 115126
BEL-SR 379-06.34
Non-Federal
Type: SLIDE REPAIR
Letting Date: 4/18/2024
Completion Date: 10/31/2024

Contract Awarded To: DENNISON BRIDGE INC
Award Amount: $507,590.00

Engineer's Estimate: $690,000.00

Bidder 1
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $507,590.00

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $568,116.00

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $646,421.56

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $683,332.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$4,500.00	$4,500.00
	3	$6,700.00	$6,700.00
	4	$1,000.00	$1,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (639 SY)**	
	Awd	$25.00	$15,975.00
	2	$20.00	$12,780.00
	3	$20.00	$12,780.00
	4	$28.00	$17,892.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (35 FT)**	
	Awd	$20.00	$700.00
	2	$50.00	$1,750.00
	3	$10.00	$350.00
	4	$6.00	$210.00
Ref #4	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (450 FT)**	
	Awd	$2.00	$900.00
	2	$8.00	$3,600.00
	3	$4.00	$1,800.00
	4	$12.00	$5,400.00
Ref #5	**203E20000**	**EMBANKMENT, (175 CY)**	
	Awd	$20.00	$3,500.00
	2	$9.00	$1,575.00
	3	$32.20	$5,635.00
	4	$25.00	$4,375.00
Ref #6	**203E98300**	**ROADWAY, MISC.: CHANNEL SHAPING, (400 FT)**	
	Awd	$10.00	$4,000.00
	2	$4.00	$1,600.00
	3	$8.00	$3,200.00
	4	$7.00	$2,800.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (613 SY)**	
	Awd	$3.00	$1,839.00
	2	$2.00	$1,226.00
	3	$4.62	$2,832.06
	4	$9.00	$5,517.00
Ref #8	**606E15151**	**GUARDRAIL, TYPE MGS HALF POST SPACING, AS PER PLAN, (375 FT)**	
	Awd	$36.00	$13,500.00
	2	$35.00	$13,125.00
	3	$45.00	$16,875.00
	4	$40.00	$15,000.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (NCHRP 350 OR MASH 20, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,400.00	$2,400.00
	3	$2,632.36	$2,632.36
	4	$2,750.00	$2,750.00

Section 1 - ROADWAY - Totals

Awd	**$43,014.00**
2	**$42,556.00**
3	**$52,804.42**
4	**$54,944.00**

Ref #10	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (537 SY)**	
	Awd	$5.00	$2,685.00
	2	$6.00	$3,222.00
	3	$8.87	$4,763.19
	4	$6.00	$3,222.00
Ref #11	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,685.00**
2	**$4,222.00**
3	**$5,763.19**
4	**$4,222.00**

Ref #12	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$2,250.00	$1,350.00
	2	$5,300.00	$3,180.00
	3	$2,494.90	$1,496.94
	4	$1,800.00	$1,080.00
Ref #13	**611E05900**	**15" CONDUIT, TYPE B, (40 FT)**	
	Awd	$200.00	$8,000.00
	2	$155.00	$6,200.00
	3	$220.00	$8,800.00
	4	$275.00	$11,000.00
Ref #14	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$2,200.00	$2,200.00
	3	$4,000.00	$4,000.00
	4	$4,500.00	$4,500.00
Ref #15	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$500.00	$500.00
	3	$390.21	$390.21
	4	$500.00	$500.00

Section 3 - DRAINAGE - Totals

Awd	**$12,750.00**
2	**$12,080.00**
3	**$14,687.15**
4	**$17,080.00**

Ref #16	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (96 CY)**	
	Awd	$388.00	$37,248.00
	2	$250.00	$24,000.00
	3	$300.00	$28,800.00
	4	$430.00	$41,280.00

Ref #17	**304E20000**	**AGGREGATE BASE, (249 CY)**	
	Awd	$100.00	$24,900.00
	2	$110.00	$27,390.00
	3	$102.00	$25,398.00
	4	$115.00	$28,635.00
Ref #18	**407E10000**	**TACK COAT, (63 GAL)**	
	Awd	$4.00	$252.00
	2	$5.00	$315.00
	3	$4.00	$252.00
	4	$3.50	$220.50
Ref #19	**408E10001**	**PRIME COAT, AS PER PLAN, (41 GAL)**	
	Awd	$25.00	$1,025.00
	2	$5.00	$205.00
	3	$5.00	$205.00
	4	$12.00	$492.00
Ref #20	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (20 CY)**	
	Awd	$713.00	$14,260.00
	2	$380.00	$7,600.00
	3	$500.00	$10,000.00
	4	$720.00	$14,400.00
Ref #21	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (27 CY)**	
	Awd	$555.00	$14,985.00
	2	$330.00	$8,910.00
	3	$440.00	$11,880.00
	4	$430.00	$11,610.00

Section 4 - PAVEMENT - Totals

Awd	**$92,670.00**
2	**$68,420.00**
3	**$76,535.00**
4	**$96,637.50**

Ref #22	**621E00100**	**RPM, (12 EACH)**	
	Awd	$240.00	$2,880.00
	2	$350.00	$4,200.00
	3	$232.88	$2,794.56
	4	$350.00	$4,200.00
Ref #23	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (12 EACH)**	
	Awd	$20.00	$240.00
	2	$50.00	$600.00
	3	$24.15	$289.80
	4	$20.00	$240.00
Ref #24	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (14 EACH)**	
	Awd	$10.00	$140.00
	2	$10.00	$140.00
	3	$13.33	$186.62
	4	$12.00	$168.00
Ref #25	**646E10010**	**EDGE LINE, 6", (0.16 MILE)**	
	Awd	$18,000.00	$2,880.00
	2	$4,500.00	$720.00
	3	$27,000.00	$4,320.00
	4	$14,500.00	$2,320.00

Ref #26	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$18,000.00	$1,440.00
	2	$8,400.00	$672.00
	3	$20,088.50	$1,607.08
	4	$21,500.00	$1,720.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,580.00**
2	**$6,332.00**
3	**$9,198.06**
4	**$8,648.00**

Ref #27	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,800.00	$5,600.00
	2	$3,500.00	$7,000.00
	3	$2,449.61	$4,899.22
	4	$2,400.00	$4,800.00
Ref #28	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.08 MILE)**	
	Awd	$10,000.00	$800.00
	2	$9,300.00	$744.00
	3	$6,245.88	$499.67
	4	$9,250.00	$740.00
Ref #29	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.16 MILE)**	
	Awd	$5,000.00	$800.00
	2	$15,000.00	$2,400.00
	3	$13,294.31	$2,127.09
	4	$14,850.00	$2,376.00
Ref #30	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.16 MILE)**	
	Awd	$7,500.00	$1,200.00
	2	$4,600.00	$736.00
	3	$5,023.63	$803.78
	4	$4,550.00	$728.00
Ref #31	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.32 MILE)**	
	Awd	$7,500.00	$2,400.00
	2	$10,000.00	$3,200.00
	3	$9,431.19	$3,017.98
	4	$9,950.00	$3,184.00
Ref #32	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (44 FT)**	
	Awd	$10.00	$440.00
	2	$14.00	$616.00
	3	$15.00	$660.00
	4	$14.00	$616.00
Ref #33	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (196 SY)**	
	Awd	$195.00	$38,220.00
	2	$215.00	$42,140.00
	3	$165.00	$32,340.00
	4	$220.00	$43,120.00
Ref #34	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (650 FT)**	
	Awd	$18.00	$11,700.00
	2	$22.00	$14,300.00
	3	$24.00	$15,600.00
	4	$32.00	$20,800.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$61,160.00**
2	**$71,136.00**
3	**$59,947.74**
4	**$76,364.00**

Ref #35	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (659 CY)**	
	Awd	$14.00	$9,226.00
	2	$40.00	$26,360.00
	3	$40.00	$26,360.00
	4	$20.00	$13,180.00
Ref #36	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (1975 FT)**	
	Awd	$37.00	$73,075.00
	2	$39.00	$77,025.00
	3	$39.00	$77,025.00
	4	$41.00	$80,975.00
Ref #37	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (52 CY)**	
	Awd	$350.00	$18,200.00
	2	$370.00	$19,240.00
	3	$400.00	$20,800.00
	4	$500.00	$26,000.00
Ref #38	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (117 CY)**	
	Awd	$100.00	$11,700.00
	2	$125.00	$14,625.00
	3	$260.00	$30,420.00
	4	$225.00	$26,325.00
Ref #39	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (350 FT)**	
	Awd	$10.00	$3,500.00
	2	$3.00	$1,050.00
	3	$9.50	$3,325.00
	4	$3.00	$1,050.00
Ref #40	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (6 FT)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$25.00	$150.00
	4	$50.00	$300.00
Ref #41	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (1207 FT)**	
	Awd	$50.00	$60,350.00
	2	$40.00	$48,280.00
	3	$58.00	$70,006.00
	4	$54.00	$65,178.00
Ref #42	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (568 FT)**	
	Awd	$70.00	$39,760.00
	2	$90.00	$51,120.00
	3	$75.00	$42,600.00
	4	$98.00	$55,664.00
Ref #43	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (2100 SF)**	
	Awd	$20.00	$42,000.00
	2	$24.50	$51,450.00
	3	$25.00	$52,500.00
	4	$33.00	$69,300.00

Section 7 - RETAINING WALLS (BEL-379-6.34) - Totals

Awd	**$257,931.00**
2	**$289,270.00**
3	**$323,186.00**
4	**$337,972.00**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$10,000.00	$10,000.00
	3	$7,000.00	$7,000.00
	4	$4,300.00	$4,300.00
Ref #45	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$37,000.00	$37,000.00
	3	$55,000.00	$55,000.00
	4	$34,965.00	$34,965.00
Ref #46	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$1,200.00	$4,800.00
	2	$1,200.00	$4,800.00
	3	$500.00	$2,000.00
	4	$5,000.00	$20,000.00
Ref #47	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$5,000.00	$5,000.00
	3	$8,700.00	$8,700.00
	4	$8,200.00	$8,200.00
Ref #48	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$17,300.00	$17,300.00
	3	$31,600.00	$31,600.00
	4	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$28,800.00**
2	**$74,100.00**
3	**$104,300.00**
4	**$87,465.00**