Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240257
PID 113283
MED-SR 57/SR 94-09.78/18.84
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/18/2024
Completion Date: 10/31/2024

Contract Awarded To: ADENA CORPORATION
Award Amount: $554,294.62

Engineer's Estimate: $558,000.00

Bidder 1
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $554,294.62

Bidder 2
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $566,253.00

Bidder 3
DIGIOIA-SUBURBAN EXCAVATING LLC
11293 ROYALTON RD
Cuyahoga
N ROYALTON, OH 44133
Bid $607,712.00

Bidder 4
FABRIZI TRUCKING & PAVING CO INC
20389 FIRST AVE.
Cuyahoga
MIDDLEBURG HEIGHTS, OH 44130
Bid $616,415.45

Bidder 5
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $674,774.21

Bidder 6
TRIAD ENGINEERING & CONTRACTING CO
9715 CLINTON RD
Cuyahoga
BROOKLYN, OH 44144
Bid $948,199.64

Bidder 7
LOCKHART CONCRETE CO
800 W WATERLOO RD
Summit
AKRON, OH 44314
Bid $1,100,007.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,709.95	$20,709.95
	2	$1,000.00	$1,000.00
	3	$21,500.00	$21,500.00
	4	$14,000.00	$14,000.00
	5	$7,667.00	$7,667.00
	6	$15,000.00	$15,000.00
	7	$15,000.00	$15,000.00
Ref #2	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$19,750.47	$19,750.47
	2	$12,000.00	$12,000.00
	3	$25,000.00	$25,000.00
	4	$1,500.00	$1,500.00
	5	$6,556.00	$6,556.00
	6	$50,000.00	$50,000.00
	7	$40,000.00	$40,000.00
Ref #3	**202E20010**	**HEADWALL REMOVED, (4 EACH)**	
	Awd	$298.07	$1,192.28
	2	$1,143.00	$4,572.00
	3	$600.00	$2,400.00
	4	$300.00	$1,200.00
	5	$500.00	$2,000.00
	6	$1,350.00	$5,400.00
	7	$5,000.00	$20,000.00
Ref #4	**202E23000**	**PAVEMENT REMOVED, (586 SY)**	
	Awd	$14.07	$8,245.02
	2	$19.00	$11,134.00
	3	$21.50	$12,599.00
	4	$15.00	$8,790.00
	5	$22.49	$13,179.14
	6	$51.00	$29,886.00
	7	$20.00	$11,720.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (43 FT)**	
	Awd	$2.20	$94.60
	2	$33.00	$1,419.00
	3	$15.00	$645.00
	4	$15.00	$645.00
	5	$67.18	$2,888.74
	6	$18.00	$774.00
	7	$50.00	$2,150.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24", (46 FT)**	
	Awd	$32.92	$1,514.32
	2	$155.00	$7,130.00
	3	$85.00	$3,910.00
	4	$15.00	$690.00
	5	$159.00	$7,314.00
	6	$4.50	$207.00
	7	$100.00	$4,600.00

Ref #7	**202E38000**	**GUARDRAIL REMOVED, (225 FT)**	
	Awd	$8.41	$1,892.25
	2	$2.00	$450.00
	3	$4.00	$900.00
	4	$2.25	$506.25
	5	$2.23	$501.75
	6	$4.50	$1,012.50
	7	$40.00	$9,000.00
Ref #8	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$94.66	$189.32
	2	$135.00	$270.00
	3	$144.00	$288.00
	4	$150.00	$300.00
	5	$150.00	$300.00
	6	$150.00	$300.00
	7	$1,500.00	$3,000.00
Ref #9	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$94.66	$189.32
	2	$95.00	$190.00
	3	$101.00	$202.00
	4	$110.00	$220.00
	5	$105.60	$211.20
	6	$110.00	$220.00
	7	$1,000.00	$2,000.00
Ref #10	**202E75000**	**FENCE REMOVED, (21 FT)**	
	Awd	$4.50	$94.50
	2	$5.00	$105.00
	3	$16.00	$336.00
	4	$10.00	$210.00
	5	$15.50	$325.50
	6	$8.00	$168.00
	7	$20.00	$420.00
Ref #11	**202E98100**	**REMOVAL MISC.: LARGE ROCK, (1 EACH)**	
	Awd	$94.66	$94.66
	2	$1,081.00	$1,081.00
	3	$300.00	$300.00
	4	$100.00	$100.00
	5	$4,000.00	$4,000.00
	6	$200.00	$200.00
	7	$500.00	$500.00
Ref #12	**203E10000**	**EXCAVATION, (161 CY)**	
	Awd	$21.18	$3,409.98
	2	$27.00	$4,347.00
	3	$35.00	$5,635.00
	4	$35.00	$5,635.00
	5	$89.00	$14,329.00
	6	$48.00	$7,728.00
	7	$15.00	$2,415.00

Ref #13	**203E20000**	**EMBANKMENT, (683 CY)**	
	Awd	$38.49	$26,288.67
	2	$33.00	$22,539.00
	3	$40.00	$27,320.00
	4	$50.00	$34,150.00
	5	$71.00	$48,493.00
	6	$60.00	$40,980.00
	7	$25.00	$17,075.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (660 SY)**	
	Awd	$2.29	$1,511.40
	2	$1.00	$660.00
	3	$3.00	$1,980.00
	4	$2.00	$1,320.00
	5	$2.00	$1,320.00
	6	$3.00	$1,980.00
	7	$10.00	$6,600.00
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (225 FT)**	
	Awd	$30.33	$6,824.25
	2	$22.50	$5,062.50
	3	$24.00	$5,400.00
	4	$25.00	$5,625.00
	5	$24.89	$5,600.25
	6	$28.00	$6,300.00
	7	$33.00	$7,425.00
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$3,702.31	$7,404.62
	2	$2,820.00	$5,640.00
	3	$3,015.00	$6,030.00
	4	$3,075.00	$6,150.00
	5	$3,133.34	$6,266.68
	6	$3,300.00	$6,600.00
	7	$1,500.00	$3,000.00
Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,808.94	$3,617.88
	2	$1,340.00	$2,680.00
	3	$1,435.00	$2,870.00
	4	$1,460.00	$2,920.00
	5	$1,488.89	$2,977.78
	6	$1,600.00	$3,200.00
	7	$1,300.00	$2,600.00
Ref #18	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (3 EACH)**	
	Awd	$2,544.97	$7,634.91
	2	$1,874.00	$5,622.00
	3	$1,245.00	$3,735.00
	4	$750.00	$2,250.00
	5	$4,482.00	$13,446.00
	6	$850.00	$2,550.00
	7	$1,000.00	$3,000.00

Ref #19	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$828.99	$828.99
	2	$685.00	$685.00
	3	$380.00	$380.00
	4	$1,500.00	$1,500.00
	5	$5,778.00	$5,778.00
	6	$850.00	$850.00
	7	$750.00	$750.00
Ref #20	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$5,373.09	$5,373.09
	2	$3,690.00	$3,690.00
	3	$1,200.00	$1,200.00
	4	$1,400.00	$1,400.00
	5	$1,333.30	$1,333.30
	6	$400.00	$400.00
	7	$5,000.00	$5,000.00
Ref #21	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$5,373.09	$5,373.09
	2	$3,690.00	$3,690.00
	3	$1,200.00	$1,200.00
	4	$1,400.00	$1,400.00
	5	$1,333.30	$1,333.30
	6	$400.00	$400.00
	7	$3,000.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$122,233.57**
2	**$93,966.50**
3	**$123,830.00**
4	**$90,511.25**
5	**$145,820.64**
6	**$174,155.50**
7	**$159,255.00**

Ref #22	**601E11000**	**RIPRAP, TYPE D, (35 SY)**	
	Awd	$243.87	$8,535.45
	2	$173.00	$6,055.00
	3	$185.00	$6,475.00
	4	$200.00	$7,000.00
	5	$680.00	$23,800.00
	6	$550.00	$19,250.00
	7	$300.00	$10,500.00
Ref #23	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (105 SY)**	
	Awd	$82.09	$8,619.45
	2	$58.00	$6,090.00
	3	$95.00	$9,975.00
	4	$215.00	$22,575.00
	5	$196.00	$20,580.00
	6	$100.00	$10,500.00
	7	$50.00	$5,250.00

Ref #24	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (103 CY)**	
	Awd	$121.52	$12,516.56
	2	$148.00	$15,244.00
	3	$190.00	$19,570.00
	4	$120.00	$12,360.00
	5	$205.00	$21,115.00
	6	$250.00	$25,750.00
	7	$150.00	$15,450.00
Ref #25	**659E00100**	**SOIL ANALYSIS TEST, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$132.00	$528.00
	3	$150.00	$600.00
	4	$450.00	$1,800.00
	5	$150.00	$600.00
	6	$200.00	$800.00
	7	$500.00	$2,000.00
Ref #26	**659E00300**	**TOPSOIL, (179 CY)**	
	Awd	$25.38	$4,543.02
	2	$79.00	$14,141.00
	3	$45.00	$8,055.00
	4	$72.00	$12,888.00
	5	$45.00	$8,055.00
	6	$80.00	$14,320.00
	7	$50.00	$8,950.00
Ref #27	**659E10000**	**SEEDING AND MULCHING, (1614 SY)**	
	Awd	$2.20	$3,550.80
	2	$4.00	$6,456.00
	3	$3.50	$5,649.00
	4	$3.00	$4,842.00
	5	$3.00	$4,842.00
	6	$4.60	$7,424.40
	7	$2.00	$3,228.00
Ref #28	**659E14000**	**REPAIR SEEDING AND MULCHING, (81 SY)**	
	Awd	$1.00	$81.00
	2	$1.00	$81.00
	3	$1.00	$81.00
	4	$3.00	$243.00
	5	$1.00	$81.00
	6	$7.30	$591.30
	7	$1.00	$81.00
Ref #29	**659E15000**	**INTER-SEEDING, (81 SY)**	
	Awd	$1.00	$81.00
	2	$1.00	$81.00
	3	$0.50	$40.50
	4	$3.00	$243.00
	5	$1.00	$81.00
	6	$6.60	$534.60
	7	$1.00	$81.00

Ref #30	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$1,308.36	$287.84
	2	$830.00	$182.60
	3	$940.00	$206.80
	4	$1,225.00	$269.50
	5	$1,000.00	$220.00
	6	$1,000.00	$220.00
	7	$800.00	$176.00
Ref #31	**659E31000**	**LIME, (0.33 ACRE)**	
	Awd	$407.06	$134.33
	2	$26.00	$8.58
	3	$300.00	$99.00
	4	$1,700.00	$561.00
	5	$150.00	$49.50
	6	$30.00	$9.90
	7	$800.00	$264.00
Ref #32	**659E35000**	**WATER, (8.94 MGAL)**	
	Awd	$1.00	$8.94
	2	$1.00	$8.94
	3	$5.00	$44.70
	4	$225.00	$2,011.50
	5	$1.00	$8.94
	6	$1.00	$8.94
	7	$10.00	$89.40
Ref #33	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (673 SY)**	
	Awd	$1.60	$1,076.80
	2	$2.65	$1,783.45
	3	$4.00	$2,692.00
	4	$2.00	$1,346.00
	5	$6.00	$4,038.00
	6	$10.00	$6,730.00
	7	$5.00	$3,365.00
Ref #34	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00
	7	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$45,035.19**
2	**$55,659.57**
3	**$58,488.00**
4	**$71,139.00**
5	**$88,470.44**
6	**$91,139.14**
7	**$54,434.40**

Ref #35	**605E31100**	**AGGREGATE DRAINS, (272 FT)**	
	Awd	$8.39	$2,282.08
	2	$27.00	$7,344.00
	3	$25.00	$6,800.00
	4	$15.00	$4,080.00
	5	$30.00	$8,160.00
	6	$40.00	$10,880.00
	7	$25.00	$6,800.00
Ref #36	**611E03300**	**10" CONDUIT, TYPE C, (10 FT)**	
	Awd	$29.93	$299.30
	2	$59.00	$590.00
	3	$100.00	$1,000.00
	4	$150.00	$1,500.00
	5	$100.00	$1,000.00
	6	$250.00	$2,500.00
	7	$45.00	$450.00
Ref #37	**611E04600**	**12" CONDUIT, TYPE C, (55 FT)**	
	Awd	$52.63	$2,894.65
	2	$101.00	$5,555.00
	3	$65.00	$3,575.00
	4	$150.00	$8,250.00
	5	$65.00	$3,575.00
	6	$145.00	$7,975.00
	7	$105.00	$5,775.00
Ref #38	**611E07600**	**18" CONDUIT, TYPE C, (53 FT)**	
	Awd	$75.64	$4,008.92
	2	$97.00	$5,141.00
	3	$95.00	$5,035.00
	4	$175.00	$9,275.00
	5	$82.00	$4,346.00
	6	$260.00	$13,780.00
	7	$95.00	$5,035.00
Ref #39	**611E10900**	**24" CONDUIT, TYPE D, (41 FT)**	
	Awd	$113.20	$4,641.20
	2	$109.00	$4,469.00
	3	$98.00	$4,018.00
	4	$195.00	$7,995.00
	5	$100.00	$4,100.00
	6	$280.00	$11,480.00
	7	$375.00	$15,375.00
Ref #40	**611E23600**	**60" CONDUIT, TYPE A, 706.02, 707.33, 707.02 (0.168, (64 FT)**	
	Awd	$519.43	$33,243.52
	2	$335.00	$21,440.00
	3	$730.00	$46,720.00
	4	$510.00	$32,640.00
	5	$943.00	$60,352.00
	6	$1,125.00	$72,000.00
	7	$2,100.00	$134,400.00

Ref #41	**611E23600**	**60" CONDUIT, TYPE A, 706.02, 707.85, 707.02 (0.168, (100 FT)**	
	Awd	$700.70	$70,070.00
	2	$427.00	$42,700.00
	3	$660.00	$66,000.00
	4	$640.00	$64,000.00
	5	$640.00	$64,000.00
	6	$1,440.00	$144,000.00
	7	$2,100.00	$210,000.00
Ref #100	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$1,975.25	$1,975.25
	2	$4,165.00	$4,165.00
	3	$2,800.00	$2,800.00
	4	$2,460.00	$2,460.00
	5	$8,111.00	$8,111.00
	6	$2,400.00	$2,400.00
	7	$1,000.00	$1,000.00
Ref #101	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$3,827.69	$7,655.38
	2	$6,065.00	$12,130.00
	3	$4,500.00	$9,000.00
	4	$8,555.00	$17,110.00
	5	$9,000.00	$18,000.00
	6	$3,200.00	$6,400.00
	7	$4,000.00	$8,000.00

Section 3 - DRAINAGE - Totals

Awd	**$127,070.30**
2	**$103,534.00**
3	**$144,948.00**
4	**$147,310.00**
5	**$171,644.00**
6	**$271,415.00**
7	**$386,835.00**

Ref #42	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.0"), (138 SY)**	
	Awd	$70.45	$9,722.10
	2	$20.00	$2,760.00
	3	$41.00	$5,658.00
	4	$22.00	$3,036.00
	5	$40.00	$5,520.00
	6	$142.00	$19,596.00
	7	$35.00	$4,830.00
Ref #43	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0" TO 3, (230 SY)**	
	Awd	$53.27	$12,252.10
	2	$20.00	$4,600.00
	3	$30.80	$7,084.00
	4	$22.00	$5,060.00
	5	$30.00	$6,900.00
	6	$23.00	$5,290.00
	7	$30.00	$6,900.00

Ref #44	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (155 CY)**	
	Awd	$276.27	$42,821.85
	2	$325.00	$50,375.00
	3	$240.80	$37,324.00
	4	$351.00	$54,405.00
	5	$234.40	$36,332.00
	6	$380.00	$58,900.00
	7	$550.00	$85,250.00
Ref #45	**304E20000**	**AGGREGATE BASE, (166 CY)**	
	Awd	$95.00	$15,770.00
	2	$86.00	$14,276.00
	3	$80.00	$13,280.00
	4	$64.00	$10,624.00
	5	$186.00	$30,876.00
	6	$112.00	$18,592.00
	7	$65.00	$10,790.00
Ref #46	**304E20000**	**AGGREGATE BASE (DRIVEWAYS), (11 CY)**	
	Awd	$111.18	$1,222.98
	2	$94.00	$1,034.00
	3	$80.00	$880.00
	4	$64.00	$704.00
	5	$300.00	$3,300.00
	6	$100.00	$1,100.00
	7	$65.00	$715.00
Ref #47	**407E10000**	**TACK COAT, (119 GAL)**	
	Awd	$8.62	$1,025.78
	2	$5.00	$595.00
	3	$15.00	$1,785.00
	4	$6.00	$714.00
	5	$3.89	$462.91
	6	$6.00	$714.00
	7	$20.00	$2,380.00
Ref #48	**408E10001**	**PRIME COAT, AS PER PLAN, (83 GAL)**	
	Awd	$27.86	$2,312.38
	2	$5.00	$415.00
	3	$40.00	$3,320.00
	4	$6.00	$498.00
	5	$12.50	$1,037.50
	6	$6.00	$498.00
	7	$40.00	$3,320.00
Ref #49	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (88 CY)**	
	Awd	$398.73	$35,088.24
	2	$435.00	$38,280.00
	3	$600.00	$52,800.00
	4	$470.00	$41,360.00
	5	$567.78	$49,964.64
	6	$510.00	$44,880.00
	7	$825.00	$72,600.00

Section 4 - PAVEMENT - Totals

Awd	**$120,215.43**
2	**$112,335.00**
3	**$122,131.00**
4	**$116,401.00**
5	**$134,393.05**
6	**$149,570.00**
7	**$186,785.00**

Ref #50	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$37.86	$189.30
	2	$5.00	$25.00
	3	$45.00	$225.00
	4	$250.00	$1,250.00
	5	$500.00	$2,500.00
	6	$20.00	$100.00
	7	$200.00	$1,000.00
Ref #51	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (8 EACH)**	
	Awd	$15.99	$127.92
	2	$12.50	$100.00
	3	$20.00	$160.00
	4	$15.00	$120.00
	5	$20.00	$160.00
	6	$20.00	$160.00
	7	$11.00	$88.00
Ref #52	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.13 MILE)**	
	Awd	$12,223.77	$1,589.09
	2	$11,185.00	$1,454.05
	3	$12,000.00	$1,560.00
	4	$10,320.00	$1,341.60
	5	$10,616.69	$1,380.17
	6	$11,000.00	$1,430.00
	7	$20,000.00	$2,600.00
Ref #53	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$16,292.00	$977.52
	2	$14,970.00	$898.20
	3	$15,200.00	$912.00
	4	$13,750.00	$825.00
	5	$14,150.00	$849.00
	6	$15,000.00	$900.00
	7	$30,000.00	$1,800.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,883.83**
2	**$2,477.25**
3	**$2,857.00**
4	**$3,536.60**
5	**$4,889.17**
6	**$2,590.00**
7	**$5,488.00**

Ref #54	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,266.45	$10,266.45
	2	$12,315.00	$12,315.00
	3	$10,500.00	$10,500.00
	4	$8,500.00	$8,500.00
	5	$8,916.67	$8,916.67
	6	$12,000.00	$12,000.00
	7	$35,000.00	$35,000.00
Ref #55	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,215.34	$4,861.36
	2	$1,092.00	$4,368.00
	3	$1,100.00	$4,400.00
	4	$1,050.00	$4,200.00
	5	$1,055.56	$4,222.24
	6	$1,150.00	$4,600.00
	7	$4,000.00	$16,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$15,127.81**
2	**$16,683.00**
3	**$14,900.00**
4	**$12,700.00**
5	**$13,138.91**
6	**$16,600.00**
7	**$51,000.00**

Ref #56	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$23,683.51	$23,683.51
	2	$23,000.00	$23,000.00
	3	$9,500.00	$9,500.00
	4	$30,000.00	$30,000.00
	5	$2,000.00	$2,000.00
	6	$12,000.00	$12,000.00
	7	$20,000.00	$20,000.00
Ref #57	**602E20000**	**CONCRETE MASONRY, (4.4 CY)**	
	Awd	$1,735.20	$7,634.88
	2	$1,621.00	$7,132.40
	3	$820.00	$3,608.00
	4	$1,385.00	$6,094.00
	5	$1,000.00	$4,400.00
	6	$1,600.00	$7,040.00
	7	$500.00	$2,200.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (MED-57 - Totals

Awd	**$31,318.39**
2	**$30,132.40**
3	**$13,108.00**
4	**$36,094.00**
5	**$6,400.00**
6	**$19,040.00**
7	**$22,200.00**

Ref #58	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$16,110.01	$16,110.01
	2	$23,000.00	$23,000.00
	3	$14,800.00	$14,800.00
	4	$10,000.00	$10,000.00
	5	$2,000.00	$2,000.00
	6	$42,000.00	$42,000.00
	7	$20,000.00	$20,000.00
Ref #59	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (18 SY)**	
	Awd	$88.27	$1,588.86
	2	$46.00	$828.00
	3	$40.00	$720.00
	4	$50.00	$900.00
	5	$300.00	$5,400.00
	6	$45.00	$810.00
	7	$35.00	$630.00
Ref #60	**602E20000**	**CONCRETE MASONRY, (26.3 CY)**	
	Awd	$1,164.99	$30,639.24
	2	$2,233.00	$58,727.90
	3	$1,100.00	$28,930.00
	4	$1,172.00	$30,823.60
	5	$860.00	$22,618.00
	6	$2,600.00	$68,380.00
	7	$500.00	$13,150.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (MED-94 - Totals

Awd	**$48,338.11**
2	**$82,555.90**
3	**$44,450.00**
4	**$41,723.60**
5	**$30,018.00**
6	**$111,190.00**
7	**$33,780.00**

Ref #61	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,036.19	$7,036.19
	2	$10,500.00	$10,500.00
	3	$6,500.00	$6,500.00
	4	$5,000.00	$5,000.00
	5	$10,000.00	$10,000.00
	6	$5,500.00	$5,500.00
	7	$45,000.00	$45,000.00
Ref #62	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,136.84	$6,136.84
	2	$11,500.00	$11,500.00
	3	$12,500.00	$12,500.00
	4	$5,000.00	$5,000.00
	5	$9,000.00	$9,000.00
	6	$9,000.00	$9,000.00
	7	$55,000.00	$55,000.00

Ref #63	**619E16020**	**FIELD OFFICE, TYPE C, (6 MNTH)**	
	Awd	$500.00	$3,000.00
	2	$650.00	$3,900.00
	3	$2,500.00	$15,000.00
	4	$3,500.00	$21,000.00
	5	$1,500.00	$9,000.00
	6	$11,500.00	$69,000.00
	7	$1,000.00	$6,000.00
Ref #64	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$11,319.32	$11,319.32
	2	$18,000.00	$18,000.00
	3	$24,000.00	$24,000.00
	4	$24,000.00	$24,000.00
	5	$25,000.00	$25,000.00
	6	$9,000.00	$9,000.00
	7	$35,000.00	$35,000.00
Ref #65	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$14,579.64	$14,579.64
	2	$25,009.38	$25,009.38
	3	$25,000.00	$25,000.00
	4	$42,000.00	$42,000.00
	5	$27,000.00	$27,000.00
	6	$20,000.00	$20,000.00
	7	$59,229.60	$59,229.60

Section 9 - INCIDENTALS - Totals

Awd	**$42,071.99**
2	**$68,909.38**
3	**$83,000.00**
4	**$97,000.00**
5	**$80,000.00**
6	**$112,500.00**
7	**$200,229.60**