Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 243004
PID 113325
RIC-SR 13-11.01
Federal
Type: FOUR LANE RESURFACING
Letting Date: 4/18/2024
Completion Date: 5/14/2027

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $18,484,452.00

Engineer's Estimate: $27,109,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $18,484,452.00

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $19,169,950.88

Ref #1	**201E99000**	**SPECIAL - CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$28,700.00	$28,700.00
	2	$165,000.00	$165,000.00
Ref #2	**202E99020**	**SPECIAL - PAVEMENT REMOVED, (LUMP SUM)**	
	Awd	$485,000.00	$485,000.00
	2	$1,135,000.00	$1,135,000.00
Ref #3	**203E99000**	**SPECIAL - EARTHWORK, (LUMP SUM)**	
	Awd	$1,338,400.00	$1,338,400.00
	2	$600,000.00	$600,000.00
Ref #4	**606E99000**	**SPECIAL - GUARDRAIL, (LUMP SUM)**	
	Awd	$700,000.00	$700,000.00
	2	$675,000.00	$675,000.00
Ref #5	**622E99000**	**SPECIAL - CONCRETE BARRIER, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$190,000.00	$190,000.00
Ref #6	**690E20240**	**SPECIAL - ROADWAY, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$300,000.00	$300,000.00
Ref #7	**690E98000**	**SPECIAL - SUL QUALITY LEVEL A TEST HOLES, (6 EACH)**	
	Awd	$5,550.00	$33,300.00
	2	$3,334.00	$20,004.00

Section 1 - ROADWAY - Totals

Awd	**$2,655,400.00**
2	**$3,085,004.00**

Ref #8	**659E99000**	**SPECIAL - PERMANENT EROSION CONTROL, (LUMP SUM)**	
	Awd	$318,000.00	$318,000.00
	2	$600,000.00	$600,000.00
Ref #9	**832E99100**	**SPECIAL - CONSTRUCTION EROSION CONTROL, (328823 EACH)**	
	Awd	$1.00	$328,823.00
	2	$1.00	$328,823.00

Section 2 - EROSION CONTROL - Totals

Awd	**$646,823.00**
2	**$928,823.00**

Ref #10	**611E97800**	**SPECIAL - DRAINAGE, (LUMP SUM)**	
	Awd	$1,857,200.00	$1,857,200.00
	2	$1,750,000.00	$1,750,000.00
Ref #101	**611E99900**	**DRAINAGE STRUCTURE, MISC.: MISCELLANEOUS METAL, (15000 EACH)**	
	Awd	$2.75	$41,250.00
	2	$1.00	$15,000.00

Section 3 - DRAINAGE - Totals

Awd	**$1,898,450.00**
2	**$1,765,000.00**

Ref #11	**300E99000**	**SPECIAL - BASES, (LUMP SUM)**	
	Awd	$1,390,420.00	$1,390,420.00
	2	$3,400,000.00	$3,400,000.00
Ref #12	**400E99000**	**SPECIAL - FLEXIBLE PAVEMENT, (LUMP SUM)**	
	Awd	$5,800,000.00	$5,800,000.00
	2	$2,900,000.00	$2,900,000.00
Ref #13	**450E99000**	**SPECIAL - RIGID PAVEMENT, (LUMP SUM)**	
	Awd	$875,000.00	$875,000.00
	2	$900,000.00	$900,000.00

Section 4 - PAVEMENT - Totals

Awd	**$8,065,420.00**
2	**$7,200,000.00**

Ref #14	**638E99000**	**SPECIAL - WATER WORKS, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1.00	$1.00

Section 5 - WATER WORK - Totals

Awd	**$3,000.00**
2	**$1.00**

Ref #15	**611E97910**	**SPECIAL - SANITARY SEWER, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00
	2	$1.00	$1.00

Section 6 - SANITARY SEWER - Totals

Awd	**$1,300.00**
2	**$1.00**

Ref #16	**630E99000**	**SPECIAL - SIGNS AND SUPPORTS, (LUMP SUM)**	
	Awd	$212,000.00	$212,000.00
	2	$140,000.00	$140,000.00
Ref #17	**640E99000**	**SPECIAL - PAVEMENT MARKING, (LUMP SUM)**	
	Awd	$293,945.00	$293,945.00
	2	$210,000.00	$210,000.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$505,945.00**
2	**$350,000.00**

Ref #18	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1000 HOUR)**	
	Awd	$101.00	$101,000.00
	2	$92.00	$92,000.00
Ref #19	**614E99000**	**SPECIAL - MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$998,000.00	$998,000.00
	2	$2,000,000.00	$2,000,000.00

Ref #20	**615E99000**	**SPECIAL - TEMPORARY ROADS AND PAVEMENTS, (LUMP SUM)**	
	Awd	$1,082,000.00	$1,082,000.00
	2	$1,200,000.00	$1,200,000.00
Ref #100	**614E18000**	**MAINTAINING TRAFFIC, MISC.: PAVEMENT REPAIRS, (250000 EACH)**	
	Awd	$1.00	$250,000.00
	2	$1.00	$250,000.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,431,000.00**
2	**$3,542,000.00**

Ref #21	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (15 SY)**	
	Awd	$52.00	$780.00
	2	$60.00	$900.00
Ref #22	**530E99040**	**SPECIAL - STRUCTURES, (LUMP SUM)**	
	Awd	$36,000.00	$36,000.00
	2	$900.00	$900.00

Section 9 - STRUCTURE REPAIR (7000456) - Totals

Awd	**$36,780.00**
2	**$1,800.00**

Ref #23	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (16 SY)**	
	Awd	$52.00	$832.00
	2	$60.00	$960.00
Ref #24	**530E99040**	**SPECIAL - STRUCTURES, (LUMP SUM)**	
	Awd	$37,385.00	$37,385.00
	2	$300.00	$300.00

Section 10 - STRUCTURE REPAIR (7000480) - Totals

Awd	**$38,217.00**
2	**$1,260.00**

Ref #25	**519E11100**	**PATCHING CONCRETE STRUCTURE, (12 SF)**	
	Awd	$300.00	$3,600.00
	2	$575.00	$6,900.00
Ref #26	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (20 SY)**	
	Awd	$1,650.00	$33,000.00
	2	$800.00	$16,000.00
Ref #27	**530E99040**	**SPECIAL - STRUCTURES, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$13,316.88	$13,316.88

Section 11 - STRUCTURE REPAIR (7000391) - Totals

Awd	**$47,100.00**
2	**$36,216.88**

Ref #28	**519E12510**	**SPECIAL - PATCHING CONCRETE BRIDGE DECK, (12 SY)**	
	Awd	$1,670.00	$20,040.00
	2	$1,000.00	$12,000.00
Ref #29	**530E99040**	**SPECIAL - STRUCTURES, (LUMP SUM)**	
	Awd	$10,277.00	$10,277.00
	2	$11,645.00	$11,645.00

Section 12 - STRUCTURE REPAIR (7000421) - Totals

Awd	**$30,317.00**
2	**$23,645.00**

Ref #30	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$18,300.00	$18,300.00
	2	$48,000.00	$48,000.00
Ref #31	**690E20020**	**SPECIAL - FIELD SURVEYS, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$60,000.00	$60,000.00
Ref #32	**690E20030**	**SPECIAL - UTILITY COORDINATION AND RELOCATION, (LUMP SUM)**	
	Awd	$17,600.00	$17,600.00
	2	$28,300.00	$28,300.00
Ref #33	**690E20040**	**SPECIAL - PRELIMINARY DESIGN, (LUMP SUM)**	
	Awd	$281,100.00	$281,100.00
	2	$450,000.00	$450,000.00
Ref #34	**690E20050**	**SPECIAL - FINAL DESIGN, (LUMP SUM)**	
	Awd	$361,300.00	$361,300.00
	2	$545,000.00	$545,000.00
Ref #35	**690E20080**	**SPECIAL - SUBSURFACE INVESTIGATIONS, (LUMP SUM)**	
	Awd	$64,000.00	$64,000.00
	2	$16,000.00	$16,000.00
Ref #36	**690E20220**	**SPECIAL - CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$160,600.00	$160,600.00
	2	$109,000.00	$109,000.00

Section 13 - ENGINEERING AND SURVEYING SERVICES - Totals

Awd	**$962,900.00**
2	**$1,256,300.00**

Ref #37	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (32000 EACH)**	
	Awd	$1.00	$32,000.00
	2	$1.00	$32,000.00
Ref #38	**100E99010**	**SPECIAL - PROFESSIONAL LIABILITY INSURANCE, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$11,300.00	$11,300.00
Ref #39	**103E99010**	**SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AN, (LUMP SUM)**	
	Awd	$7,800.00	$7,800.00
	2	$120,000.00	$120,000.00
Ref #40	**108E99000**	**SPECIAL - CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$15,000.00	$15,000.00

Ref #41	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
Ref #42	**619E16021**	**FIELD OFFICE, TYPE C, AS PER PLAN, (30 MNTH)**	
	Awd	$3,900.00	$117,000.00
	2	$3,220.00	$96,600.00
Ref #43	**623E99000**	**SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$295,000.00	$295,000.00
Ref #44	**624E99000**	**SPECIAL - MOBILIZATION, (LUMP SUM)**	
	Awd	$923,000.00	$923,000.00
	2	$400,000.00	$400,000.00

Section 14 - INCIDENTALS - Totals

Awd	**$1,161,800.00**
2	**$979,900.00**