Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244010
PID 114980
MIA-/MER-IR 75/SR 119-16.91/13.74
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/18/2024
Completion Date: 8/1/2024

Contract Awarded To: BCC OHIO INC
Award Amount: $461,445.01

Engineer's Estimate: $550,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $461,445.01

Bidder 2
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $552,643.49

Bidder 3
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $722,460.53

Ref #1	**201E20010**	**SPECIAL - TREE REMOVED, 4"-12", (12 EACH)**	
	Awd	$257.40	$3,088.80
	2	$450.00	$5,400.00
	3	$500.00	$6,000.00
Ref #2	**201E26450**	**SPECIAL - STUMP REMOVED, 4"-12", (12 EACH)**	
	Awd	$257.40	$3,088.80
	2	$450.00	$5,400.00
	3	$500.00	$6,000.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (60 FT)**	
	Awd	$25.74	$1,544.40
	2	$25.00	$1,500.00
	3	$100.00	$6,000.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1072.5 FT)**	
	Awd	$2.10	$2,252.25
	2	$2.00	$2,145.00
	3	$2.00	$2,145.00
Ref #5	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$362.25	$1,449.00
	2	$345.00	$1,380.00
	3	$385.00	$1,540.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$99.75	$199.50
	2	$95.00	$190.00
	3	$100.00	$200.00
Ref #7	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (2 EACH)**	
	Awd	$131.25	$262.50
	2	$125.00	$250.00
	3	$150.00	$300.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$679.80	$679.80
	2	$850.00	$850.00
	3	$4,000.00	$4,000.00
Ref #9	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (74 FT)**	
	Awd	$46.14	$3,414.36
	2	$100.00	$7,400.00
	3	$65.00	$4,810.00
Ref #10	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (466 FT)**	
	Awd	$62.11	$28,943.26
	2	$100.00	$46,600.00
	3	$150.00	$69,900.00
Ref #11	**202E75001**	**FENCE REMOVED, AS PER PLAN, (81 FT)**	
	Awd	$4.20	$340.20
	2	$4.00	$324.00
	3	$5.00	$405.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (975 FT)**	
	Awd	$19.74	$19,246.50
	2	$18.80	$18,330.00
	3	$21.00	$20,475.00

Ref #13	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,446.50	$4,893.00
	2	$2,330.00	$4,660.00
	3	$2,600.00	$5,200.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE ENCHRP 350/MASH, (4 EACH)**	
	Awd	$2,793.00	$11,172.00
	2	$2,660.00	$10,640.00
	3	$3,000.00	$12,000.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,407.00	$2,814.00
	2	$1,340.00	$2,680.00
	3	$1,500.00	$3,000.00
Ref #16	**607E23001**	**FENCE, TYPE CLT, AS PER PLAN, (54 FT)**	
	Awd	$59.85	$3,231.90
	2	$57.00	$3,078.00
	3	$65.00	$3,510.00
Ref #17	**607E23005**	**FENCE REBUILT, TYPE CLT, AS PER PLAN, (27 FT)**	
	Awd	$56.70	$1,530.90
	2	$54.00	$1,458.00
	3	$60.00	$1,620.00
Ref #18	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,064.94	$2,064.94
	2	$2,210.49	$2,210.49
	3	$2,500.00	$2,500.00
Ref #19	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (500 FT)**	
	Awd	$20.00	$10,000.00
	2	$50.00	$25,000.00
	3	$44.00	$22,000.00

Section 1 - ROADWAY - Totals

Awd	**$100,216.11**
2	**$139,495.49**
3	**$171,605.00**

Ref #20	**659E00300**	**TOPSOIL, (66 CY)**	
	Awd	$48.24	$3,183.84
	2	$70.00	$4,620.00
	3	$100.00	$6,600.00
Ref #21	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (599 SY)**	
	Awd	$5.20	$3,114.80
	2	$4.95	$2,965.05
	3	$5.25	$3,144.75
Ref #22	**659E00530**	**SEEDING AND MULCHING, CLASS 3B, (500 SY)**	
	Awd	$4.88	$2,440.00
	2	$4.65	$2,325.00
	3	$5.25	$2,625.00
Ref #23	**659E00590**	**SEEDING AND MULCHING, CLASS 6, (157 SY)**	
	Awd	$5.78	$907.46
	2	$5.50	$863.50
	3	$5.25	$824.25

Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (63 SY)**	
	Awd	$1.05	$66.15
	2	$2.00	$126.00
	3	$1.00	$63.00
Ref #25	**659E15000**	**INTER-SEEDING, (63 SY)**	
	Awd	$1.00	$63.00
	2	$0.10	$6.30
	3	$0.01	$0.63
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$3,680.00	$36.80
	2	$3,505.00	$35.05
	3	$1,500.00	$15.00
Ref #27	**659E31000**	**LIME, (0.26 ACRE)**	
	Awd	$21.00	$5.46
	2	$20.00	$5.20
	3	$200.00	$52.00
Ref #28	**659E35000**	**WATER, (6.9 MGAL)**	
	Awd	$1.00	$6.90
	2	$1.00	$6.90
	3	$1.00	$6.90
Ref #29	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,824.41**
2	**$14,953.00**
3	**$17,331.53**

Ref #30	**605E12200**	**6" DEEP PIPE UNDERDRAINS, (25 FT)**	
	Awd	$54.38	$1,359.50
	2	$50.00	$1,250.00
	3	$25.00	$625.00
Ref #31	**611E08900**	**21" CONDUIT, TYPE B, 707.12, (35 FT)**	
	Awd	$305.61	$10,696.35
	2	$260.00	$9,100.00
	3	$500.00	$17,500.00
Ref #32	**611E98301**	**CATCH BASIN, NO. 5, AS PER PLAN, (1 EACH)**	
	Awd	$10,953.60	$10,953.60
	2	$8,000.00	$8,000.00
	3	$12,000.00	$12,000.00

Section 3 - DRAINAGE - Totals

Awd	**$23,009.45**
2	**$18,350.00**
3	**$30,125.00**

Ref #33	**304E20000**	**AGGREGATE BASE, (48 CY)**	
	Awd	$147.51	$7,080.48
	2	$130.00	$6,240.00
	3	$125.00	$6,000.00

Section 4 - PAVEMENT - Totals

Awd	**$7,080.48**
2	**$6,240.00**
3	**$6,000.00**

Ref #34	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$89.25	$2,142.00
	2	$80.00	$1,920.00
	3	$135.00	$3,240.00
Ref #35	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (14 EACH)**	
	Awd	$17.00	$238.00
	2	$26.00	$364.00
	3	$147.00	$2,058.00
Ref #36	**614E13350**	**OBJECT MARKER, ONE WAY, (14 EACH)**	
	Awd	$17.00	$238.00
	2	$35.00	$490.00
	3	$25.00	$350.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,618.00**
2	**$2,774.00**
3	**$5,648.00**

Ref #37	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,029.60	$1,029.60
	2	$3,500.00	$3,500.00
	3	$4,500.00	$4,500.00
Ref #38	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$13,446.00	$13,446.00
	2	$15,000.00	$15,000.00
	3	$7,500.00	$7,500.00
Ref #39	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (18.5 CY)**	
	Awd	$257.72	$4,767.82
	2	$230.00	$4,255.00
	3	$400.00	$7,400.00
Ref #40	**833E10001**	**CONDUIT RENEWAL USING SPRAY APPLIED STRUCTURAL LIN, (118 FT)**	
	Awd	$774.77	$91,422.86
	2	$640.00	$75,520.00
	3	$750.00	$88,500.00

Section 6 - STRUCTURE REPAIR (MER-119-13.74) - Totals

Awd	**$110,666.28**
2	**$98,275.00**
3	**$107,900.00**

Ref #41	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,595.10	$7,595.10
	2	$15,000.00	$15,000.00
	3	$12,500.00	$12,500.00
Ref #42	**203E20000**	**EMBANKMENT, (310.5 CY)**	
	Awd	$118.14	$36,682.47
	2	$45.00	$13,972.50
	3	$130.00	$40,365.00
Ref #43	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$23,584.80	$23,584.80
	2	$13,500.00	$13,500.00
	3	$25,000.00	$25,000.00
Ref #44	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (337 LB)**	
	Awd	$22.15	$7,464.55
	2	$25.50	$8,593.50
	3	$30.00	$10,110.00
Ref #45	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (37 CY)**	
	Awd	$257.72	$9,535.64
	2	$230.00	$8,510.00
	3	$400.00	$14,800.00
Ref #46	**611E96550**	**FIELD PAVING OF EXISTING PIPE, 108" STRUCTURAL PLA, (358 FT)**	
	Awd	$208.34	$74,585.72
	2	$310.00	$110,980.00
	3	$422.00	$151,076.00

Section 7 - STRUCTURE REPAIR (MIA-75-16.91) - Totals

Awd	**$159,448.28**
2	**$170,556.00**
3	**$253,851.00**

Ref #47	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,696.18	$5,696.18
	2	$12,000.00	$12,000.00
	3	$25,000.00	$25,000.00
Ref #48	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$21,235.50	$21,235.50
	2	$50,000.00	$50,000.00
	3	$85,000.00	$85,000.00
Ref #49	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,650.32	$17,650.32
	2	$40,000.00	$40,000.00
	3	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$44,582.00**
2	**$102,000.00**
3	**$130,000.00**