Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 244011
PID 107717
WOO-SR 582-16.35 Bridge Repl.
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/18/2024
Completion Date: 9/30/2024

Contract Awarded To: ADVANCED EXCAVATING & DEMOLITION LLC
Award Amount: $324,337.35

Engineer's Estimate: $370,000.00

Bidder 1
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $324,337.35

Bidder 2
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $329,484.25

Bidder 3
FENSON CONTRACTING LLC
17670 ST RT 190
Putnam
FORT JENNINGS, OH 45844
Bid $348,532.00

Bidder 4
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $353,742.24

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$500.00	$500.00
	3	$8,500.00	$8,500.00
	4	$2,100.00	$2,100.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (276 SY)**	
	Awd	$12.00	$3,312.00
	2	$27.00	$7,452.00
	3	$16.00	$4,416.00
	4	$10.00	$2,760.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (625 FT)**	
	Awd	$2.00	$1,250.00
	2	$2.00	$1,250.00
	3	$2.00	$1,250.00
	4	$7.00	$4,375.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$200.00	$400.00
	3	$135.00	$270.00
	4	$230.00	$460.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$65.00	$130.00
	2	$200.00	$400.00
	3	$65.00	$130.00
	4	$230.00	$460.00
Ref #6	**203E10000**	**EXCAVATION, (33 CY)**	
	Awd	$25.00	$825.00
	2	$35.00	$1,155.00
	3	$16.00	$528.00
	4	$96.00	$3,168.00
Ref #7	**203E20000**	**EMBANKMENT, (16 CY)**	
	Awd	$45.00	$720.00
	2	$40.00	$640.00
	3	$16.00	$256.00
	4	$72.00	$1,152.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (222 SY)**	
	Awd	$2.25	$499.50
	2	$3.00	$666.00
	3	$1.25	$277.50
	4	$4.00	$888.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (100 FT)**	
	Awd	$22.40	$2,240.00
	2	$25.00	$2,500.00
	3	$22.50	$2,250.00
	4	$27.00	$2,700.00
Ref #10	**606E15200**	**GUARDRAIL, TYPE MGS HALF POST SPACING WITH LONG PO, (525 FT)**	
	Awd	$31.20	$16,380.00
	2	$35.00	$18,375.00
	3	$38.00	$19,950.00
	4	$37.00	$19,425.00

Ref #11	**606E20050**	**ROUNDED END SECTION, (2 EACH)**	
	Awd	$85.00	$170.00
	2	$100.00	$200.00
	3	$85.00	$170.00
	4	$100.00	$200.00
Ref #12	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,535.00	$5,070.00
	2	$2,600.00	$5,200.00
	3	$2,550.00	$5,100.00
	4	$3,000.00	$6,000.00
Ref #13	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,320.00	$2,640.00
	2	$1,500.00	$3,000.00
	3	$1,320.00	$2,640.00
	4	$1,600.00	$3,200.00
Ref #14	**626E00116**	**BARRIER REFLECTOR, TYPE 5, BIDIRECTIONAL, (15 EACH)**	
	Awd	$12.00	$180.00
	2	$12.00	$180.00
	3	$12.00	$180.00
	4	$14.00	$210.00

Section 1 - ROADWAY - Totals

Awd	**$37,686.50**
2	**$41,918.00**
3	**$45,917.50**
4	**$47,098.00**

Ref #15	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (17 CY)**	
	Awd	$190.00	$3,230.00
	2	$125.00	$2,125.00
	3	$325.00	$5,525.00
	4	$241.00	$4,097.00
Ref #16	**659E00300**	**TOPSOIL, (12 CY)**	
	Awd	$50.00	$600.00
	2	$40.00	$480.00
	3	$100.00	$1,200.00
	4	$88.00	$1,056.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (105 SY)**	
	Awd	$17.15	$1,800.75
	2	$5.00	$525.00
	3	$17.00	$1,785.00
	4	$28.00	$2,940.00
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (6 SY)**	
	Awd	$17.15	$102.90
	2	$5.00	$30.00
	3	$17.00	$102.00
	4	$5.00	$30.00
Ref #19	**659E15000**	**INTER-SEEDING, (6 SY)**	
	Awd	$10.00	$60.00
	2	$5.00	$30.00
	3	$10.00	$60.00
	4	$0.50	$3.00

Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$850.00	$8.50
	2	$800.00	$8.00
	3	$850.00	$8.50
	4	$1,254.00	$12.54
Ref #21	**659E31000**	**LIME, (0.02 ACRE)**	
	Awd	$35.00	$0.70
	2	$1,000.00	$20.00
	3	$350.00	$7.00
	4	$35.00	$0.70
Ref #22	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$23.00	$23.00
Ref #23	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,803.85**
2	**$4,219.00**
3	**$9,688.50**
4	**$9,162.24**

Ref #24	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$16,500.00	$16,500.00
	3	$8,500.00	$8,500.00
	4	$14,000.00	$14,000.00
Ref #25	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$4,500.00	$4,500.00
	3	$14,000.00	$14,000.00
	4	$4,000.00	$4,000.00
Ref #26	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$8,500.00	$8,500.00
	3	$14,000.00	$14,000.00
	4	$37,000.00	$37,000.00
Ref #27	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4505 LB)**	
	Awd	$2.00	$9,010.00
	2	$2.25	$10,136.25
	3	$2.00	$9,010.00
	4	$3.60	$16,218.00
Ref #28	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (16 CY)**	
	Awd	$1,150.00	$18,400.00
	2	$850.00	$13,600.00
	3	$1,750.00	$28,000.00
	4	$1,200.00	$19,200.00

Ref #29	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (33 CY)**	
	Awd	$700.00	$23,100.00
	2	$500.00	$16,500.00
	3	$625.00	$20,625.00
	4	$603.00	$19,899.00
Ref #30	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3 CY)**	
	Awd	$1,800.00	$5,400.00
	2	$1,020.00	$3,060.00
	3	$925.00	$2,775.00
	4	$1,250.00	$3,750.00
Ref #31	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (41 SY)**	
	Awd	$40.00	$1,640.00
	2	$25.00	$1,025.00
	3	$35.00	$1,435.00
	4	$57.00	$2,337.00
Ref #32	**512E33000**	**TYPE 2 WATERPROOFING, (229 SY)**	
	Awd	$14.00	$3,206.00
	2	$40.00	$9,160.00
	3	$30.00	$6,870.00
	4	$25.00	$5,725.00
Ref #33	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (40 SF)**	
	Awd	$25.00	$1,000.00
	2	$20.00	$800.00
	3	$7.50	$300.00
	4	$9.00	$360.00
Ref #34	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$6,800.00	$6,800.00
	2	$6,500.00	$6,500.00
	3	$6,200.00	$6,200.00
	4	$2,350.00	$2,350.00
Ref #35	**611E00406**	**4" CONDUIT, TYPE F, (20 FT)**	
	Awd	$55.00	$1,100.00
	2	$10.00	$200.00
	3	$25.00	$500.00
	4	$30.00	$600.00
Ref #36	**611E01500**	**6" CONDUIT, TYPE F, (20 FT)**	
	Awd	$56.00	$1,120.00
	2	$10.00	$200.00
	3	$30.00	$600.00
	4	$30.00	$600.00
Ref #37	**611E05900**	**15" CONDUIT, TYPE B, 706.02, (20 FT)**	
	Awd	$150.00	$3,000.00
	2	$75.00	$1,500.00
	3	$35.00	$700.00
	4	$100.00	$2,000.00
Ref #38	**611E94941**	**9' X 6' CONDUIT, TYPE A, 706.05, AS PER PLAN, (76 FT)**	
	Awd	$1,300.00	$98,800.00
	2	$980.00	$74,480.00
	3	$1,385.00	$105,260.00
	4	$957.00	$72,732.00

Section 3 - DRAINAGE - Totals

Awd	**$204,076.00**
2	**$166,661.25**
3	**$218,775.00**
4	**$200,771.00**

Ref #39	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (170 SY)**	
	Awd	$10.00	$1,700.00
	2	$45.00	$7,650.00
	3	$10.00	$1,700.00
	4	$28.00	$4,760.00
Ref #40	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (41 CY)**	
	Awd	$400.00	$16,400.00
	2	$399.00	$16,359.00
	3	$400.00	$16,400.00
	4	$470.00	$19,270.00
Ref #41	**304E20000**	**AGGREGATE BASE, (37 CY)**	
	Awd	$80.00	$2,960.00
	2	$65.00	$2,405.00
	3	$80.00	$2,960.00
	4	$179.00	$6,623.00
Ref #42	**407E10000**	**TACK COAT, (32 GAL)**	
	Awd	$3.00	$96.00
	2	$15.00	$480.00
	3	$3.00	$96.00
	4	$5.00	$160.00
Ref #43	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (23 CY)**	
	Awd	$450.00	$10,350.00
	2	$474.00	$10,902.00
	3	$455.00	$10,465.00
	4	$600.00	$13,800.00
Ref #44	**617E10100**	**COMPACTED AGGREGATE, (24 CY)**	
	Awd	$80.00	$1,920.00
	2	$60.00	$1,440.00
	3	$50.00	$1,200.00
	4	$84.00	$2,016.00

Section 4 - PAVEMENT - Totals

Awd	**$33,426.00**
2	**$39,236.00**
3	**$32,821.00**
4	**$46,629.00**

Ref #45	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1 EACH)**	
	Awd	$30.00	$30.00
	2	$100.00	$100.00
	3	$15.00	$15.00
	4	$115.00	$115.00

Ref #46	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$85.00	$170.00
	2	$100.00	$200.00
	3	$85.00	$170.00
	4	$250.00	$500.00
Ref #47	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$145.00	$145.00
	2	$150.00	$150.00
	3	$145.00	$145.00
	4	$167.00	$167.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$345.00**
2	**$450.00**
3	**$330.00**
4	**$782.00**

Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$3,500.00	$3,500.00
	3	$5,000.00	$5,000.00
	4	$4,700.00	$4,700.00
Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$4,500.00	$4,500.00
	3	$7,500.00	$7,500.00
	4	$4,600.00	$4,600.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$4,000.00	$4,000.00
	3	$8,500.00	$8,500.00
	4	$1,800.00	$1,800.00
Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$65,000.00	$65,000.00
	3	$20,000.00	$20,000.00
	4	$38,200.00	$38,200.00

Section 6 - INCIDENTALS - Totals

Awd	**$42,000.00**
2	**$77,000.00**
3	**$41,000.00**
4	**$49,300.00**