Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240275
PID 116871
MOT-Spinning Rd Improvement Ph 2
Federal
Type: TWO LANE RESURFACING
Letting Date: 5/9/2024
Completion Date: 11/8/2024

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $1,147,451.83

Engineer's Estimate: $1,016,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,147,451.83

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $1,180,610.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,501.13	$2,501.13
	2	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (CONCRETE), (327 SY)**	
	Awd	$54.44	$17,801.88
	2	$65.00	$21,255.00
Ref #3	**202E30000**	**WALK REMOVED, (1505 SF)**	
	Awd	$3.27	$4,921.35
	2	$3.00	$4,515.00
Ref #4	**202E32500**	**CURB AND GUTTER REMOVED, (4305 FT)**	
	Awd	$9.79	$42,145.95
	2	$8.50	$36,592.50
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (107 FT)**	
	Awd	$52.34	$5,600.38
	2	$40.00	$4,280.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (15 EACH)**	
	Awd	$616.12	$9,241.80
	2	$700.00	$10,500.00
Ref #7	**203E10000**	**EXCAVATION, (711 CY)**	
	Awd	$72.20	$51,334.20
	2	$80.00	$56,880.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (1624 SY)**	
	Awd	$4.84	$7,860.16
	2	$5.00	$8,120.00
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (185 CY)**	
	Awd	$120.05	$22,209.25
	2	$50.00	$9,250.00
Ref #10	**204E30010**	**GRANULAR MATERIAL, TYPE B, (185 CY)**	
	Awd	$132.07	$24,432.95
	2	$100.00	$18,500.00
Ref #11	**204E51000**	**GEOGRID, (555 SY)**	
	Awd	$8.14	$4,517.70
	2	$5.00	$2,775.00
Ref #12	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (28 SF)**	
	Awd	$26.42	$739.76
	2	$10.00	$280.00

Section 1 - ROADWAY - Totals

Awd	**$193,306.51**
2	**$177,947.50**

Ref #13	**659E00300**	**TOPSOIL, (503 CY)**	
	Awd	$4.61	$2,318.83
	2	$75.00	$37,725.00
Ref #14	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (4005 SY)**	
	Awd	$1.75	$7,008.75
	2	$1.80	$7,209.00

Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (200 SY)**	
	Awd	$1.00	$200.00
	2	$1.75	$350.00
Ref #16	**659E15000**	**INTER-SEEDING, (200 SY)**	
	Awd	$0.01	$2.00
	2	$1.00	$200.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.54 TON)**	
	Awd	$1,500.00	$810.00
	2	$915.00	$494.10
Ref #18	**659E31000**	**LIME, (0.83 ACRE)**	
	Awd	$200.00	$166.00
	2	$100.00	$83.00
Ref #19	**659E35000**	**WATER, (21.6 MGAL)**	
	Awd	$1.00	$21.60
	2	$1.00	$21.60
Ref #20	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$20,527.18**
2	**$56,082.70**

Ref #21	**611E04400**	**12" CONDUIT, TYPE B, (97 FT)**	
	Awd	$248.26	$24,081.22
	2	$155.00	$15,035.00
Ref #22	**611E05900**	**15" CONDUIT, TYPE B, (10 FT)**	
	Awd	$400.99	$4,009.90
	2	$185.00	$1,850.00
Ref #23	**611E98690**	**CATCH BASIN, MISC.: TYPE 1A CATCH BASIN, (1 EACH)**	
	Awd	$7,030.65	$7,030.65
	2	$7,000.00	$7,000.00
Ref #24	**611E98690**	**CATCH BASIN, MISC.: TYPE D (DOUBLE) CATCH BASIN, (6 EACH)**	
	Awd	$5,930.07	$35,580.42
	2	$8,150.00	$48,900.00
Ref #25	**611E98690**	**CATCH BASIN, MISC.: TYPE D CATCH BASIN, (8 EACH)**	
	Awd	$3,823.96	$30,591.68
	2	$5,425.00	$43,400.00
Ref #26	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (20 EACH)**	
	Awd	$629.25	$12,585.00
	2	$1,200.00	$24,000.00
Ref #27	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (238 CY)**	
	Awd	$235.92	$56,148.96
	2	$245.00	$58,310.00

Section 3 - DRAINAGE - Totals

Awd	**$170,027.83**
2	**$198,495.00**

Ref #28	**253E01000**	**PAVEMENT REPAIR, (565 SY)**	
	Awd	$260.59	$147,233.35
	2	$150.00	$84,750.00
Ref #29	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (11241 SY)**	
	Awd	$2.42	$27,203.22
	2	$2.80	$31,474.80
Ref #30	**254E01600**	**PATCHING PLANED SURFACE, (565 SY)**	
	Awd	$4.90	$2,768.50
	2	$10.00	$5,650.00
Ref #31	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (92 CY)**	
	Awd	$464.91	$42,771.72
	2	$420.00	$38,640.00
Ref #32	**304E20000**	**AGGREGATE BASE, (272 CY)**	
	Awd	$151.18	$41,120.96
	2	$125.00	$34,000.00
Ref #33	**407E20000**	**NON-TRACKING TACK COAT, (1110 GAL)**	
	Awd	$5.00	$5,550.00
	2	$3.50	$3,885.00
Ref #34	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (28 CY)**	
	Awd	$189.67	$5,310.76
	2	$165.00	$4,620.00
Ref #35	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (515 CY)**	
	Awd	$235.59	$121,328.85
	2	$230.00	$118,450.00
Ref #36	**452E10011**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (235 SY)**	
	Awd	$90.08	$21,168.80
	2	$85.00	$19,975.00
Ref #37	**452E13011**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (163 SY)**	
	Awd	$107.21	$17,475.23
	2	$100.00	$16,300.00
Ref #38	**609E24511**	**CURB, TYPE 4-C, AS PER PLAN, (4844 FT)**	
	Awd	$25.47	$123,376.68
	2	$22.00	$106,568.00
Ref #39	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (4 FT)**	
	Awd	$91.86	$367.44
	2	$35.00	$140.00
Ref #40	**690E12150**	**SPECIAL - ASPHALT REJUVENATING AGENT, (731 GAL)**	
	Awd	$42.41	$31,001.71
	2	$43.10	$31,506.10

Section 4 - PAVEMENT - Totals

Awd	**$586,677.22**
2	**$495,958.90**

Ref #41	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (15 EACH)**	
	Awd	$595.23	$8,928.45
	2	$685.00	$10,275.00

Section 5 - WATER WORK - Totals

Awd	**$8,928.45**
2	**$10,275.00**

Ref #42	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (192 FT)**	
	Awd	$15.50	$2,976.00
	2	$15.50	$2,976.00
Ref #43	**630E80100**	**SIGN, FLAT SHEET, (98 SF)**	
	Awd	$16.00	$1,568.00
	2	$16.00	$1,568.00
Ref #44	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
Ref #45	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$45.00	$135.00
	2	$45.00	$135.00
Ref #46	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
Ref #47	**644E00100**	**EDGE LINE, 4", (0.45 MILE)**	
	Awd	$3,900.00	$1,755.00
	2	$3,900.00	$1,755.00
Ref #48	**644E00300**	**CENTER LINE, (0.86 MILE)**	
	Awd	$7,700.00	$6,622.00
	2	$7,700.00	$6,622.00
Ref #49	**644E00400**	**CHANNELIZING LINE, 8", (420 FT)**	
	Awd	$1.95	$819.00
	2	$1.95	$819.00
Ref #50	**644E00500**	**STOP LINE, (74 FT)**	
	Awd	$7.80	$577.20
	2	$8.00	$592.00
Ref #51	**644E00620**	**CROSSWALK LINE, 12", (373 FT)**	
	Awd	$3.90	$1,454.70
	2	$4.00	$1,492.00
Ref #52	**644E00630**	**CROSSWALK LINE, 24", (370 FT)**	
	Awd	$7.80	$2,886.00
	2	$8.00	$2,960.00
Ref #53	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (26 FT)**	
	Awd	$7.40	$192.40
	2	$7.50	$195.00
Ref #54	**644E00900**	**ISLAND MARKING, (80 SF)**	
	Awd	$5.50	$440.00
	2	$5.50	$440.00
Ref #55	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (1 EACH)**	
	Awd	$665.00	$665.00
	2	$680.00	$680.00

Ref #56	**644E01300**	**LANE ARROW, (23 EACH)**	
	Awd	$120.00	$2,760.00
	2	$125.00	$2,875.00
Ref #57	**644E01500**	**DOTTED LINE, 4", (112 FT)**	
	Awd	$1.80	$201.60
	2	$1.85	$207.20

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$23,106.90**
2	**$23,371.20**

Ref #58	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,570.91	$2,570.91
	2	$14,125.70	$14,125.70
Ref #59	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$77,207.44	$77,207.44
	2	$119,500.00	$119,500.00
Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,312.71	$5,312.71
	2	$25,000.00	$25,000.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$125,091.06**
2	**$198,625.70**

Ref #100	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.02 MILE)**	
	Awd	$8,356.00	$8,523.12
	2	$8,400.00	$8,568.00
Ref #101	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (1.02 MILE)**	
	Awd	$4,180.00	$4,263.60
	2	$4,200.00	$4,284.00
Ref #102	**642E30020**	**REMOVAL OF PAVEMENT MARKING, (18 EACH)**	
	Awd	$100.00	$1,800.00
	2	$100.00	$1,800.00
Ref #103	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (2.04 MILE)**	
	Awd	$2,549.00	$5,199.96
	2	$2,550.00	$5,202.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$19,786.68**
2	**$19,854.00**