Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240281
PID 117566
NOB-SR 147-09.93
Federal
Type: SLIDE REPAIR
Letting Date: 5/9/2024
Completion Date: 11/1/2024

Contract Awarded To: ALAN STONE CO INC
Award Amount: $573,869.50

Engineer's Estimate: $726,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $573,869.50

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $624,379.00

Bidder 3
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $628,680.00

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $680,995.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$4,000.00	$4,000.00
	3	$100.00	$100.00
	4	$3,500.00	$3,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (282 SY)**	
	Awd	$12.00	$3,384.00
	2	$28.00	$7,896.00
	3	$35.00	$9,870.00
	4	$45.00	$12,690.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (337.5 FT)**	
	Awd	$2.00	$675.00
	2	$12.00	$4,050.00
	3	$3.00	$1,012.50
	4	$2.00	$675.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$2,000.00	$2,000.00
	3	$250.00	$250.00
	4	$325.00	$325.00
Ref #5	**203E10000**	**EXCAVATION, (181 CY)**	
	Awd	$25.00	$4,525.00
	2	$43.00	$7,783.00
	3	$30.00	$5,430.00
	4	$45.00	$8,145.00
Ref #6	**203E20000**	**EMBANKMENT, (89 CY)**	
	Awd	$6.00	$534.00
	2	$20.00	$1,780.00
	3	$25.00	$2,225.00
	4	$20.00	$1,780.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (312.5 FT)**	
	Awd	$27.00	$8,437.50
	2	$28.00	$8,750.00
	3	$27.00	$8,437.50
	4	$25.20	$7,875.00
Ref #8	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$2,500.00	$2,500.00
	3	$2,400.00	$2,400.00
	4	$2,865.00	$2,865.00

Section 1 - ROADWAY - Totals

Awd	**$23,355.50**
2	**$38,759.00**
3	**$29,725.00**
4	**$37,855.00**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (235 SY)**	
	Awd	$5.00	$1,175.00
	2	$18.00	$4,230.00
	3	$10.00	$2,350.00
	4	$18.00	$4,230.00

Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$1,200.00	$36.00
	2	$1,600.00	$48.00
	3	$1,500.00	$45.00
	4	$969.00	$29.07
Ref #11	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$970.00	$48.50
	2	$300.00	$15.00
	3	$200.00	$10.00
	4	$155.00	$7.75
Ref #12	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$1.00	$2.00
Ref #13	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,261.50**
2	**$9,295.00**
3	**$7,407.00**
4	**$9,268.82**

Ref #14	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$310.00	$620.00
	2	$920.00	$1,840.00
	3	$300.00	$600.00
	4	$135.00	$270.00
Ref #15	**605E31100**	**AGGREGATE DRAINS, (30 FT)**	
	Awd	$60.00	$1,800.00
	2	$50.00	$1,500.00
	3	$50.00	$1,500.00
	4	$30.00	$900.00
Ref #16	**611E01500**	**6" CONDUIT, TYPE F, FOR UNDERDRAIN OUTLETS, (3 FT)**	
	Awd	$140.00	$420.00
	2	$14.00	$42.00
	3	$50.00	$150.00
	4	$120.00	$360.00
Ref #17	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$570.00	$570.00
	2	$800.00	$800.00
	3	$500.00	$500.00
	4	$350.00	$350.00

Section 3 - DRAINAGE - Totals

Awd	**$3,410.00**
2	**$4,182.00**
3	**$2,750.00**
4	**$1,880.00**

Ref #18	**204E10000**	**SUBGRADE COMPACTION, (372 SY)**	
	Awd	$6.00	$2,232.00
	2	$4.00	$1,488.00
	3	$3.00	$1,116.00
	4	$7.00	$2,604.00
Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (56 CY)**	
	Awd	$260.00	$14,560.00
	2	$284.00	$15,904.00
	3	$460.00	$25,760.00
	4	$375.00	$21,000.00
Ref #20	**304E20000**	**AGGREGATE BASE, (117 CY)**	
	Awd	$100.00	$11,700.00
	2	$129.00	$15,093.00
	3	$100.00	$11,700.00
	4	$105.00	$12,285.00
Ref #21	**407E20000**	**NON-TRACKING TACK COAT, (162 GAL)**	
	Awd	$8.00	$1,296.00
	2	$10.00	$1,620.00
	3	$4.00	$648.00
	4	$4.00	$648.00
Ref #22	**408E10000**	**PRIME COAT, (81 GAL)**	
	Awd	$4.50	$364.50
	2	$12.00	$972.00
	3	$15.00	$1,215.00
	4	$25.00	$2,025.00
Ref #23	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (89 CY)**	
	Awd	$400.00	$35,600.00
	2	$315.00	$28,035.00
	3	$480.00	$42,720.00
	4	$425.00	$37,825.00
Ref #24	**617E10100**	**COMPACTED AGGREGATE, (5 CY)**	
	Awd	$340.00	$1,700.00
	2	$380.00	$1,900.00
	3	$150.00	$750.00
	4	$225.00	$1,125.00

Section 4 - PAVEMENT - Totals

Awd	**$67,452.50**
2	**$65,012.00**
3	**$83,909.00**
4	**$77,512.00**

Ref #25	**621E00100**	**RPM, TWO-WAY YELLOW/YELLOW, (12 EACH)**	
	Awd	$320.00	$3,840.00
	2	$325.00	$3,900.00
	3	$310.00	$3,720.00
	4	$295.00	$3,540.00
Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (12 EACH)**	
	Awd	$15.00	$180.00
	2	$45.00	$540.00
	3	$20.00	$240.00
	4	$20.00	$240.00
Ref #27	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (6 EACH)**	
	Awd	$15.00	$90.00
	2	$12.00	$72.00
	3	$11.00	$66.00
	4	$15.00	$90.00
Ref #28	**642E00104**	**EDGE LINE, 6", TYPE 1, WHITE, (0.23 MILE)**	
	Awd	$3,700.00	$851.00
	2	$3,700.00	$851.00
	3	$3,600.00	$828.00
	4	$3,400.00	$782.00
Ref #29	**642E00300**	**CENTER LINE, TYPE 1, DOUBLE YELLOW, (0.12 MILE)**	
	Awd	$6,600.00	$792.00
	2	$6,600.00	$792.00
	3	$6,300.00	$756.00
	4	$5,995.00	$719.40

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,753.00**
2	**$6,155.00**
3	**$5,610.00**
4	**$5,371.40**

Ref #30	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$3,100.00	$6,200.00
	2	$3,000.00	$6,000.00
	3	$2,800.00	$5,600.00
	4	$2,860.00	$5,720.00
Ref #31	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$7,800.00	$7,800.00
	3	$3,000.00	$3,000.00
	4	$21,000.00	$21,000.00
Ref #32	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (11 EACH)**	
	Awd	$45.00	$495.00
	2	$44.00	$484.00
	3	$20.00	$220.00
	4	$12.00	$132.00
Ref #33	**614E13360**	**OBJECT MARKER, TWO WAY, (11 EACH)**	
	Awd	$45.00	$495.00
	2	$44.00	$484.00
	3	$25.00	$275.00
	4	$15.00	$165.00

Ref #34	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.19 MILE)**	
	Awd	$5,000.00	$950.00
	2	$16,000.00	$3,040.00
	3	$4,000.00	$760.00
	4	$4,550.00	$864.50
Ref #35	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.1 MILE)**	
	Awd	$8,000.00	$800.00
	2	$12,000.00	$1,200.00
	3	$7,000.00	$700.00
	4	$7,250.00	$725.00
Ref #36	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$15.00	$360.00
	2	$15.00	$360.00
	3	$20.00	$480.00
	4	$14.00	$336.00
Ref #37	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (530 FT)**	
	Awd	$20.00	$10,600.00
	2	$28.00	$14,840.00
	3	$18.00	$9,540.00
	4	$30.00	$15,900.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,100.00**
2	**$34,208.00**
3	**$20,575.00**
4	**$44,842.50**

Ref #38	**507E00410**	**STEEL PILES, MISC.: SOLDIER PILES W21X101, (1833 EACH)**	
	Awd	$80.00	$146,640.00
	2	$89.00	$163,137.00
	3	$84.00	$153,972.00
	4	$89.00	$163,137.00
Ref #39	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (23 CY)**	
	Awd	$550.00	$12,650.00
	2	$641.00	$14,743.00
	3	$400.00	$9,200.00
	4	$550.00	$12,650.00
Ref #40	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (136 CY)**	
	Awd	$95.00	$12,920.00
	2	$115.50	$15,708.00
	3	$175.00	$23,800.00
	4	$155.00	$21,080.00
Ref #41	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (310 FT)**	
	Awd	$3.00	$930.00
	2	$7.00	$2,170.00
	3	$10.00	$3,100.00
	4	$3.50	$1,085.00
Ref #42	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (669 FT)**	
	Awd	$80.00	$53,520.00
	2	$80.00	$53,520.00
	3	$95.00	$63,555.00
	4	$82.00	$54,858.00

Ref #43	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (810 FT)**	
	Awd	$85.00	$68,850.00
	2	$82.00	$66,420.00
	3	$105.00	$85,050.00
	4	$101.00	$81,810.00
Ref #44	**524E95000**	**DRILLED SHAFTS, MISC.: EXTENSION, (24 FT)**	
	Awd	$95.00	$2,280.00
	2	$56.00	$1,344.00
	3	$100.00	$2,400.00
	4	$60.00	$1,440.00
Ref #45	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 36" DIAMETER, UN, (669 FT)**	
	Awd	$75.00	$50,175.00
	2	$92.00	$61,548.00
	3	$95.00	$63,555.00
	4	$90.00	$60,210.00
Ref #46	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (1628 SF)**	
	Awd	$24.00	$39,072.00
	2	$26.00	$42,328.00
	3	$24.00	$39,072.00
	4	$40.00	$65,120.00

Section 7 - RETAINING WALLS (001) - Totals

Awd	**$387,037.00**
2	**$420,918.00**
3	**$443,704.00**
4	**$461,390.00**

Ref #47	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00
	3	$7,000.00	$7,000.00
	4	$4,800.28	$4,800.28
Ref #48	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$41,000.00	$41,000.00
	2	$17,500.00	$17,500.00
	3	$11,000.00	$11,000.00
	4	$12,075.00	$12,075.00
Ref #49	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$850.00	$850.00
	3	$5,000.00	$5,000.00
	4	$6,000.00	$6,000.00
Ref #50	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$19,000.00	$19,000.00
	3	$12,000.00	$12,000.00
	4	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$59,500.00**
2	**$45,850.00**
3	**$35,000.00**
4	**$42,875.28**