Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240285
PID 107000
UNI-SR 736-04.06 Part 1 & 2
Federal
Type: BRIDGE REPAIR
Letting Date: 5/9/2024
Completion Date: 10/15/2025

Contract Awarded To: GEORGE J IGEL & CO INC
Award Amount: $3,654,556.18

Engineer's Estimate: $3,830,000.00

Bidder 1
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $3,654,556.18

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,680,590.31

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $3,725,390.62

Bidder 4
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $3,751,800.60

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,964,517.55

Bidder 6
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $4,051,008.60

Bidder 7
R & I CONSTRUCTION INC
2931 STATE ROUTE 67 SOUTH
Seneca
TIFFIN, OH 44883
Bid $4,102,642.35

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$2,500.00	$2,500.00
	4	$1,500.00	$1,500.00
	5	$10,000.00	$10,000.00
	6	$5,000.00	$5,000.00
	7	$2,000.00	$2,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (6 EACH)**	
	Awd	$250.00	$1,500.00
	2	$325.00	$1,950.00
	3	$500.00	$3,000.00
	4	$250.00	$1,500.00
	5	$1,000.00	$6,000.00
	6	$400.00	$2,400.00
	7	$100.00	$600.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (297 SY)**	
	Awd	$15.00	$4,455.00
	2	$25.00	$7,425.00
	3	$13.00	$3,861.00
	4	$20.00	$5,940.00
	5	$25.00	$7,425.00
	6	$25.00	$7,425.00
	7	$10.00	$2,970.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (200 FT)**	
	Awd	$23.00	$4,600.00
	2	$35.00	$7,000.00
	3	$45.00	$9,000.00
	4	$20.00	$4,000.00
	5	$25.00	$5,000.00
	6	$12.00	$2,400.00
	7	$4.00	$800.00
Ref #5	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (255 FT)**	
	Awd	$5.00	$1,275.00
	2	$2.00	$510.00
	3	$5.00	$1,275.00
	4	$5.00	$1,275.00
	5	$2.00	$510.00
	6	$2.00	$510.00
	7	$2.00	$510.00
Ref #6	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$290.00	$870.00
	3	$500.00	$1,500.00
	4	$750.00	$2,250.00
	5	$295.00	$885.00
	6	$290.00	$870.00
	7	$295.00	$885.00

Ref #7	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$650.00	$650.00
	3	$500.00	$500.00
	4	$250.00	$250.00
	5	$2,000.00	$2,000.00
	6	$500.00	$500.00
	7	$200.00	$200.00
Ref #8	**202E75000**	**FENCE REMOVED, (600 FT)**	
	Awd	$8.00	$4,800.00
	2	$3.50	$2,100.00
	3	$8.00	$4,800.00
	4	$2.00	$1,200.00
	5	$7.50	$4,500.00
	6	$2.50	$1,500.00
	7	$8.00	$4,800.00
Ref #9	**202E98200**	**REMOVAL MISC.: CONDUIT, (20 FT)**	
	Awd	$18.00	$360.00
	2	$47.00	$940.00
	3	$30.00	$600.00
	4	$15.00	$300.00
	5	$25.00	$500.00
	6	$60.00	$1,200.00
	7	$3.00	$60.00
Ref #10	**203E10000**	**EXCAVATION, (1134 CY)**	
	Awd	$30.00	$34,020.00
	2	$30.00	$34,020.00
	3	$30.00	$34,020.00
	4	$25.00	$28,350.00
	5	$25.00	$28,350.00
	6	$43.00	$48,762.00
	7	$10.00	$11,340.00
Ref #11	**203E20000**	**EMBANKMENT, (463 CY)**	
	Awd	$25.00	$11,575.00
	2	$18.00	$8,334.00
	3	$30.00	$13,890.00
	4	$25.00	$11,575.00
	5	$30.00	$13,890.00
	6	$15.00	$6,945.00
	7	$25.00	$11,575.00
Ref #12	**203E20001**	**EMBANKMENT, AS PER PLAN, (10 CY)**	
	Awd	$23.00	$230.00
	2	$96.00	$960.00
	3	$55.00	$550.00
	4	$25.00	$250.00
	5	$45.00	$450.00
	6	$45.00	$450.00
	7	$25.00	$250.00

Ref #13	**204E10000**	**SUBGRADE COMPACTION, (326 SY)**	
	Awd	$7.00	$2,282.00
	2	$8.00	$2,608.00
	3	$5.26	$1,714.76
	4	$8.00	$2,608.00
	5	$9.00	$2,934.00
	6	$10.00	$3,260.00
	7	$2.00	$652.00
Ref #14	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (2.81 STA)**	
	Awd	$800.00	$2,248.00
	2	$1,300.00	$3,653.00
	3	$250.00	$702.50
	4	$550.00	$1,545.50
	5	$950.00	$2,669.50
	6	$1,250.00	$3,512.50
	7	$500.00	$1,405.00
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (275 FT)**	
	Awd	$19.00	$5,225.00
	2	$20.00	$5,500.00
	3	$19.00	$5,225.00
	4	$19.00	$5,225.00
	5	$19.60	$5,390.00
	6	$20.00	$5,500.00
	7	$19.60	$5,390.00
Ref #16	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (100 FT)**	
	Awd	$32.00	$3,200.00
	2	$23.50	$2,350.00
	3	$32.00	$3,200.00
	4	$32.00	$3,200.00
	5	$24.20	$2,420.00
	6	$23.50	$2,350.00
	7	$24.20	$2,420.00
Ref #17	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN (MASH2016, (3 EACH)**	
	Awd	$2,600.00	$7,800.00
	2	$2,500.00	$7,500.00
	3	$2,450.00	$7,350.00
	4	$2,450.00	$7,350.00
	5	$2,580.00	$7,740.00
	6	$2,500.00	$7,500.00
	7	$2,580.00	$7,740.00
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,300.00	$1,300.00
	2	$1,200.00	$1,200.00
	3	$1,300.00	$1,300.00
	4	$1,300.00	$1,300.00
	5	$1,330.00	$1,330.00
	6	$1,200.00	$1,200.00
	7	$1,330.00	$1,330.00

Ref #19	**606E98000**	**GUARDRAIL, MISC.: ALTERNATIVE GUARDRAIL PLACEMENT, (25 FT)**	
	Awd	$21.00	$525.00
	2	$17.50	$437.50
	3	$21.00	$525.00
	4	$21.00	$525.00
	5	$9.50	$237.50
	6	$17.50	$437.50
	7	$21.00	$525.00
Ref #20	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$4,000.00	$4,000.00
	3	$4,000.00	$4,000.00
	4	$7,500.00	$7,500.00
	5	$8,000.00	$8,000.00
	6	$8,000.00	$8,000.00
	7	$5,000.00	$5,000.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$97,395.00**
2	**$97,007.50**
3	**$99,513.26**
4	**$87,643.50**
5	**$110,231.00**
6	**$109,722.00**
7	**$60,452.00**

Ref #21	**601E11000**	**RIPRAP, TYPE D, (10 SY)**	
	Awd	$300.00	$3,000.00
	2	$635.00	$6,350.00
	3	$525.00	$5,250.00
	4	$500.00	$5,000.00
	5	$375.00	$3,750.00
	6	$600.00	$6,000.00
	7	$80.00	$800.00
Ref #22	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (68 CY)**	
	Awd	$145.00	$9,860.00
	2	$130.00	$8,840.00
	3	$188.00	$12,784.00
	4	$100.00	$6,800.00
	5	$125.00	$8,500.00
	6	$130.00	$8,840.00
	7	$80.00	$5,440.00
Ref #23	**659E00300**	**TOPSOIL, (300 CY)**	
	Awd	$14.00	$4,200.00
	2	$40.00	$12,000.00
	3	$14.00	$4,200.00
	4	$10.00	$3,000.00
	5	$25.00	$7,500.00
	6	$65.00	$19,500.00
	7	$25.00	$7,500.00

Ref #24	**659E00530**	**SEEDING AND MULCHING, CLASS 3B, (2722 SY)**	
	Awd	$4.00	$10,888.00
	2	$1.25	$3,402.50
	3	$2.75	$7,485.50
	4	$3.00	$8,166.00
	5	$1.60	$4,355.20
	6	$1.24	$3,375.28
	7	$2.00	$5,444.00
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (136 SY)**	
	Awd	$0.79	$107.44
	2	$0.79	$107.44
	3	$1.00	$136.00
	4	$2.00	$272.00
	5	$1.60	$217.60
	6	$0.79	$107.44
	7	$0.50	$68.00
Ref #26	**659E15000**	**INTER-SEEDING, (136 SY)**	
	Awd	$0.79	$107.44
	2	$0.79	$107.44
	3	$0.01	$1.36
	4	$2.00	$272.00
	5	$1.60	$217.60
	6	$0.79	$107.44
	7	$0.50	$68.00
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (0.37 TON)**	
	Awd	$910.14	$336.75
	2	$911.00	$337.07
	3	$1,500.00	$555.00
	4	$1,250.00	$462.50
	5	$1,250.00	$462.50
	6	$910.14	$336.75
	7	$1,000.00	$370.00
Ref #28	**659E31000**	**LIME, (0.56 ACRE)**	
	Awd	$158.79	$88.92
	2	$158.00	$88.48
	3	$200.00	$112.00
	4	$10.00	$5.60
	5	$150.00	$84.00
	6	$158.79	$88.92
	7	$100.00	$56.00
Ref #29	**659E35000**	**WATER, (14.7 MGAL)**	
	Awd	$1.00	$14.70
	2	$1.00	$14.70
	3	$1.00	$14.70
	4	$10.00	$147.00
	5	$1.00	$14.70
	6	$1.00	$14.70
	7	$1.00	$14.70

Ref #30	**670E00700**	**DITCH EROSION PROTECTION, (250 SY)**	
	Awd	$1.69	$422.50
	2	$1.70	$425.00
	3	$2.75	$687.50
	4	$3.50	$875.00
	5	$3.00	$750.00
	6	$1.69	$422.50
	7	$4.00	$1,000.00
Ref #31	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00
	6	$1.00	$10,000.00
	7	$1.00	$10,000.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$39,025.75**
2	**$41,672.63**
3	**$41,226.06**
4	**$35,000.10**
5	**$35,851.60**
6	**$48,793.03**
7	**$30,760.70**

Ref #32	**602E20000**	**CONCRETE MASONRY, (2.2 CY)**	
	Awd	$2,700.00	$5,940.00
	2	$2,500.00	$5,500.00
	3	$2,500.00	$5,500.00
	4	$1,750.00	$3,850.00
	5	$4,000.00	$8,800.00
	6	$2,050.00	$4,510.00
	7	$2,000.00	$4,400.00
Ref #33	**605E31100**	**AGGREGATE DRAINS, (60 FT)**	
	Awd	$40.00	$2,400.00
	2	$17.00	$1,020.00
	3	$25.00	$1,500.00
	4	$12.00	$720.00
	5	$25.00	$1,500.00
	6	$20.00	$1,200.00
	7	$10.00	$600.00
Ref #34	**611E03100**	**10" CONDUIT, TYPE B, (60 FT)**	
	Awd	$52.00	$3,120.00
	2	$54.00	$3,240.00
	3	$25.00	$1,500.00
	4	$12.00	$720.00
	5	$10.00	$600.00
	6	$20.00	$1,200.00
	7	$20.00	$1,200.00

Ref #35	**611E04400**	**12" CONDUIT, TYPE B, (60 FT)**	
	Awd	$53.00	$3,180.00
	2	$54.00	$3,240.00
	3	$30.00	$1,800.00
	4	$30.00	$1,800.00
	5	$12.00	$720.00
	6	$30.00	$1,800.00
	7	$30.00	$1,800.00
Ref #36	**611E04600**	**12" CONDUIT, TYPE C, (20 FT)**	
	Awd	$190.00	$3,800.00
	2	$105.00	$2,100.00
	3	$95.00	$1,900.00
	4	$90.00	$1,800.00
	5	$12.00	$240.00
	6	$75.00	$1,500.00
	7	$25.00	$500.00
Ref #37	**611E05100**	**12" CONDUIT, TYPE E, (30 FT)**	
	Awd	$23.00	$690.00
	2	$55.00	$1,650.00
	3	$30.00	$900.00
	4	$20.00	$600.00
	5	$12.00	$360.00
	6	$25.00	$750.00
	7	$25.00	$750.00
Ref #38	**611E05200**	**12" CONDUIT, TYPE F, (30 FT)**	
	Awd	$31.00	$930.00
	2	$55.00	$1,650.00
	3	$55.00	$1,650.00
	4	$20.00	$600.00
	5	$12.00	$360.00
	6	$25.00	$750.00
	7	$25.00	$750.00
Ref #39	**611E10400**	**24" CONDUIT, TYPE B, (166 FT)**	
	Awd	$140.00	$23,240.00
	2	$170.00	$28,220.00
	3	$137.00	$22,742.00
	4	$125.00	$20,750.00
	5	$350.00	$58,100.00
	6	$165.00	$27,390.00
	7	$100.00	$16,600.00
Ref #40	**611E10600**	**24" CONDUIT, TYPE C, (12 FT)**	
	Awd	$335.00	$4,020.00
	2	$165.00	$1,980.00
	3	$116.00	$1,392.00
	4	$140.00	$1,680.00
	5	$350.00	$4,200.00
	6	$155.00	$1,860.00
	7	$100.00	$1,200.00

Ref #41	**611E13900**	**30" CONDUIT, TYPE D, (41 FT)**	
	Awd	$130.00	$5,330.00
	2	$195.00	$7,995.00
	3	$170.00	$6,970.00
	4	$150.00	$6,150.00
	5	$250.00	$10,250.00
	6	$175.00	$7,175.00
	7	$100.00	$4,100.00
Ref #42	**611E96390**	**16' X 4' CONDUIT, TYPE A, 706.05, (90 FT)**	
	Awd	$2,000.00	$180,000.00
	2	$2,100.00	$189,000.00
	3	$2,600.00	$234,000.00
	4	$1,750.00	$157,500.00
	5	$1,700.00	$153,000.00
	6	$1,850.00	$166,500.00
	7	$2,000.00	$180,000.00
Ref #43	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$82.00	$820.00
	2	$70.00	$700.00
	3	$92.00	$920.00
	4	$60.00	$600.00
	5	$50.00	$500.00
	6	$90.00	$900.00
	7	$30.00	$300.00
Ref #44	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (10 FT)**	
	Awd	$74.00	$740.00
	2	$70.00	$700.00
	3	$112.00	$1,120.00
	4	$60.00	$600.00
	5	$50.00	$500.00
	6	$80.00	$800.00
	7	$30.00	$300.00
Ref #45	**611E98300**	**CATCH BASIN, NO. 5, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$6,700.00	$6,700.00
	3	$5,000.00	$5,000.00
	4	$5,750.00	$5,750.00
	5	$5,000.00	$5,000.00
	6	$5,000.00	$5,000.00
	7	$4,000.00	$4,000.00
Ref #46	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$3,000.00	$3,000.00
	3	$3,900.00	$3,900.00
	4	$2,750.00	$2,750.00
	5	$4,000.00	$4,000.00
	6	$4,000.00	$4,000.00
	7	$3,500.00	$3,500.00

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$241,510.00**
2	**$256,695.00**
3	**$290,794.00**
4	**$205,870.00**
5	**$248,130.00**
6	**$225,335.00**
7	**$220,000.00**

Ref #47	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.50", (655 SY)**	
	Awd	$14.00	$9,170.00
	2	$14.00	$9,170.00
	3	$14.00	$9,170.00
	4	$14.00	$9,170.00
	5	$12.00	$7,860.00
	6	$12.04	$7,886.20
	7	$14.00	$9,170.00
Ref #48	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (425 SY)**	
	Awd	$6.00	$2,550.00
	2	$25.00	$10,625.00
	3	$25.00	$10,625.00
	4	$25.00	$10,625.00
	5	$26.00	$11,050.00
	6	$26.09	$11,088.25
	7	$25.00	$10,625.00
Ref #49	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (70 CY)**	
	Awd	$260.00	$18,200.00
	2	$257.00	$17,990.00
	3	$257.00	$17,990.00
	4	$257.00	$17,990.00
	5	$330.00	$23,100.00
	6	$331.09	$23,176.30
	7	$257.00	$17,990.00
Ref #50	**304E20000**	**AGGREGATE BASE, (95 CY)**	
	Awd	$80.00	$7,600.00
	2	$110.00	$10,450.00
	3	$190.00	$18,050.00
	4	$115.00	$10,925.00
	5	$95.00	$9,025.00
	6	$120.00	$11,400.00
	7	$70.00	$6,650.00
Ref #51	**407E20000**	**NON-TRACKING TACK COAT, (146 GAL)**	
	Awd	$7.00	$1,022.00
	2	$3.70	$540.20
	3	$3.70	$540.20
	4	$3.70	$540.20
	5	$4.00	$584.00
	6	$4.01	$585.46
	7	$3.70	$540.20

Ref #52	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (56 CY)**	
	Awd	$350.00	$19,600.00
	2	$322.00	$18,032.00
	3	$322.00	$18,032.00
	4	$322.00	$18,032.00
	5	$395.00	$22,120.00
	6	$396.31	$22,193.36
	7	$322.00	$18,032.00
Ref #53	**617E10100**	**COMPACTED AGGREGATE, (22 CY)**	
	Awd	$120.00	$2,640.00
	2	$130.00	$2,860.00
	3	$130.00	$2,860.00
	4	$90.00	$1,980.00
	5	$125.00	$2,750.00
	6	$150.00	$3,300.00
	7	$70.00	$1,540.00

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$60,782.00**
2	**$69,667.20**
3	**$77,267.20**
4	**$69,262.20**
5	**$76,489.00**
6	**$79,629.57**
7	**$64,547.20**

Ref #54	**621E00100**	**RPM, (4 EACH)**	
	Awd	$650.00	$2,600.00
	2	$650.00	$2,600.00
	3	$650.00	$2,600.00
	4	$350.00	$1,400.00
	5	$345.00	$1,380.00
	6	$650.00	$2,600.00
	7	$500.00	$2,000.00
Ref #55	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$26.00	$104.00
	2	$18.00	$72.00
	3	$30.00	$120.00
	4	$20.00	$80.00
	5	$50.00	$200.00
	6	$10.00	$40.00
	7	$10.00	$40.00
Ref #56	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (6 EACH)**	
	Awd	$11.00	$66.00
	2	$10.00	$60.00
	3	$11.00	$66.00
	4	$11.00	$66.00
	5	$13.00	$78.00
	6	$10.00	$60.00
	7	$9.50	$57.00

Ref #57	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$60.00	$60.00
	2	$50.00	$50.00
	3	$50.00	$50.00
	4	$495.00	$495.00
	5	$495.00	$495.00
	6	$50.00	$50.00
	7	$100.00	$100.00
Ref #58	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.2 MILE)**	
	Awd	$1,400.00	$280.00
	2	$1,400.00	$280.00
	3	$1,400.00	$280.00
	4	$4,500.00	$900.00
	5	$1,400.00	$280.00
	6	$1,400.00	$280.00
	7	$1,400.00	$280.00
Ref #59	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$1,400.00	$168.00
	2	$1,400.00	$168.00
	3	$1,400.00	$168.00
	4	$8,945.00	$1,073.40
	5	$1,400.00	$168.00
	6	$1,400.00	$168.00
	7	$1,400.00	$168.00
Ref #60	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$2,500.00	$150.00
	2	$2,500.00	$150.00
	3	$2,500.00	$150.00
	4	$11,920.00	$715.20
	5	$2,500.00	$150.00
	6	$2,500.00	$150.00
	7	$2,500.00	$150.00

Section 5 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$3,428.00**
2	**$3,380.00**
3	**$3,434.00**
4	**$4,729.60**
5	**$2,751.00**
6	**$3,348.00**
7	**$2,795.00**

Ref #61	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$34,000.00	$34,000.00
	3	$40,000.00	$40,000.00
	4	$20,000.00	$20,000.00
	5	$10,000.00	$10,000.00
	6	$35,000.00	$35,000.00
	7	$70,000.00	$70,000.00

Ref #62	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$28,000.00	$28,000.00
	3	$10,000.00	$10,000.00
	4	$8,000.00	$8,000.00
	5	$15,000.00	$15,000.00
	6	$5,000.00	$5,000.00
	7	$10,000.00	$10,000.00
Ref #63	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (84 CY)**	
	Awd	$123.00	$10,332.00
	2	$140.00	$11,760.00
	3	$120.00	$10,080.00
	4	$65.00	$5,460.00
	5	$250.00	$21,000.00
	6	$130.00	$10,920.00
	7	$20.00	$1,680.00
Ref #64	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$25,000.00	$25,000.00
	3	$4,000.00	$4,000.00
	4	$40,000.00	$40,000.00
	5	$10,000.00	$10,000.00
	6	$28,000.00	$28,000.00
	7	$30,000.00	$30,000.00
Ref #65	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2791 LB)**	
	Awd	$2.50	$6,977.50
	2	$2.80	$7,814.80
	3	$1.65	$4,605.15
	4	$2.25	$6,279.75
	5	$1.25	$3,488.75
	6	$3.50	$9,768.50
	7	$2.50	$6,977.50
Ref #66	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (30 CY)**	
	Awd	$1,300.00	$39,000.00
	2	$955.00	$28,650.00
	3	$1,500.00	$45,000.00
	4	$650.00	$19,500.00
	5	$1,200.00	$36,000.00
	6	$1,200.00	$36,000.00
	7	$1,000.00	$30,000.00
Ref #67	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$3,200.00	$3,200.00
	2	$3,420.00	$3,420.00
	3	$2,000.00	$2,000.00
	4	$6,500.00	$6,500.00
	5	$9,000.00	$9,000.00
	6	$2,000.00	$2,000.00
	7	$1,000.00	$1,000.00

Ref #68	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (43 SY)**	
	Awd	$26.00	$1,118.00
	2	$26.00	$1,118.00
	3	$22.00	$946.00
	4	$26.00	$1,118.00
	5	$26.00	$1,118.00
	6	$26.00	$1,118.00
	7	$20.00	$860.00
Ref #69	**512E33000**	**TYPE 2 WATERPROOFING, (125 SY)**	
	Awd	$22.00	$2,750.00
	2	$28.00	$3,500.00
	3	$27.00	$3,375.00
	4	$25.00	$3,125.00
	5	$28.00	$3,500.00
	6	$36.00	$4,500.00
	7	$40.00	$5,000.00
Ref #70	**512E33010**	**TYPE 3 WATERPROOFING, (198 SY)**	
	Awd	$52.00	$10,296.00
	2	$38.00	$7,524.00
	3	$39.00	$7,722.00
	4	$45.00	$8,910.00
	5	$38.00	$7,524.00
	6	$45.00	$8,910.00
	7	$50.00	$9,900.00
Ref #71	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (26 SF)**	
	Awd	$23.00	$598.00
	2	$10.00	$260.00
	3	$18.50	$481.00
	4	$45.00	$1,170.00
	5	$20.00	$520.00
	6	$16.00	$416.00
	7	$5.00	$130.00
Ref #72	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (6 CY)**	
	Awd	$220.00	$1,320.00
	2	$180.00	$1,080.00
	3	$220.00	$1,320.00
	4	$200.00	$1,200.00
	5	$200.00	$1,200.00
	6	$250.00	$1,500.00
	7	$100.00	$600.00

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (UNI-73 - Totals

Awd	**$122,591.50**
2	**$152,126.80**
3	**$129,529.15**
4	**$121,262.75**
5	**$118,350.75**
6	**$143,132.50**
7	**$166,147.50**

Ref #73	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, WINGWALLS ONLY, (840 LB)**	
	Awd	$3.00	$2,520.00
	4	$2.00	$1,680.00
	5	$2.00	$1,680.00
Ref #74	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (6 CY)**	
	Awd	$3,000.00	$18,000.00
	4	$1,800.00	$10,800.00
	5	$3,000.00	$18,000.00

Section 7 - ITEMS OF WORK (WINGWALLS OPTION A: CAST- - Totals

Awd	**$20,520.00**
4	**$12,480.00**
5	**$19,680.00**

Ref #75	**851E10000**	**PRECAST GRAVITY AND SEMIGRAVITY RETAINING WALL, (153 SF)**	
	2	$150.00	$22,950.00
	3	$150.00	$22,950.00
	6	$130.00	$19,890.00
	7	$121.50	$18,589.50

Section 8 - ITEMS OF WORK (WINGWALLS OPTION B: PRECA - Totals

2	**$22,950.00**
3	**$22,950.00**
6	**$19,890.00**
7	**$18,589.50**

Ref #76	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (20 CY)**	
	Awd	$60.00	$1,200.00
	2	$80.00	$1,600.00
	3	$81.00	$1,620.00
	4	$60.00	$1,200.00
	5	$195.00	$3,900.00
	6	$70.00	$1,400.00
	7	$45.00	$900.00
Ref #77	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (48 HOUR)**	
	Awd	$60.00	$2,880.00
	2	$110.00	$5,280.00
	3	$100.00	$4,800.00
	4	$100.00	$4,800.00
	5	$95.00	$4,560.00
	6	$90.00	$4,320.00
	7	$70.00	$3,360.00
Ref #78	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,995.00	$8,995.00
	3	$15,000.00	$15,000.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
	6	$14,000.00	$14,000.00
	7	$5,000.00	$5,000.00

Ref #79	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (35 CY)**	
	Awd	$265.00	$9,275.00
	2	$300.00	$10,500.00
	3	$440.00	$15,400.00
	4	$400.00	$14,000.00
	5	$200.00	$7,000.00
	6	$150.00	$5,250.00
	7	$440.00	$15,400.00
Ref #80	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$800.00	$1,600.00
	2	$1,250.00	$2,500.00
	3	$1,000.00	$2,000.00
	4	$1,100.00	$2,200.00
	5	$1,050.00	$2,100.00
	6	$1,000.00	$2,000.00
	7	$1,050.00	$2,100.00
Ref #81	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$55.00	$55.00
	2	$75.00	$75.00
	3	$250.00	$250.00
	4	$20.00	$20.00
	5	$150.00	$150.00
	6	$125.00	$125.00
	7	$1.00	$1.00

Section 9 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$25,010.00**
2	**$28,950.00**
3	**$39,070.00**
4	**$32,220.00**
5	**$27,710.00**
6	**$27,095.00**
7	**$26,761.00**

Ref #82	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$4,000.00	$4,000.00
	4	$17,500.00	$17,500.00
	5	$5,000.00	$5,000.00
	6	$10,000.00	$10,000.00
	7	$5,000.00	$5,000.00
Ref #83	**202E23000**	**PAVEMENT REMOVED, (1992 SY)**	
	Awd	$12.00	$23,904.00
	2	$15.00	$29,880.00
	3	$11.00	$21,912.00
	4	$20.00	$39,840.00
	5	$15.00	$29,880.00
	6	$24.00	$47,808.00
	7	$7.00	$13,944.00

Ref #84	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (1244 FT)**	
	Awd	$5.00	$6,220.00
	2	$2.00	$2,488.00
	3	$5.00	$6,220.00
	4	$5.00	$6,220.00
	5	$2.00	$2,488.00
	6	$2.00	$2,488.00
	7	$2.00	$2,488.00
Ref #85	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$290.00	$2,320.00
	3	$500.00	$4,000.00
	4	$750.00	$6,000.00
	5	$295.00	$2,360.00
	6	$290.00	$2,320.00
	7	$295.00	$2,360.00
Ref #86	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$290.00	$1,160.00
	3	$250.00	$1,000.00
	4	$250.00	$1,000.00
	5	$75.00	$300.00
	6	$290.00	$1,160.00
	7	$75.00	$300.00
Ref #87	**203E10000**	**EXCAVATION, (657 CY)**	
	Awd	$30.00	$19,710.00
	2	$30.00	$19,710.00
	3	$36.00	$23,652.00
	4	$25.00	$16,425.00
	5	$25.00	$16,425.00
	6	$55.00	$36,135.00
	7	$10.00	$6,570.00
Ref #88	**203E20000**	**EMBANKMENT, (496 CY)**	
	Awd	$35.00	$17,360.00
	2	$36.00	$17,856.00
	3	$36.00	$17,856.00
	4	$25.00	$12,400.00
	5	$30.00	$14,880.00
	6	$20.00	$9,920.00
	7	$25.00	$12,400.00
Ref #89	**204E10000**	**SUBGRADE COMPACTION, (2871 SY)**	
	Awd	$6.00	$17,226.00
	2	$4.00	$11,484.00
	3	$5.00	$14,355.00
	4	$6.00	$17,226.00
	5	$7.00	$20,097.00
	6	$7.00	$20,097.00
	7	$2.00	$5,742.00

Ref #90	**209E72000**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (2.25 STA)**	
	Awd	$1,000.00	$2,250.00
	2	$1,070.00	$2,407.50
	3	$755.00	$1,698.75
	4	$650.00	$1,462.50
	5	$950.00	$2,137.50
	6	$1,200.00	$2,700.00
	7	$500.00	$1,125.00
Ref #91	**606E15050**	**GUARDRAIL, TYPE MGS, (731.25 FT)**	
	Awd	$19.00	$13,893.75
	2	$20.00	$14,625.00
	3	$19.00	$13,893.75
	4	$19.00	$13,893.75
	5	$19.60	$14,332.50
	6	$20.00	$14,625.00
	7	$19.60	$14,332.50
Ref #92	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,450.00	$1,450.00
	2	$1,750.00	$1,750.00
	3	$1,450.00	$1,450.00
	4	$1,450.00	$1,450.00
	5	$1,560.00	$1,560.00
	6	$1,750.00	$1,750.00
	7	$1,560.00	$1,560.00
Ref #93	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN (MASH 201, (7 EACH)**	
	Awd	$2,600.00	$18,200.00
	2	$2,500.00	$17,500.00
	3	$2,450.00	$17,150.00
	4	$2,450.00	$17,150.00
	5	$2,580.00	$18,060.00
	6	$2,500.00	$17,500.00
	7	$2,580.00	$18,060.00
Ref #94	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (8 EACH)**	
	Awd	$2,375.00	$19,000.00
	2	$2,500.00	$20,000.00
	3	$2,375.00	$19,000.00
	4	$2,375.00	$19,000.00
	5	$2,450.00	$19,600.00
	6	$2,500.00	$20,000.00
	7	$2,450.00	$19,600.00
Ref #95	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,500.00	$8,500.00
	3	$4,000.00	$4,000.00
	4	$12,500.00	$12,500.00
	5	$16,000.00	$16,000.00
	6	$12,000.00	$12,000.00
	7	$5,000.00	$5,000.00

Section 10 - ROADWAY (PART 2) - Totals

Awd	**$169,213.75**
2	**$159,680.50**
3	**$150,187.50**
4	**$182,067.25**
5	**$163,120.00**
6	**$198,503.00**
7	**$108,481.50**

Ref #96	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$170.00	$1,360.00
	2	$100.00	$800.00
	3	$190.00	$1,520.00
	4	$100.00	$800.00
	5	$300.00	$2,400.00
	6	$200.00	$1,600.00
	7	$200.00	$1,600.00
Ref #97	**659E00300**	**TOPSOIL, (409 CY)**	
	Awd	$14.00	$5,726.00
	2	$36.00	$14,724.00
	3	$52.00	$21,268.00
	4	$10.00	$4,090.00
	5	$25.00	$10,225.00
	6	$65.00	$26,585.00
	7	$25.00	$10,225.00
Ref #98	**659E00530**	**SEEDING AND MULCHING, CLASS 3B, (3662 SY)**	
	Awd	$4.00	$14,648.00
	2	$1.00	$3,662.00
	3	$1.75	$6,408.50
	4	$3.00	$10,986.00
	5	$1.25	$4,577.50
	6	$0.99	$3,625.38
	7	$2.50	$9,155.00
Ref #99	**659E14000**	**REPAIR SEEDING AND MULCHING, (159 SY)**	
	Awd	$0.79	$125.61
	2	$0.79	$125.61
	3	$1.00	$159.00
	4	$2.00	$318.00
	5	$1.25	$198.75
	6	$0.79	$125.61
	7	$0.50	$79.50
Ref #100	**659E15000**	**INTER-SEEDING, (159 SY)**	
	Awd	$0.79	$125.61
	2	$0.79	$125.61
	3	$0.01	$1.59
	4	$2.00	$318.00
	5	$1.25	$198.75
	6	$0.79	$125.61
	7	$0.50	$79.50

Ref #101	**659E20000**	**COMMERCIAL FERTILIZER, (0.43 TON)**	
	Awd	$910.14	$391.36
	2	$911.00	$391.73
	3	$645.00	$277.35
	4	$1,250.00	$537.50
	5	$1,250.00	$537.50
	6	$910.14	$391.36
	7	$1,000.00	$430.00
Ref #102	**659E31000**	**LIME, (0.66 ACRE)**	
	Awd	$158.77	$104.79
	2	$159.00	$104.94
	3	$200.00	$132.00
	4	$10.00	$6.60
	5	$150.00	$99.00
	6	$158.77	$104.79
	7	$100.00	$66.00
Ref #103	**659E35000**	**WATER, (17.2 MGAL)**	
	Awd	$1.00	$17.20
	2	$1.00	$17.20
	3	$1.00	$17.20
	4	$10.00	$172.00
	5	$1.00	$17.20
	6	$1.00	$17.20
	7	$1.00	$17.20
Ref #104	**670E00500**	**SLOPE EROSION PROTECTION, (289 SY)**	
	Awd	$1.49	$430.61
	2	$1.49	$430.61
	3	$2.35	$679.15
	4	$3.50	$1,011.50
	5	$3.00	$867.00
	6	$1.49	$430.61
	7	$4.00	$1,156.00
Ref #105	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
	4	$2,250.00	$2,250.00
	5	$3,000.00	$3,000.00
	6	$4,000.00	$4,000.00
	7	$1,975.00	$1,975.00
Ref #106	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$8,000.00	$8,000.00
	3	$7,500.00	$7,500.00
	4	$11,000.00	$11,000.00
	5	$11,050.00	$11,050.00
	6	$20,000.00	$20,000.00
	7	$8,500.00	$8,500.00

Ref #107	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$14,610.00	$14,610.00
	3	$14,605.71	$14,605.71
	4	$15,000.00	$15,000.00
	5	$15,000.00	$15,000.00
	6	$16,000.00	$16,000.00
	7	$14,606.00	$14,606.00
Ref #108	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00
	4	$1.00	$30,000.00
	5	$1.00	$30,000.00
	6	$1.00	$30,000.00
	7	$1.00	$30,000.00

Section 11 - EROSION CONTROL (PART 2) - Totals

Awd	**$72,429.18**
2	**$74,991.70**
3	**$84,568.50**
4	**$76,489.60**
5	**$78,170.70**
6	**$103,005.56**
7	**$77,889.20**

Ref #109	**605E14000**	**6" BASE PIPE UNDERDRAINS, (1752 FT)**	
	Awd	$9.00	$15,768.00
	2	$15.00	$26,280.00
	3	$15.00	$26,280.00
	4	$10.00	$17,520.00
	5	$15.00	$26,280.00
	6	$15.00	$26,280.00
	7	$10.00	$17,520.00
Ref #110	**605E31100**	**AGGREGATE DRAINS, (80 FT)**	
	Awd	$20.00	$1,600.00
	2	$15.00	$1,200.00
	3	$28.00	$2,240.00
	4	$15.00	$1,200.00
	5	$20.00	$1,600.00
	6	$20.00	$1,600.00
	7	$10.00	$800.00
Ref #111	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (70 FT)**	
	Awd	$35.00	$2,450.00
	2	$27.00	$1,890.00
	3	$55.00	$3,850.00
	4	$18.00	$1,260.00
	5	$35.00	$2,450.00
	6	$15.00	$1,050.00
	7	$10.00	$700.00

Ref #112	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$435.00	$1,740.00
	2	$510.00	$2,040.00
	3	$345.00	$1,380.00
	4	$250.00	$1,000.00
	5	$400.00	$1,600.00
	6	$500.00	$2,000.00
	7	$250.00	$1,000.00

Section 12 - DRAINAGE (PART 2) - Totals

Awd	**$21,558.00**
2	**$31,410.00**
3	**$33,750.00**
4	**$20,980.00**
5	**$31,930.00**
6	**$30,930.00**
7	**$20,020.00**

Ref #113	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5" DEPTH, (480 SY)**	
	Awd	$8.00	$3,840.00
	2	$12.25	$5,880.00
	3	$12.25	$5,880.00
	4	$12.25	$5,880.00
	5	$15.25	$7,320.00
	6	$15.30	$7,344.00
	7	$12.25	$5,880.00
Ref #114	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (1804 SY)**	
	Awd	$6.00	$10,824.00
	2	$12.75	$23,001.00
	3	$12.75	$23,001.00
	4	$12.75	$23,001.00
	5	$9.75	$17,589.00
	6	$9.78	$17,643.12
	7	$12.75	$23,001.00
Ref #115	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (523 CY)**	
	Awd	$220.00	$115,060.00
	2	$205.00	$107,215.00
	3	$205.00	$107,215.00
	4	$205.00	$107,215.00
	5	$265.00	$138,595.00
	6	$265.88	$139,055.24
	7	$205.00	$107,215.00
Ref #116	**304E20000**	**AGGREGATE BASE, (507 CY)**	
	Awd	$80.00	$40,560.00
	2	$90.00	$45,630.00
	3	$78.00	$39,546.00
	4	$90.00	$45,630.00
	5	$80.00	$40,560.00
	6	$110.00	$55,770.00
	7	$70.00	$35,490.00

Ref #117	**407E20000**	**NON-TRACKING TACK COAT, (790 GAL)**	
	Awd	$7.00	$5,530.00
	2	$3.90	$3,081.00
	3	$3.90	$3,081.00
	4	$3.90	$3,081.00
	5	$4.00	$3,160.00
	6	$4.01	$3,167.90
	7	$3.90	$3,081.00
Ref #118	**407E20000**	**NON-TRACKING TACK COAT, 702.13, (46 GAL)**	
	Awd	$8.00	$368.00
	2	$5.00	$230.00
	3	$5.00	$230.00
	4	$5.00	$230.00
	5	$4.00	$184.00
	6	$4.01	$184.46
	7	$5.00	$230.00
Ref #119	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (341 CY)**	
	Awd	$265.00	$90,365.00
	2	$244.00	$83,204.00
	3	$244.00	$83,204.00
	4	$244.00	$83,204.00
	5	$315.00	$107,415.00
	6	$316.04	$107,769.64
	7	$244.00	$83,204.00
Ref #120	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (4 CY)**	
	Awd	$580.00	$2,320.00
	2	$475.00	$1,900.00
	3	$475.00	$1,900.00
	4	$1,068.75	$4,275.00
	5	$400.00	$1,600.00
	6	$401.32	$1,605.28
	7	$475.00	$1,900.00
Ref #121	**617E10100**	**COMPACTED AGGREGATE, (20 CY)**	
	Awd	$125.00	$2,500.00
	2	$130.00	$2,600.00
	3	$175.00	$3,500.00
	4	$100.00	$2,000.00
	5	$95.00	$1,900.00
	6	$135.00	$2,700.00
	7	$70.00	$1,400.00

Section 13 - PAVEMENT (PART 2) - Totals

Awd	**$271,367.00**
2	**$272,741.00**
3	**$267,557.00**
4	**$274,516.00**
5	**$318,323.00**
6	**$335,239.64**
7	**$261,401.00**

Ref #122	**621E00100**	**RPM, (14 EACH)**	
	Awd	$200.00	$2,800.00
	2	$200.00	$2,800.00
	3	$200.00	$2,800.00
	4	$350.00	$4,900.00
	5	$285.00	$3,990.00
	6	$200.00	$2,800.00
	7	$500.00	$7,000.00
Ref #123	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (14 EACH)**	
	Awd	$30.00	$420.00
	2	$10.00	$140.00
	3	$30.00	$420.00
	4	$20.00	$280.00
	5	$50.00	$700.00
	6	$10.00	$140.00
	7	$10.00	$140.00
Ref #124	**626E00110**	**BARRIER REFLECTOR, TYPE 2 TYPE 2, BIDIRECTIONAL, (23 EACH)**	
	Awd	$11.00	$253.00
	2	$10.00	$230.00
	3	$11.00	$253.00
	4	$11.00	$253.00
	5	$13.00	$299.00
	6	$10.00	$230.00
	7	$13.00	$299.00
Ref #125	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.2 MILE)**	
	Awd	$1,400.00	$280.00
	2	$1,400.00	$280.00
	3	$1,400.00	$280.00
	4	$4,500.00	$900.00
	5	$1,400.00	$280.00
	6	$1,400.00	$280.00
	7	$1,400.00	$280.00
Ref #126	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.56 MILE)**	
	Awd	$1,400.00	$784.00
	2	$1,400.00	$784.00
	3	$1,400.00	$784.00
	4	$8,945.00	$5,009.20
	5	$1,400.00	$784.00
	6	$1,400.00	$784.00
	7	$1,400.00	$784.00
Ref #127	**642E00300**	**CENTER LINE, TYPE 1, (0.28 MILE)**	
	Awd	$1,700.00	$476.00
	2	$1,700.00	$476.00
	3	$1,700.00	$476.00
	4	$11,920.00	$3,337.60
	5	$1,700.00	$476.00
	6	$1,700.00	$476.00
	7	$1,700.00	$476.00

Section 14 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$5,013.00**
2	**$4,710.00**
3	**$5,013.00**
4	**$14,679.80**
5	**$6,529.00**
6	**$4,710.00**
7	**$8,979.00**

Ref #128	**632E90400**	**SIGNALIZATION, MISC.: MICROWAVE DETECTOR, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,800.00	$1,800.00
	3	$8,220.00	$8,220.00
	4	$1,800.00	$1,800.00
	5	$8,000.00	$8,000.00
	6	$1,800.00	$1,800.00
	7	$1,000.00	$1,000.00

Section 15 - TRAFFIC SIGNALS (PART 2) - Totals

Awd	**$1,800.00**
2	**$1,800.00**
3	**$8,220.00**
4	**$1,800.00**
5	**$8,000.00**
6	**$1,800.00**
7	**$1,000.00**

Ref #129	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, SUBSTR, (16 CY)**	
	Awd	$900.00	$14,400.00
	2	$1,400.00	$22,400.00
	3	$725.00	$11,600.00
	4	$2,500.00	$40,000.00
	5	$2,000.00	$32,000.00
	6	$900.00	$14,400.00
	7	$3,000.00	$48,000.00
Ref #130	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, SUPERS, (242 CY)**	
	Awd	$400.00	$96,800.00
	2	$200.00	$48,400.00
	3	$245.00	$59,290.00
	4	$200.00	$48,400.00
	5	$450.00	$108,900.00
	6	$400.00	$96,800.00
	7	$1,000.00	$242,000.00
Ref #131	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$45.00	$6,030.00
	2	$30.00	$4,020.00
	3	$60.00	$8,040.00
	4	$55.00	$7,370.00
	5	$50.00	$6,700.00
	6	$50.00	$6,700.00
	7	$50.00	$6,700.00

Ref #132	**202E23500**	**WEARING COURSE REMOVED, (648 SY)**	
	Awd	$7.00	$4,536.00
	2	$10.00	$6,480.00
	3	$9.00	$5,832.00
	4	$12.00	$7,776.00
	5	$25.00	$16,200.00
	6	$18.00	$11,664.00
	7	$5.00	$3,240.00
Ref #133	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$65,000.00	$65,000.00
	3	$50,000.00	$50,000.00
	4	$62,500.00	$62,500.00
	5	$60,000.00	$60,000.00
	6	$105,000.00	$105,000.00
	7	$15,000.00	$15,000.00
Ref #134	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$9,000.00	$9,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
	5	$50,000.00	$50,000.00
	6	$30,000.00	$30,000.00
	7	$25,000.00	$25,000.00
Ref #135	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (65415 LB)**	
	Awd	$2.00	$130,830.00
	2	$2.10	$137,371.50
	3	$2.15	$140,642.25
	4	$2.00	$130,830.00
	5	$2.00	$130,830.00
	6	$2.10	$137,371.50
	7	$3.00	$196,245.00
Ref #136	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (118 EACH)**	
	Awd	$50.00	$5,900.00
	2	$37.00	$4,366.00
	3	$27.75	$3,274.50
	4	$30.00	$3,540.00
	5	$40.00	$4,720.00
	6	$27.50	$3,245.00
	7	$20.00	$2,360.00
Ref #137	**511E31613**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (312 CY)**	
	Awd	$1,030.00	$321,360.00
	2	$1,150.00	$358,800.00
	3	$1,275.00	$397,800.00
	4	$1,200.00	$374,400.00
	5	$1,000.00	$312,000.00
	6	$1,110.00	$346,320.00
	7	$1,400.00	$436,800.00

Ref #138	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (8 CY)**	
	Awd	$1,600.00	$12,800.00
	2	$3,010.00	$24,080.00
	3	$1,540.00	$12,320.00
	4	$1,750.00	$14,000.00
	5	$3,250.00	$26,000.00
	6	$2,725.00	$21,800.00
	7	$3,000.00	$24,000.00
Ref #139	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (100 SY)**	
	Awd	$18.50	$1,850.00
	2	$18.50	$1,850.00
	3	$16.00	$1,600.00
	4	$18.50	$1,850.00
	5	$18.50	$1,850.00
	6	$18.50	$1,850.00
	7	$20.00	$2,000.00
Ref #140	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (139 SF)**	
	Awd	$8.00	$1,112.00
	2	$6.50	$903.50
	3	$7.00	$973.00
	4	$6.00	$834.00
	5	$8.00	$1,112.00
	6	$14.00	$1,946.00
	7	$4.00	$556.00
Ref #141	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (121 SF)**	
	Awd	$10.00	$1,210.00
	2	$9.00	$1,089.00
	3	$8.00	$968.00
	4	$8.00	$968.00
	5	$12.00	$1,452.00
	6	$14.00	$1,694.00
	7	$5.00	$605.00
Ref #142	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (106 FT)**	
	Awd	$35.00	$3,710.00
	2	$46.00	$4,876.00
	3	$34.00	$3,604.00
	4	$40.00	$4,240.00
	5	$46.00	$4,876.00
	6	$30.00	$3,180.00
	7	$25.00	$2,650.00
Ref #143	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (87 FT)**	
	Awd	$50.00	$4,350.00
	2	$24.00	$2,088.00
	3	$13.50	$1,174.50
	4	$20.00	$1,740.00
	5	$24.00	$2,088.00
	6	$30.00	$2,610.00
	7	$20.00	$1,740.00

Ref #144	**516E42600**	**ELASTOMERIC BEARING PAD, MISC.: (2"x9"), (80 FT)**	
	Awd	$140.00	$11,200.00
	2	$150.00	$12,000.00
	3	$145.00	$11,600.00
	4	$175.00	$14,000.00
	5	$200.00	$16,000.00
	6	$150.00	$12,000.00
	7	$125.00	$10,000.00
Ref #145	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (224 FT)**	
	Awd	$540.00	$120,960.00
	2	$458.00	$102,592.00
	3	$535.00	$119,840.00
	4	$533.25	$119,448.00
	5	$495.00	$110,880.00
	6	$500.00	$112,000.00
	7	$472.50	$105,840.00
Ref #146	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (37 CY)**	
	Awd	$150.00	$5,550.00
	2	$120.00	$4,440.00
	3	$139.00	$5,143.00
	4	$125.00	$4,625.00
	5	$150.00	$5,550.00
	6	$165.00	$6,105.00
	7	$100.00	$3,700.00
Ref #147	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (264 FT)**	
	Awd	$15.00	$3,960.00
	2	$16.50	$4,356.00
	3	$21.75	$5,742.00
	4	$20.00	$5,280.00
	5	$16.50	$4,356.00
	6	$23.00	$6,072.00
	7	$15.00	$3,960.00
Ref #148	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (129 FT)**	
	Awd	$13.00	$1,677.00
	2	$7.00	$903.00
	3	$11.50	$1,483.50
	4	$15.00	$1,935.00
	5	$12.00	$1,548.00
	6	$15.00	$1,935.00
	7	$10.00	$1,290.00
Ref #149	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (30 FT)**	
	Awd	$22.00	$660.00
	2	$8.00	$240.00
	3	$23.00	$690.00
	4	$15.00	$450.00
	5	$19.00	$570.00
	6	$23.00	$690.00
	7	$10.00	$300.00

Ref #150	**526E15001**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (178 SY)**	
	Awd	$440.00	$78,320.00
	2	$395.00	$70,310.00
	3	$425.00	$75,650.00
	4	$465.00	$82,770.00
	5	$400.00	$71,200.00
	6	$475.00	$84,550.00
	7	$472.00	$84,016.00
Ref #151	**526E90020**	**TYPE B INSTALLATION, (39 SY)**	
	Awd	$100.00	$3,900.00
	2	$50.00	$1,950.00
	3	$50.00	$1,950.00
	4	$85.00	$3,315.00
	5	$200.00	$7,800.00
	6	$75.00	$2,925.00
	7	$300.00	$11,700.00
Ref #152	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (75 CY)**	
	Awd	$145.00	$10,875.00
	2	$150.00	$11,250.00
	3	$165.00	$12,375.00
	4	$110.00	$8,250.00
	5	$125.00	$9,375.00
	6	$165.00	$12,375.00
	7	$80.00	$6,000.00
Ref #153	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$440.00	$880.00
	2	$475.00	$950.00
	3	$345.00	$690.00
	4	$350.00	$700.00
	5	$500.00	$1,000.00
	6	$600.00	$1,200.00
	7	$250.00	$500.00
Ref #154	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$14,500.00	$14,500.00
	2	$14,500.00	$14,500.00
	3	$8,220.00	$8,220.00
	4	$6,000.00	$6,000.00
	5	$10,000.00	$10,000.00
	6	$14,500.00	$14,500.00
	7	$12,000.00	$12,000.00
Ref #203	**202E38500**	**BRIDGE RAILING REMOVED, (212 FT)**	
	Awd	$8.00	$1,696.00
	2	$3.50	$742.00
	3	$14.00	$2,968.00
	4	$15.00	$3,180.00
	5	$50.00	$10,600.00
	6	$4.25	$901.00
	7	$10.00	$2,120.00

Section 16 - STRUCTURE OVER 20 FOOT SPAN (UNI-736-1.1 - Totals

Awd	**$909,066.00**
2	**$914,957.00**
3	**$958,469.75**
4	**$968,401.00**
5	**$1,007,607.00**
6	**$1,039,833.50**
7	**$1,248,322.00**

Ref #155	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$88,000.00	$88,000.00
	2	$85,000.00	$85,000.00
	3	$55,000.00	$55,000.00
	4	$44,000.00	$44,000.00
	5	$60,000.00	$60,000.00
	6	$105,000.00	$105,000.00
	7	$100,000.00	$100,000.00
Ref #156	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$45.00	$5,985.00
	2	$32.00	$4,256.00
	3	$45.00	$5,985.00
	4	$50.00	$6,650.00
	5	$60.00	$7,980.00
	6	$50.00	$6,650.00
	7	$50.00	$6,650.00
Ref #157	**202E23500**	**WEARING COURSE REMOVED, (545 SY)**	
	Awd	$3.00	$1,635.00
	2	$12.00	$6,540.00
	3	$9.00	$4,905.00
	4	$10.00	$5,450.00
	5	$20.00	$10,900.00
	6	$18.00	$9,810.00
	7	$5.00	$2,725.00
Ref #158	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$36,000.00	$36,000.00
	3	$10,000.00	$10,000.00
	4	$35,000.00	$35,000.00
	5	$90,000.00	$90,000.00
	6	$50,000.00	$50,000.00
	7	$2,000.00	$2,000.00
Ref #159	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$46,000.23	$46,000.23
	3	$40,000.00	$40,000.00
	4	$35,000.00	$35,000.00
	5	$95,000.00	$95,000.00
	6	$35,000.00	$35,000.00
	7	$25,000.00	$25,000.00

Ref #160	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (51623 LB)**	
	Awd	$2.00	$103,246.00
	2	$1.75	$90,340.25
	3	$2.15	$110,989.45
	4	$2.10	$108,408.30
	5	$2.00	$103,246.00
	6	$2.10	$108,408.30
	7	$2.00	$103,246.00
Ref #161	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,300.00	$8,600.00
	2	$4,600.00	$9,200.00
	3	$3,500.00	$7,000.00
	4	$4,500.00	$9,000.00
	5	$6,500.00	$13,000.00
	6	$4,000.00	$8,000.00
	7	$2,000.00	$4,000.00
Ref #162	**511E34440**	**CLASS QC2 CONCRETE, BRIDGE DECK, (146 SY)**	
	Awd	$1,240.00	$181,040.00
	2	$1,290.00	$188,340.00
	3	$1,140.00	$166,440.00
	4	$1,250.00	$182,500.00
	5	$900.00	$131,400.00
	6	$1,200.00	$175,200.00
	7	$1,200.00	$175,200.00
Ref #163	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (75 CY)**	
	Awd	$860.00	$64,500.00
	2	$1,310.00	$98,250.00
	3	$750.00	$56,250.00
	4	$725.00	$54,375.00
	5	$950.00	$71,250.00
	6	$1,100.00	$82,500.00
	7	$1,000.00	$75,000.00
Ref #164	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (67 CY)**	
	Awd	$735.00	$49,245.00
	2	$860.00	$57,620.00
	3	$650.00	$43,550.00
	4	$650.00	$43,550.00
	5	$650.00	$43,550.00
	6	$1,000.00	$67,000.00
	7	$1,000.00	$67,000.00
Ref #165	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (84 SY)**	
	Awd	$18.50	$1,554.00
	2	$18.50	$1,554.00
	3	$16.00	$1,344.00
	4	$18.50	$1,554.00
	5	$18.50	$1,554.00
	6	$18.50	$1,554.00
	7	$20.00	$1,680.00

Ref #166	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (101150 LB)**	
	Awd	$3.30	$333,795.00
	2	$2.78	$281,197.00
	3	$3.12	$315,588.00
	4	$3.00	$303,450.00
	5	$2.50	$252,875.00
	6	$2.75	$278,162.50
	7	$3.50	$354,025.00
Ref #167	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (1950 EACH)**	
	Awd	$6.50	$12,675.00
	2	$7.50	$14,625.00
	3	$6.75	$13,162.50
	4	$6.50	$12,675.00
	5	$6.00	$11,700.00
	6	$6.50	$12,675.00
	7	$6.50	$12,675.00
Ref #168	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (87 FT)**	
	Awd	$70.00	$6,090.00
	2	$68.00	$5,916.00
	3	$75.00	$6,525.00
	4	$50.00	$4,350.00
	5	$68.00	$5,916.00
	6	$50.00	$4,350.00
	7	$25.00	$2,175.00
Ref #169	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (3 SF)**	
	Awd	$13.00	$39.00
	2	$33.00	$99.00
	3	$32.75	$98.25
	4	$20.00	$60.00
	5	$15.00	$45.00
	6	$45.00	$135.00
	7	$5.00	$15.00
Ref #170	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (62 SF)**	
	Awd	$10.00	$620.00
	2	$12.00	$744.00
	3	$11.00	$682.00
	4	$15.00	$930.00
	5	$20.00	$1,240.00
	6	$19.00	$1,178.00
	7	$7.00	$434.00
Ref #171	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (115 FT)**	
	Awd	$35.00	$4,025.00
	2	$46.50	$5,347.50
	3	$35.00	$4,025.00
	4	$35.00	$4,025.00
	5	$46.50	$5,347.50
	6	$30.00	$3,450.00
	7	$25.00	$2,875.00

Ref #172	**516E31001**	**JOINT SEALER, AS PER PLAN, (156 FT)**	
	Awd	$35.00	$5,460.00
	2	$24.00	$3,744.00
	3	$13.50	$2,106.00
	4	$20.00	$3,120.00
	5	$24.00	$3,744.00
	6	$25.00	$3,900.00
	7	$20.00	$3,120.00
Ref #173	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,000.00	$20,000.00
	2	$2,200.00	$22,000.00
	3	$2,400.00	$24,000.00
	4	$2,250.00	$22,500.00
	5	$2,000.00	$20,000.00
	6	$2,000.00	$20,000.00
	7	$2,000.00	$20,000.00
Ref #174	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (160 FT)**	
	Awd	$540.00	$86,400.00
	2	$458.00	$73,280.00
	3	$533.25	$85,320.00
	4	$533.25	$85,320.00
	5	$500.00	$80,000.00
	6	$495.00	$79,200.00
	7	$474.00	$75,840.00
Ref #175	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (69 CY)**	
	Awd	$150.00	$10,350.00
	2	$105.00	$7,245.00
	3	$140.00	$9,660.00
	4	$125.00	$8,625.00
	5	$150.00	$10,350.00
	6	$130.00	$8,970.00
	7	$100.00	$6,900.00
Ref #176	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (198 FT)**	
	Awd	$15.00	$2,970.00
	2	$16.50	$3,267.00
	3	$21.00	$4,158.00
	4	$15.00	$2,970.00
	5	$16.50	$3,267.00
	6	$20.00	$3,960.00
	7	$15.00	$2,970.00
Ref #177	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (152 FT)**	
	Awd	$12.00	$1,824.00
	2	$6.00	$912.00
	3	$12.00	$1,824.00
	4	$12.00	$1,824.00
	5	$10.00	$1,520.00
	6	$15.00	$2,280.00
	7	$10.00	$1,520.00

Ref #178	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**	
	Awd	$22.00	$1,320.00
	2	$6.00	$360.00
	3	$23.00	$1,380.00
	4	$20.00	$1,200.00
	5	$20.00	$1,200.00
	6	$20.00	$1,200.00
	7	$10.00	$600.00
Ref #179	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (36 FT)**	
	Awd	$290.00	$10,440.00
	2	$855.00	$30,780.00
	3	$250.00	$9,000.00
	4	$550.00	$19,800.00
	5	$750.00	$27,000.00
	6	$365.00	$13,140.00
	7	$342.00	$12,312.00
Ref #180	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (46 FT)**	
	Awd	$1,200.00	$55,200.00
	2	$440.00	$20,240.00
	3	$760.00	$34,960.00
	4	$1,250.00	$57,500.00
	5	$1,500.00	$69,000.00
	6	$1,100.00	$50,600.00
	7	$1,500.00	$69,000.00
Ref #181	**526E15001**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), AS PER, (182 SY)**	
	Awd	$390.00	$70,980.00
	2	$365.00	$66,430.00
	3	$440.00	$80,080.00
	4	$400.00	$72,800.00
	5	$350.00	$63,700.00
	6	$400.00	$72,800.00
	7	$472.00	$85,904.00
Ref #182	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (87 FT)**	
	Awd	$260.00	$22,620.00
	2	$355.00	$30,885.00
	3	$255.00	$22,185.00
	4	$275.00	$23,925.00
	5	$300.00	$26,100.00
	6	$280.00	$24,360.00
	7	$250.00	$21,750.00
Ref #183	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (168 CY)**	
	Awd	$130.00	$21,840.00
	2	$130.00	$21,840.00
	3	$160.00	$26,880.00
	4	$95.00	$15,960.00
	5	$125.00	$21,000.00
	6	$145.00	$24,360.00
	7	$80.00	$13,440.00

Ref #184	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$440.00	$1,760.00
	2	$475.00	$1,900.00
	3	$345.00	$1,380.00
	4	$350.00	$1,400.00
	5	$500.00	$2,000.00
	6	$600.00	$2,400.00
	7	$250.00	$1,000.00
Ref #185	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$12,500.00	$12,500.00
	2	$12,500.00	$12,500.00
	3	$9,060.00	$9,060.00
	4	$6,000.00	$6,000.00
	5	$10,000.00	$10,000.00
	6	$12,500.00	$12,500.00
	7	$12,000.00	$12,000.00

Section 17 - STRUCTURE OVER 20 FOOT SPAN (UNI-736-1.9 - Totals

Awd	**$1,246,713.00**
2	**$1,226,411.98**
3	**$1,153,537.20**
4	**$1,173,921.30**
5	**$1,243,884.50**
6	**$1,268,742.80**
7	**$1,261,056.00**

Ref #186	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$2,800.00	$16,800.00
	2	$2,200.00	$13,200.00
	3	$2,400.00	$14,400.00
	4	$2,300.00	$13,800.00
	5	$2,280.00	$13,680.00
	6	$2,200.00	$13,200.00
	7	$2,300.00	$13,800.00
Ref #187	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$9,820.00	$9,820.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
	6	$15,000.00	$15,000.00
	7	$2,800.00	$2,800.00
Ref #188	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (35 CY)**	
	Awd	$265.00	$9,275.00
	2	$300.00	$10,500.00
	3	$455.00	$15,925.00
	4	$400.00	$14,000.00
	5	$225.00	$7,875.00
	6	$160.00	$5,600.00
	7	$455.00	$15,925.00

Ref #189	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (25 EACH)**	
	Awd	$11.00	$275.00
	2	$9.00	$225.00
	3	$12.00	$300.00
	4	$12.00	$300.00
	5	$10.00	$250.00
	6	$21.00	$525.00
	7	$11.00	$275.00
Ref #190	**614E13360**	**OBJECT MARKER, TWO WAY, (25 EACH)**	
	Awd	$19.00	$475.00
	2	$16.00	$400.00
	3	$20.00	$500.00
	4	$20.00	$500.00
	5	$25.00	$625.00
	6	$26.00	$650.00
	7	$20.00	$500.00
Ref #191	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$800.00	$6,400.00
	2	$1,250.00	$10,000.00
	3	$850.00	$6,800.00
	4	$1,075.00	$8,600.00
	5	$950.00	$7,600.00
	6	$950.00	$7,600.00
	7	$950.00	$7,600.00
Ref #192	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.43 MILE)**	
	Awd	$1,700.00	$731.00
	2	$1,700.00	$731.00
	3	$1,700.00	$731.00
	4	$6,700.00	$2,881.00
	5	$5,000.00	$2,150.00
	6	$1,700.00	$731.00
	7	$2,325.00	$999.75
Ref #193	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.3 MILE)**	
	Awd	$1,090.00	$327.00
	2	$1,090.00	$327.00
	3	$1,090.00	$327.00
	4	$5,455.00	$1,636.50
	5	$5,000.00	$1,500.00
	6	$1,090.00	$327.00
	7	$3,000.00	$900.00
Ref #194	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (36 FT)**	
	Awd	$3.50	$126.00
	2	$3.50	$126.00
	3	$3.50	$126.00
	4	$10.00	$360.00
	5	$30.00	$1,080.00
	6	$3.50	$126.00
	7	$25.00	$900.00

Ref #195	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$12,000.00	$12,000.00
	3	$10,000.00	$10,000.00
	4	$20,000.00	$20,000.00
	5	$20,000.00	$20,000.00
	6	$35,000.00	$35,000.00
	7	$4,000.00	$4,000.00
Ref #196	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (347 SY)**	
	Awd	$120.00	$41,640.00
	2	$90.00	$31,230.00
	3	$135.00	$46,845.00
	4	$150.00	$52,050.00
	5	$125.00	$43,375.00
	6	$110.00	$38,170.00
	7	$91.00	$31,577.00
Ref #197	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (940 FT)**	
	Awd	$21.00	$19,740.00
	2	$24.00	$22,560.00
	3	$40.00	$37,600.00
	4	$27.00	$25,380.00
	5	$35.00	$32,900.00
	6	$30.00	$28,200.00
	7	$29.12	$27,372.80
Ref #198	**622E41110**	**PORTABLE BARRIER, ANCHORED, (170 FT)**	
	Awd	$37.00	$6,290.00
	2	$75.00	$12,750.00
	3	$50.00	$8,500.00
	4	$35.00	$5,950.00
	5	$45.00	$7,650.00
	6	$65.00	$11,050.00
	7	$34.06	$5,790.20
Ref #204	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$55.00	$55.00
	2	$70.00	$70.00
	3	$250.00	$250.00
	4	$20.00	$20.00
	5	$75.00	$75.00
	6	$120.00	$120.00
	7	$1.00	$1.00

Section 18 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$128,134.00**
2	**$123,939.00**
3	**$162,304.00**
4	**$155,477.50**
5	**$148,760.00**
6	**$156,299.00**
7	**$112,440.75**

Ref #199	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$20,500.00	$20,500.00
	3	$18,000.00	$18,000.00
	4	$45,000.00	$45,000.00
	5	$40,000.00	$40,000.00
	6	$25,000.00	$25,000.00
	7	$48,000.00	$48,000.00
Ref #200	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$66,000.00	$66,000.00
	2	$42,000.00	$42,000.00
	3	$40,000.00	$40,000.00
	4	$50,000.00	$50,000.00
	5	$64,000.00	$64,000.00
	6	$75,000.00	$75,000.00
	7	$165,000.00	$165,000.00
Ref #201	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$36,000.00	$36,000.00
	2	$35,000.00	$35,000.00
	3	$40,000.00	$40,000.00
	4	$25,000.00	$25,000.00
	5	$15,000.00	$15,000.00
	6	$55,000.00	$55,000.00
	7	$25,000.00	$25,000.00
Ref #202	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$195,000.00	$195,000.00
	5	$200,000.00	$200,000.00
	6	$100,000.00	$100,000.00
	7	$175,000.00	$175,000.00

Section 19 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$219,000.00**
2	**$197,500.00**
3	**$198,000.00**
4	**$315,000.00**
5	**$319,000.00**
6	**$255,000.00**
7	**$413,000.00**