Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240288
PID 119992
WAY-US 30-00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 5/9/2024
Completion Date: 10/25/2024

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $3,009,161.51

Engineer's Estimate: $3,538,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $3,009,161.51

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,569,962.60

Ref #1	**832E30000**	**EROSION CONTROL, (500 EACH)**	
	Awd	$1.00	$500.00
	2	$1.00	$500.00

Section 1 - EROSION CONTROL - Totals

Awd	**$500.00**
2	**$500.00**

Ref #2	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442)(ASPHALT CONCRE, (820 CY)**	
	Awd	$335.00	$274,700.00
	2	$325.00	$266,500.00
Ref #3	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442)(ASPHALT CONCRE, (146 CY)**	
	Awd	$785.00	$114,610.00
	2	$500.00	$73,000.00
Ref #4	**407E10000**	**TACK COAT, (25536 GAL)**	
	Awd	$2.75	$70,224.00
	2	$2.25	$57,456.00
Ref #5	**424E14000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (448, (8868 CY)**	
	Awd	$210.00	$1,862,280.00
	2	$253.00	$2,243,604.00
Ref #6	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (1.25 , (255376 SY)**	
	Awd	$0.30	$76,612.80
	2	$1.05	$268,144.80
Ref #7	**897E02000**	**PATCHING PLANED SURFACE, (1280 SY)**	
	Awd	$1.25	$1,600.00
	2	$3.00	$3,840.00

Section 2 - PAVEMENT - Totals

Awd	**$2,400,026.80**
2	**$2,912,544.80**

Ref #8	**621E00100**	**RPM, (1258 EACH)**	
	Awd	$35.25	$44,344.50
	2	$35.25	$44,344.50
Ref #9	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1258 EACH)**	
	Awd	$1.00	$1,258.00
	2	$3.00	$3,774.00
Ref #10	**644E00104**	**EDGE LINE, 6" (WHITE), (18.36 MILE)**	
	Awd	$3,550.00	$65,178.00
	2	$3,750.00	$68,850.00
Ref #11	**644E00104**	**EDGE LINE, 6" (YELLOW), (18.36 MILE)**	
	Awd	$3,550.00	$65,178.00
	2	$3,750.00	$68,850.00
Ref #12	**644E00204**	**LANE LINE, 6", (18.36 MILE)**	
	Awd	$1,850.00	$33,966.00
	2	$1,500.00	$27,540.00
Ref #13	**644E00404**	**CHANNELIZING LINE, 12", (1268 FT)**	
	Awd	$2.80	$3,550.40
	2	$3.50	$4,438.00

Ref #14	**644E00700**	**TRANSVERSE/DIAGONAL LINE (WHITE), (206 FT)**	
	Awd	$9.25	$1,905.50
	2	$6.00	$1,236.00
Ref #15	**644E01300**	**LANE ARROW, (24 EACH)**	
	Awd	$110.00	$2,640.00
	2	$150.00	$3,600.00
Ref #16	**644E01510**	**DOTTED LINE, 6", (1910 FT)**	
	Awd	$1.80	$3,438.00
	2	$2.25	$4,297.50
Ref #17	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (1674 FT)**	
	Awd	$0.50	$837.00
	2	$2.20	$3,682.80
Ref #18	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (24 EACH)**	
	Awd	$50.00	$1,200.00
	2	$55.00	$1,320.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$223,495.40**
2	**$231,932.80**

Ref #19	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (250 HOUR)**	
	Awd	$70.00	$17,500.00
	2	$90.00	$22,500.00
Ref #20	**614E12460**	**WORK ZONE MARKING SIGN, (25 EACH)**	
	Awd	$174.00	$4,350.00
	2	$174.00	$4,350.00
Ref #21	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$125.00	$625.00
	2	$500.00	$2,500.00
Ref #22	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (18.36 MILE)**	
	Awd	$950.00	$17,442.00
	2	$800.00	$14,688.00
Ref #23	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (63 SNMT)**	
	Awd	$774.00	$48,762.00
	2	$774.00	$48,762.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$88,679.00**
2	**$92,800.00**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$121,460.31	$121,460.31
	2	$192,185.00	$192,185.00
Ref #26	**619E16020**	**FIELD OFFICE, TYPE C, (5 MNTH)**	
	Awd	$2,000.00	$10,000.00
	2	$5,000.00	$25,000.00

Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$100,000.00	$100,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$296,460.31**
2	**$332,185.00**