Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240289
PID 116000
WOO-IR 280-05.07 Slide Repair
Federal
Type: SLIDE REPAIR
Letting Date: 5/9/2024
Completion Date: 5/31/2025

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $1,599,083.00

Engineer's Estimate: $1,988,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $1,599,083.00

Bidder 2
MARK HAYNES CONSTRUCTION INC
3130 ST RT 18 E
Huron
NORWALK, OH 44857
Bid $2,388,160.22

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $2,554,377.25

Bidder 4
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $2,606,235.57

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,505.00	$3,505.00
	3	$1,500.00	$1,500.00
	4	$18,500.00	$18,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1321 SY)**	
	Awd	$9.00	$11,889.00
	2	$11.25	$14,861.25
	3	$9.00	$11,889.00
	4	$15.00	$19,815.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (2388 FT)**	
	Awd	$4.00	$9,552.00
	2	$2.50	$5,970.00
	3	$2.00	$4,776.00
	4	$4.00	$9,552.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$205.00	$205.00
	3	$185.00	$185.00
	4	$250.00	$250.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$118.75	$118.75
	3	$125.00	$125.00
	4	$250.00	$250.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$90.00	$180.00
	3	$70.00	$140.00
	4	$250.00	$500.00
Ref #7	**202E75000**	**FENCE REMOVED, (490 FT)**	
	Awd	$8.25	$4,042.50
	2	$3.60	$1,764.00
	3	$3.00	$1,470.00
	4	$8.25	$4,042.50
Ref #8	**203E10000**	**EXCAVATION, (26720 CY)**	
	Awd	$4.00	$106,880.00
	2	$10.35	$276,552.00
	3	$23.00	$614,560.00
	4	$16.00	$427,520.00
Ref #9	**203E20000**	**EMBANKMENT, (26720 CY)**	
	Awd	$4.00	$106,880.00
	2	$17.75	$474,280.00
	3	$13.00	$347,360.00
	4	$18.00	$480,960.00
Ref #10	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN (NO. 8 AGGREGATE), (2282 CY)**	
	Awd	$65.00	$148,330.00
	2	$73.95	$168,753.90
	3	$72.00	$164,304.00
	4	$86.00	$196,252.00

Ref #11	**203E35110**	**GRANULAR MATERIAL, TYPE B, (1168 CY)**	
	Awd	$50.00	$58,400.00
	2	$48.45	$56,589.60
	3	$56.00	$65,408.00
	4	$70.00	$81,760.00
Ref #12	**203E35130**	**GRANULAR MATERIAL, TYPE D, (3041 CY)**	
	Awd	$50.00	$152,050.00
	2	$46.25	$140,646.25
	3	$60.00	$182,460.00
	4	$64.00	$194,624.00
Ref #13	**203E40000**	**BORROW, (5971 CY)**	
	Awd	$20.00	$119,420.00
	2	$27.35	$163,306.85
	3	$14.00	$83,594.00
	4	$20.00	$119,420.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (1987 SY)**	
	Awd	$1.00	$1,987.00
	2	$2.40	$4,768.80
	3	$1.00	$1,987.00
	4	$1.00	$1,987.00
Ref #15	**204E50000**	**GEOTEXTILE FABRIC, 712.09, TYPE A, (1789 SY)**	
	Awd	$3.00	$5,367.00
	2	$2.45	$4,383.05
	3	$2.00	$3,578.00
	4	$4.00	$7,156.00
Ref #16	**606E15050**	**GUARDRAIL, TYPE MGS, (2375 FT)**	
	Awd	$18.50	$43,937.50
	2	$23.25	$55,218.75
	3	$20.00	$47,500.00
	4	$18.50	$43,937.50
Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$2,575.00	$2,575.00
	2	$3,225.00	$3,225.00
	3	$2,640.00	$2,640.00
	4	$2,575.00	$2,575.00
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,425.00	$1,425.00
	2	$1,675.00	$1,675.00
	3	$1,375.00	$1,375.00
	4	$1,425.00	$1,425.00
Ref #19	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,350.00	$2,350.00
	2	$3,181.25	$3,181.25
	3	$2,595.00	$2,595.00
	4	$2,350.00	$2,350.00
Ref #20	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$750.00	$750.00
	3	$592.00	$592.00
	4	$650.00	$650.00

Ref #21	**607E15000**	**FENCE, TYPE 47, (490 FT)**	
	Awd	$21.50	$10,535.00
	2	$25.65	$12,568.50
	3	$22.00	$10,780.00
	4	$21.50	$10,535.00

Section 1 - ROADWAY - Totals

Awd	**$797,270.00**
2	**$1,392,502.95**
3	**$1,548,818.00**
4	**$1,624,061.00**

Ref #22	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (1216 SY)**	
	Awd	$50.00	$60,800.00
	2	$44.40	$53,990.40
	3	$89.00	$108,224.00
	4	$72.70	$88,403.20
Ref #23	**659E00300**	**TOPSOIL, (2219 CY)**	
	Awd	$30.00	$66,570.00
	2	$38.35	$85,098.65
	3	$54.00	$119,826.00
	4	$20.00	$44,380.00
Ref #24	**659E10000**	**SEEDING AND MULCHING, (19784 SY)**	
	Awd	$2.00	$39,568.00
	2	$2.10	$41,546.40
	3	$1.00	$19,784.00
	4	$3.00	$59,352.00
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (1011 SY)**	
	Awd	$1.00	$1,011.00
	2	$2.10	$2,123.10
	3	$0.50	$505.50
	4	$0.95	$960.45
Ref #26	**659E15000**	**INTER-SEEDING, (1011 SY)**	
	Awd	$1.00	$1,011.00
	2	$2.10	$2,123.10
	3	$0.35	$353.85
	4	$0.10	$101.10
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (2.92 TON)**	
	Awd	$400.00	$1,168.00
	2	$2,515.40	$7,344.97
	3	$700.00	$2,044.00
	4	$640.00	$1,868.80
Ref #28	**659E35000**	**WATER, (109 MGAL)**	
	Awd	$1.00	$109.00
	2	$18.75	$2,043.75
	3	$10.00	$1,090.00
	4	$1.00	$109.00
Ref #29	**832E30000**	**EROSION CONTROL, (56000 EACH)**	
	Awd	$1.00	$56,000.00
	2	$1.00	$56,000.00
	3	$1.00	$56,000.00
	4	$1.00	$56,000.00

Ref #100	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$4,375.00	$4,375.00
	3	$1,895.00	$1,895.00
	4	$1,985.00	$1,985.00
Ref #101	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$4,674.00	$4,674.00
	3	$4,737.00	$4,737.00
	4	$7,500.00	$7,500.00
Ref #102	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$937.50	$937.50
	3	$6,600.00	$6,600.00
	4	$7,000.00	$7,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$239,737.00**
2	**$260,256.87**
3	**$321,059.35**
4	**$267,659.55**

Ref #30	**605E05110**	**4" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1811 FT)**	
	Awd	$10.00	$18,110.00
	2	$8.65	$15,665.15
	3	$29.00	$52,519.00
	4	$19.82	$35,894.02
Ref #31	**605E05210**	**4" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (30 FT)**	
	Awd	$12.00	$360.00
	2	$21.40	$642.00
	3	$34.00	$1,020.00
	4	$25.00	$750.00
Ref #32	**605E31100**	**AGGREGATE DRAINS, (30 FT)**	
	Awd	$15.00	$450.00
	2	$25.60	$768.00
	3	$26.00	$780.00
	4	$30.00	$900.00
Ref #33	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (451 FT)**	
	Awd	$20.00	$9,020.00
	2	$23.30	$10,508.30
	3	$28.00	$12,628.00
	4	$48.00	$21,648.00
Ref #34	**611E01401**	**6" CONDUIT, TYPE E, AS PER PLAN, 707.31 (PERFORATE, (3600 FT)**	
	Awd	$10.00	$36,000.00
	2	$15.15	$54,540.00
	3	$21.00	$75,600.00
	4	$15.00	$54,000.00
Ref #35	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (18 EACH)**	
	Awd	$200.00	$3,600.00
	2	$559.05	$10,062.90
	3	$467.00	$8,406.00
	4	$500.00	$9,000.00

Section 3 - DRAINAGE - Totals

Awd	**$67,540.00**
2	**$92,186.35**
3	**$150,953.00**
4	**$122,192.02**

Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (189 CY)**	
	Awd	$212.00	$40,068.00
	2	$287.50	$54,337.50
	3	$300.00	$56,700.00
	4	$230.00	$43,470.00
Ref #37	**304E20000**	**AGGREGATE BASE, (338 CY)**	
	Awd	$50.00	$16,900.00
	2	$64.85	$21,919.30
	3	$70.00	$23,660.00
	4	$80.00	$27,040.00
Ref #38	**407E10000**	**TACK COAT, (136 GAL)**	
	Awd	$3.50	$476.00
	2	$17.00	$2,312.00
	3	$2.50	$340.00
	4	$1.00	$136.00
Ref #39	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (48 CY)**	
	Awd	$275.00	$13,200.00
	2	$393.75	$18,900.00
	3	$375.00	$18,000.00
	4	$315.00	$15,120.00
Ref #40	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (55 CY)**	
	Awd	$240.00	$13,200.00
	2	$356.25	$19,593.75
	3	$350.00	$19,250.00
	4	$285.00	$15,675.00
Ref #41	**609E23000**	**COMBINATION CURB AND GUTTER, TYPE 4, (1931 FT)**	
	Awd	$24.00	$46,344.00
	2	$32.50	$62,757.50
	3	$26.00	$50,206.00
	4	$35.00	$67,585.00
Ref #42	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (1934 LB)**	
	Awd	$5.00	$9,670.00
	2	$12.50	$24,175.00
	3	$2.00	$3,868.00
	4	$3.00	$5,802.00

Section 4 - PAVEMENT - Totals

Awd	**$139,858.00**
2	**$203,995.05**
3	**$172,024.00**
4	**$174,828.00**

Ref #43	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$480.25	$1,921.00
	3	$160.00	$640.00
	4	$120.00	$480.00
Ref #44	**642E00204**	**LANE LINE, 6", TYPE 1, (0.42 MILE)**	
	Awd	$5,000.00	$2,100.00
	2	$6,250.00	$2,625.00
	3	$13,160.00	$5,527.20
	4	$5,000.00	$2,100.00
Ref #45	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (232 FT)**	
	Awd	$1.00	$232.00
	2	$1.25	$290.00
	3	$5.00	$1,160.00
	4	$1.00	$232.00
Ref #103	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (25 EACH)**	
	Awd	$16.00	$400.00
	2	$15.00	$375.00
	3	$12.00	$300.00
	4	$16.00	$400.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,332.00**
2	**$5,211.00**
3	**$7,627.20**
4	**$3,212.00**

Ref #46	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$150.00	$4,800.00
	2	$112.50	$3,600.00
	3	$65.00	$2,080.00
	4	$85.00	$2,720.00
Ref #47	**614E11630**	**INCREASED BARRIER DELINEATION, (2000 FT)**	
	Awd	$5.00	$10,000.00
	2	$3.05	$6,100.00
	3	$3.00	$6,000.00
	4	$1.00	$2,000.00
Ref #48	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$3,725.00	$3,725.00
	3	$2,235.00	$2,235.00
	4	$2,980.00	$2,980.00
Ref #49	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$195.00	$1,950.00
	2	$240.00	$2,400.00
	3	$150.00	$1,500.00
	4	$192.00	$1,920.00
Ref #50	**614E12600**	**REPLACEMENT DRUM, (25 EACH)**	
	Awd	$65.00	$1,625.00
	2	$80.00	$2,000.00
	3	$55.00	$1,375.00
	4	$64.00	$1,600.00

Ref #51	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (120 EACH)**	
	Awd	$6.00	$720.00
	2	$7.50	$900.00
	3	$13.00	$1,560.00
	4	$6.00	$720.00
Ref #52	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (50 SNMT)**	
	Awd	$950.00	$47,500.00
	2	$1,187.50	$59,375.00
	3	$970.00	$48,500.00
	4	$950.00	$47,500.00
Ref #53	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.33 MILE)**	
	Awd	$600.00	$798.00
	2	$750.00	$997.50
	3	$1,790.00	$2,380.70
	4	$600.00	$798.00
Ref #54	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (2185 FT)**	
	Awd	$1.00	$2,185.00
	2	$1.25	$2,731.25
	3	$1.00	$2,185.00
	4	$1.00	$2,185.00
Ref #55	**616E10000**	**WATER, (98 MGAL)**	
	Awd	$1.00	$98.00
	2	$18.75	$1,837.50
	3	$21.00	$2,058.00
	4	$10.00	$980.00
Ref #56	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3221 FT)**	
	Awd	$30.00	$96,630.00
	2	$72.75	$234,327.75
	3	$32.00	$103,072.00
	4	$40.00	$128,840.00
Ref #104	**614E13350**	**OBJECT MARKER, ONE WAY, (65 EACH)**	
	Awd	$16.00	$1,040.00
	2	$20.00	$1,300.00
	3	$20.00	$1,300.00
	4	$16.00	$1,040.00
Ref #105	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$312.50	$625.00
	3	$250.00	$500.00
	4	$250.00	$500.00
Ref #106	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (20 SNMT)**	
	Awd	$850.00	$17,000.00
	2	$1,062.50	$21,250.00
	3	$675.00	$13,500.00
	4	$850.00	$17,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$188,346.00**
2	**$341,169.00**
3	**$188,245.70**
4	**$210,783.00**

Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$10,917.00	$10,917.00
	3	$25,125.00	$25,125.00
	4	$25,000.00	$25,000.00
Ref #58	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$18,750.00	$18,750.00
	3	$45,000.00	$45,000.00
	4	$25,000.00	$25,000.00
Ref #59	**619E16000**	**FIELD OFFICE, TYPE A, (13 MNTH)**	
	Awd	$1,000.00	$13,000.00
	2	$1,875.00	$24,375.00
	3	$650.00	$8,450.00
	4	$2,500.00	$32,500.00
Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$13,750.00	$13,750.00
	3	$25,000.00	$25,000.00
	4	$21,000.00	$21,000.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$25,047.00	$25,047.00
	3	$62,075.00	$62,075.00
	4	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$163,000.00**
2	**$92,839.00**
3	**$165,650.00**
4	**$203,500.00**