Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 240297
PID 116242
JAC-US 35-15.36 Slide
Non-Federal
Type: SLIDE REPAIR
Letting Date: 5/9/2024
Completion Date: 10/7/2024

Contract Awarded To: ALAN STONE CO INC
Award Amount: $308,560.80

Engineer's Estimate: $348,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $308,560.80

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $331,331.31

Bidder 3
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $338,608.60

Bidder 4
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $350,112.00

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $386,924.50

Bidder 6
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $511,529.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,500.00	$3,500.00
	3	$8,460.00	$8,460.00
	4	$11,000.00	$11,000.00
	5	$2,800.00	$2,800.00
	6	$3,500.00	$3,500.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$4.00	$800.00
	2	$4.16	$832.00
	3	$3.00	$600.00
	4	$1.00	$200.00
	5	$5.00	$1,000.00
	6	$5.00	$1,000.00
Ref #3	**203E20000**	**EMBANKMENT, (26 CY)**	
	Awd	$25.00	$650.00
	2	$41.21	$1,071.46
	3	$24.00	$624.00
	4	$50.00	$1,300.00
	5	$115.00	$2,990.00
	6	$25.00	$650.00
Ref #4	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$45.00	$9,000.00
	2	$38.00	$7,600.00
	3	$43.00	$8,600.00
	4	$45.00	$9,000.00
	5	$40.00	$8,000.00
	6	$65.00	$13,000.00

Section 1 - ROADWAY - Totals

Awd	**$12,950.00**
2	**$13,003.46**
3	**$18,284.00**
4	**$21,500.00**
5	**$14,790.00**
6	**$18,150.00**

Ref #5	**659E10000**	**SEEDING AND MULCHING, (174 SY)**	
	Awd	$8.50	$1,479.00
	2	$13.81	$2,402.94
	3	$7.00	$1,218.00
	4	$12.50	$2,175.00
	5	$12.50	$2,175.00
	6	$50.00	$8,700.00
Ref #6	**659E31000**	**LIME, (0.04 ACRE)**	
	Awd	$970.00	$38.80
	2	$165.50	$6.62
	3	$625.00	$25.00
	4	$300.00	$12.00
	5	$150.00	$6.00
	6	$1,800.00	$72.00

Ref #7	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.10	$1.10
	3	$2.00	$2.00
	4	$1.00	$1.00
	5	$1.00	$1.00
	6	$1.00	$1.00
Ref #100	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,518.80**
2	**$7,410.66**
3	**$6,245.00**
4	**$7,188.00**
5	**$7,182.00**
6	**$13,773.00**

Ref #8	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (197 SY)**	
	Awd	$45.00	$8,865.00
	2	$39.77	$7,834.69
	3	$45.00	$8,865.00
	4	$35.00	$6,895.00
	5	$50.00	$9,850.00
	6	$55.00	$10,835.00
Ref #9	**407E10000**	**TACK COAT, (36 GAL)**	
	Awd	$4.00	$144.00
	2	$2.76	$99.36
	3	$4.00	$144.00
	4	$10.00	$360.00
	5	$3.50	$126.00
	6	$25.00	$900.00
Ref #10	**442E22000**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (13 CY)**	
	Awd	$860.00	$11,180.00
	2	$1,054.92	$13,713.96
	3	$1,194.00	$15,522.00
	4	$1,150.00	$14,950.00
	5	$1,150.00	$14,950.00
	6	$1,500.00	$19,500.00
Ref #11	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (200 FT)**	
	Awd	$45.00	$9,000.00
	2	$13.26	$2,652.00
	3	$37.00	$7,400.00
	4	$32.00	$6,400.00
	5	$28.00	$5,600.00
	6	$25.00	$5,000.00

Section 3 - PAVEMENT - Totals

Awd	**$29,189.00**
2	**$24,300.01**
3	**$31,931.00**
4	**$28,605.00**
5	**$30,526.00**
6	**$36,235.00**

Ref #12	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (5 EACH)**	
	Awd	$15.00	$75.00
	2	$16.57	$82.85
	3	$19.00	$95.00
	4	$15.00	$75.00
	5	$12.50	$62.50
	6	$25.00	$125.00
Ref #13	**644E00104**	**EDGE LINE, 6", (0.04 MILE)**	
	Awd	$63,000.00	$2,520.00
	2	$82,847.50	$3,313.90
	3	$3,125.00	$125.00
	4	$65,000.00	$2,600.00
	5	$107,875.00	$4,315.00
	6	$55,000.00	$2,200.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$2,595.00**
2	**$3,396.75**
3	**$220.00**
4	**$2,675.00**
5	**$4,377.50**
6	**$2,325.00**

Ref #14	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,430.19	$2,430.19
	3	$2,200.00	$2,200.00
	4	$2,250.00	$2,250.00
	5	$2,350.00	$2,350.00
	6	$4,500.00	$4,500.00
Ref #15	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (10 EACH)**	
	Awd	$55.00	$550.00
	2	$13.26	$132.60
	3	$13.00	$130.00
	4	$25.00	$250.00
	5	$12.00	$120.00
	6	$75.00	$750.00
Ref #16	**614E13350**	**OBJECT MARKER, ONE WAY, (10 EACH)**	
	Awd	$55.00	$550.00
	2	$19.88	$198.80
	3	$13.00	$130.00
	4	$25.00	$250.00
	5	$14.00	$140.00
	6	$75.00	$750.00

Ref #17	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.32 MILE)**	
	Awd	$3,600.00	$1,152.00
	2	$6,627.78	$2,120.89
	3	$3,250.00	$1,040.00
	4	$3,750.00	$1,200.00
	5	$3,250.00	$1,040.00
	6	$15,000.00	$4,800.00
Ref #18	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (720 FT)**	
	Awd	$1.50	$1,080.00
	2	$1.10	$792.00
	3	$1.50	$1,080.00
	4	$2.00	$1,440.00
	5	$1.50	$1,080.00
	6	$10.00	$7,200.00
Ref #19	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$2.00	$2.00
	4	$1.00	$1.00
	5	$75.00	$75.00
	6	$1.00	$1.00
Ref #20	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (487 FT)**	
	Awd	$25.00	$12,175.00
	2	$29.60	$14,415.20
	3	$26.80	$13,051.60
	4	$22.00	$10,714.00
	5	$27.00	$13,149.00
	6	$35.00	$17,045.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$18,108.00**
2	**$20,090.68**
3	**$17,633.60**
4	**$16,105.00**
5	**$17,954.00**
6	**$35,046.00**

Ref #21	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$550.00	$550.00
	2	$2,396.76	$2,396.76
	3	$5,300.00	$5,300.00
	4	$50.00	$50.00
	5	$400.00	$400.00
	6	$25,000.00	$25,000.00
Ref #22	**507E00400**	**STEEL PILES, MISC.:W24X68 STEEL BEAM, FURNISHED, (960 FT)**	
	Awd	$50.00	$48,000.00
	2	$57.47	$55,171.20
	3	$61.00	$58,560.00
	4	$61.00	$58,560.00
	5	$60.00	$57,600.00
	6	$100.00	$96,000.00

Ref #23	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (588 FT)**	
	Awd	$95.00	$55,860.00
	2	$109.74	$64,527.12
	3	$101.00	$59,388.00
	4	$27.00	$15,876.00
	5	$140.00	$82,320.00
	6	$175.00	$102,900.00
Ref #24	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (300 FT)**	
	Awd	$100.00	$30,000.00
	2	$113.48	$34,044.00
	3	$103.00	$30,900.00
	4	$415.00	$124,500.00
	5	$170.00	$51,000.00
	6	$190.00	$57,000.00
Ref #25	**524E95000**	**DRILLED SHAFTS, MISC.:PLUG PILES, 36" DIAMETER, UN, (539 FT)**	
	Awd	$110.00	$59,290.00
	2	$111.51	$60,103.89
	3	$98.00	$52,822.00
	4	$27.00	$14,553.00
	5	$125.00	$67,375.00
	6	$100.00	$53,900.00

Section 6 - RETAINING WALLS (1) - Totals

Awd	**$193,700.00**
2	**$216,242.97**
3	**$206,970.00**
4	**$213,539.00**
5	**$258,695.00**
6	**$334,800.00**

Ref #26	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$4,778.55	$4,778.55
	3	$3,925.00	$3,925.00
	4	$14,500.00	$14,500.00
	5	$3,100.00	$3,100.00
	6	$16,000.00	$16,000.00
Ref #27	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$8,174.27	$8,174.27
	3	$16,000.00	$16,000.00
	4	$29,000.00	$29,000.00
	5	$21,000.00	$21,000.00
	6	$25,000.00	$25,000.00
Ref #28	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$500.00	$1,000.00
	2	$3,866.22	$7,732.44
	3	$1,200.00	$2,400.00
	4	$1,000.00	$2,000.00
	5	$6,550.00	$13,100.00
	6	$100.00	$200.00

Ref #29	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,988.34	$1,988.34
	3	$10,000.00	$10,000.00
	4	$4,000.00	$4,000.00
	5	$6,200.00	$6,200.00
	6	$15,000.00	$15,000.00
Ref #30	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$24,213.18	$24,213.18
	3	$25,000.00	$25,000.00
	4	$11,000.00	$11,000.00
	5	$10,000.00	$10,000.00
	6	$15,000.00	$15,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$45,500.00**
2	**$46,886.78**
3	**$57,325.00**
4	**$60,500.00**
5	**$53,400.00**
6	**$71,200.00**